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 Index of Item Description
ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
0.9 M CHAIN LINK GATE (TYPE CL-1.8) 802584

1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490661

1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490677

1.2 M CHAIN LINK GATE (TYPE CL-1.2) 802181

1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490663

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490678

1.5 M CHAIN LINK GATE (TYPE CL-1.8) 802589

1.5 M WIRE MESH GATE 801192

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490665

1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590

100 MM ALTERNATIVE CONDUIT 208723

100 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208024

100 MM GATE VALVE 208494

100 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)

681141

100 MM PLASTIC PIPE (EDGE DRAIN) 681135

100 MM PLASTIC PIPE UNDERDRAIN 680272

100 MM THERMOPLASTIC TRAFFIC STRIPE 840561

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M)

840567

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

840570

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

840568

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M)

840571

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW)

840565

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED)

840572

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M)

840573

100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

840575

1050 MM ALTERNATIVE FLARED END 
SECTION

705340

0 - 9
1050 MM ALTERNATIVE PIPE CULVERT 620930

1050 MM ALTERNATIVE PIPE CULVERT 
(TYPE B)

620932

1050 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664040

1050 MM PLASTIC PIPE 641141

1050 MM REINFORCED CONCRETE PIPE 650081

1050 MM REINFORCED CONCRETE PIPE 
(CLASS IV, RUBBER GASKET JOINT)

652463

1050 MM STEEL FLARED END SECTION 705049

1070 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561010

12 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206751

1200 MM ALTERNATIVE FLARED END 
SECTION

705341

1200 MM ALTERNATIVE PIPE CULVERT 620933

1200 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664043

1200 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664044

1200 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK)

703288

1200 MM PRECAST CONCRETE PIPE 
MANHOLE

707247

1200 MM REINFORCED CONCRETE PIPE 650084

1200 MM STEEL FLARED END SECTION 705050

1220 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561012

1225 MM X 825 MM CORRUGATED STEEL 
PIPE ARCH (2.77 MM THICK)

667064

1275 MM REINFORCED CONCRETE PIPE 650085

1350 MM REINFORCED CONCRETE PIPE 650086

1350 MM STEEL FLARED END SECTION 705051

1425 MM X 950 MM CORRUGATED STEEL 
PIPE ARCH (2.77 MM THICK)

667067

150 MM ALTERNATIVE PIPE CULVERT 620901

150 MM ALTERNATIVE PIPE UNDERDRAIN 685062

150 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664001

150 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208741
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
150 MM FIRE HYDRANT ASSEMBLY 993013

150 MM NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN

680932

150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

680931

150 MM PERFORATED STEEL PIPE 
UNDERDRAIN (1.63 MM THICK)

680462

150 MM PLASTIC PIPE 681066

150 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208294

150 MM SEWER PIPE (LATERAL) 717074

150 MM THERMOPLASTIC TRAFFIC STRIPE 840562

150 MM WELDED STEEL PIPE (2.67 MM 
THICK)

703521

1500 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664128

16 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206756

1800 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (3.51 MM THICK)

664135

1800 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664059

1800 MM REINFORCED CONCRETE PIPE 650092

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490669

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490671

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490681

2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592

2.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490672

20 MM GATE VALVE 208487

20 MM PLASTIC PIPE (IRRIGATION LINE) 208215

20 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208249

20 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208284

20 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208498

20 MM QUICK COUPLING VALVE 208517

20 MM WELDED STEEL PIPE CONDUIT 208794

200 MM ALTERNATIVE PIPE UNDERDRAIN 685067

200 MM ANCHOR ASSEMBLY 692382

0 - 9
200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

690269

200 MM BITUMINOUS COATED ENTRANCE 
TAPER

692093

200 MM CLAY SEWER PIPE 714064

200 MM COLLECTOR SYSTEM 
(HORIZONTAL DRAIN)

681592

200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

208731

200 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664004

200 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208742

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN

690154

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690155

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690156

200 MM DOWNDRAIN SLIP JOINT 692244

200 MM ENTRANCE TAPER 692086

200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

680637

200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

680933

200 MM PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

680466

200 MM POLYVINYL CHLORIDE SEWER 
PIPE

717077

200 MM THERMOPLASTIC TRAFFIC STRIPE 840563

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

840574

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

840564

200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

840577

200 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208798

200-WATT HIGH PRESSURE SODIUM 
LUMINAIRE

862010

2100 MM REINFORCED CONCRETE PIPE 
(CLASS V SPECIAL)

650595

24 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206753

2400 MM CORRUGATED STEEL PIPE (4.27 
MM THICK)

664067

25 MM BACKFLOW PREVENTER ASSEMBLY 208432

25 MM ELECTRIC REMOTE CONTROL 
VALVE

206611
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
25 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208018

25 MM GATE VALVE 208488

25 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208250

25 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208285

25 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208499

25 MM WYE STRAINER 208509

250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

208732

250 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208743

250 MM CORRUGATED STEEL PIPE 
DOWNDRAIN

690157

250 MM FLUME DOWNDRAIN 691903

250 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

681067

250 MM TAPERED INLET 692148

250 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208799

3.0 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490673

3.0 M CHAIN LINK GATE (TYPE CL-1.8) 802595

3.7 M CHAIN LINK GATE (TYPE CL-1.2) 802185

3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596

3.7 M WIRE MESH GATE 801196

300 MM ALTERNATIVE CONDUIT 208726

300 MM ALTERNATIVE FLARED END 
SECTION

705334

300 MM ALTERNATIVE PIPE CULVERT 620904

300 MM ALTERNATIVE PIPE CULVERT 
(TYPE A)

620905

300 MM ALTERNATIVE PIPE DOWNDRAIN 698091

300 MM ANCHOR ASSEMBLY 692383

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK)

664084

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK)

664085

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

690273

300 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498025

0 - 9
300 MM CONCRETE FLARED END SECTION 705220

300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

208733

300 MM CORRUGATED STEEL PIPE 664008

300 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664009

300 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664010

300 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208744

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN

690158

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690159

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690160

300 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703268

300 MM DOWNDRAIN SLIP JOINT 692245

300 MM ENTRANCE TAPER 692088

300 MM GATE VALVE 705954

300 MM PERFORATED STEEL PIPE 
UNDERDRAIN

680467

300 MM PLASTIC PIPE 641132

300 MM REINFORCED CONCRETE PIPE 650067

300 MM STEEL FLARED END SECTION 705042

300 MM TEMPORARY CULVERT 073026

300 MM WELDED STEEL PIPE (2.67 MM 
THICK)

703542

300 MM WELDED STEEL PIPE (6.35 MM 
THICK)

703545

300 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208800

310-WATT HIGH PRESSURE SODIUM 
LUMINAIRE

862020

32 MM ELECTRIC REMOTE CONTROL 
VALVE

206612

32 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208251

32 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208286

32 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208500

32 MM WYE STRAINER 208510

350 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (BARRIER)

498023
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
350 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498026

365 MM X 575 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS II)

657214

375 MM ALTERNATIVE PIPE CULVERT 620908

375 MM PLASTIC PIPE-LINER 152665

375 MM REINFORCED CONCRETE PIPE 650068

375 MM STEEL FLARED END SECTION 705043

4 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206747

4.0 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490674

4.3 M WIRE MESH GATE 801272

4.9 M CHAIN LINK GATE (TYPE CL-1.8) 802672

40 MM BACKFLOW PREVENTER ASSEMBLY 208434

40 MM ELECTRIC REMOTE CONTROL 
VALVE

206613

40 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208020

40 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208252

40 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208287

40 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208501

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490655

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (BARRIER)

498024

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498027

400 MM PLASTIC PIPE-LINER 152666

450 MM ALTERNATIVE FLARED END 
SECTION

705336

450 MM ALTERNATIVE PIPE CULVERT 620909

450 MM ALTERNATIVE PIPE CULVERT 
(TYPE A)

620910

450 MM ALTERNATIVE PIPE DOWNDRAIN 698162

450 MM ALTERNATIVE PIPE RISER 708064

450 MM ANCHOR ASSEMBLY 692385

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK)

664089

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664091

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (3.51 MM THICK)

664073

0 - 9
450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

690275

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

690277

450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

665834

450 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490656

450 MM CONCRETE FLARED END SECTION 705222

450 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664014

450 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664015

450 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664016

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690165

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690166

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)

690167

450 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK)

703272

450 MM DOWNDRAIN SLIP JOINT 692246

450 MM PLASTIC PIPE 641134

450 MM REINFORCED CONCRETE PIPE 650069

450 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

652359

450 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650127

450 MM SLOTTED CORRUGATED STEEL 
PIPE (1.63 MM THICK)

665732

450 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK)

665733

450 MM STEEL FLARED END SECTION 705044

450 MM TEMPORARY CULVERT 073028

450 MM WELDED STEEL PIPE (6.35 MM 
THICK)

703572

50 MM BACKFLOW PREVENTER ASSEMBLY 208435

50 MM ELECTRIC REMOTE CONTROL 
VALVE

206614

50 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208021

50 MM GATE VALVE 208491

50 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208253
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
50 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208288

50 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208502

50 MM WYE STRAINER 208512

500 MM PLASTIC PIPE-LINER 152667

525 MM PLASTIC PIPE-LINER 152668

6.1 M CHAIN LINK GATE (TYPE CL-1.8) 802675

6.1 M WIRE MESH GATE 801276

6.4 M WIRE MESH GATE 801277

600 MM ALTERNATIVE FLARED END 
SECTION

705337

600 MM ALTERNATIVE PIPE CULVERT 620913

600 MM ALTERNATIVE PIPE CULVERT 
(TYPE A)

620914

600 MM ALTERNATIVE PIPE CULVERT 
(TYPE B)

620915

600 MM ALTERNATIVE PIPE DOWNDRAIN 698169

600 MM ALTERNATIVE PIPE RISER 708066

600 MM ANCHOR ASSEMBLY 692386

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664097

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (4.27 MM THICK)

664144

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

690281

600 MM BITUMINOUS COATED 
DOWNDRAIN SLIP JOINT

692252

600 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

665839

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490657

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498030

600 MM CONCRETE FLARED END SECTION 705224

600 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664019

600 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664020

600 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664021

600 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690169

600 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690170

0 - 9
600 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)

690171

600 MM DEBRIS RACK 706592

600 MM DOWNDRAIN SLIP JOINT 692247

600 MM FLUME ANCHOR ASSEMBLY 692397

600 MM PLASTIC PIPE 641136

600 MM REINFORCED CONCRETE PIPE 650075

600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

652361

600 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650128

600 MM STEEL FLARED END SECTION 705045

600 MM TEMPORARY CULVERT 073029

65 MM GATE VALVE 208492

65 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208254

65 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208289

675 MM PLASTIC PIPE-LINER 152669

675 MM STEEL FLARED END SECTION 705046

7.3 M CHAIN LINK GATE (TYPE CL-1.8) 802676

700 MM X 500 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK)

667054

75 MM BACKFLOW PREVENTER ASSEMBLY 208437

75 MM ELECTRIC REMOTE CONTROL 
VALVE

206616

75 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208023

75 MM GATE VALVE 208493

75 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208255

75 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208291

750 MM ALTERNATIVE FLARED END 
SECTION

705338

750 MM ALTERNATIVE PIPE CULVERT 620919

750 MM ALTERNATIVE PIPE CULVERT 
(TYPE A)

620920

750 MM ANCHOR ASSEMBLY 692387

750 MM AUTOMATIC DRAINAGE GATE 705567

750 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490658

750 MM CONCRETE FLARED END SECTION 705226
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
750 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664028

750 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664029

750 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664030

750 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690175

750 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)

690176

750 MM PLASTIC PIPE 641138

750 MM REINFORCED CONCRETE PIPE 650077

750 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650129

750 MM STANDPIPE 709528

750 MM STEEL FLARED END SECTION 705047

760 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561008

80 MM PLASTIC PIPE 680256

80 MM PLASTIC PIPE (APPROACH SLAB 
DRAIN OUTLET)

681140

80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)

681137

80 MM PLASTIC PIPE (EDGE DRAIN) 681134

80 MM SLOTTED PLASTIC PIPE 680259

80 MM SLOTTED PLASTIC PIPE 
UNDERDRAIN

680273

825 MM REINFORCED CONCRETE PIPE 650078

875 MM X 600 MM ALTERNATIVE PIPE 
ARCH CULVERT

625391

900 MM ALTERNATIVE FLARED END 
SECTION

705339

900 MM ALTERNATIVE PIPE CULVERT 620924

900 MM ALTERNATIVE PIPE CULVERT 
(TYPE B)

620926

900 MM ALTERNATIVE PIPE DOWNDRAIN 698205

900 MM ALTERNATIVE PIPE INLET 708058

900 MM ALTERNATIVE PIPE RISER 708068

900 MM ANCHOR ASSEMBLY 692388

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (4.27 MM THICK)

664112

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.77 MM 
THICK)

700858

0 - 9
900 MM BITUMINOUS COATED 
DOWNDRAIN SLIP JOINT

692254

900 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490675

900 MM CONCRETE FLARED END SECTION 705227

900 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664032

900 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664033

900 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664034

900 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664035

900 MM CORRUGATED STEEL PIPE (4.27 
MM THICK)

664036

900 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)

690180

900 MM CORRUGATED STEEL PIPE INLET 
(2.01 MM THICK)

700658

900 MM CORRUGATED STEEL PIPE INLET 
(2.77 MM THICK)

700659

900 MM CORRUGATED STEEL PIPE INLET 
(3.51 MM THICK)

700660

900 MM CORRUGATED STEEL PIPE INLET 
(4.27 MM THICK)

700661

900 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703283

900 MM CORRUGATED STEEL PIPE RISER 
(3.51 MM THICK)

703285

900 MM DEBRIS RACK CAGE (H = 1.8 M) 706652

900 MM PRECAST CONCRETE PIPE INLET 707133

900 MM PRECAST CONCRETE PIPE 
MANHOLE

707244

900 MM PRECAST CONCRETE PIPE RISER 707471

900 MM REINFORCED CONCRETE PIPE 650079

900 MM REINFORCED CONCRETE PIPE 
(CLASS IV, RUBBER GASKET JOINT)

652462

900 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650130

900 MM REINFORCED CONCRETE PIPE 
RISER

707479

900 MM STEEL FLARED END SECTION 705048

920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561009

A
ABANDON CULVERT 150206

ABANDON INLET 150221
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

A
ABANDON PIPELINE 150227

ABANDON SEWER SYSTEM 150244

ACCESS OPENING, SOFFIT 153531

ADJUST DOWNDRAIN 152436

ADJUST FIRE HYDRANT 152427

ADJUST FRAME AND COVER TO GRADE 152438

ADJUST FRAME AND GRATE TO GRADE 152439

ADJUST INLET 152430

ADJUST MANHOLE 152432

ADJUST MANHOLE TO GRADE 152440

ADJUST METAL BEAM GUARD RAILING 152500

ADJUST MONUMENT COVER 152422

ADJUST MONUMENT TO GRADE 152423

ADJUST OVERSIDE DRAIN 152437

ADJUST PIPE INLET TO GRADE 152443

ADJUST PULL BOX 869042

ADJUST SEWER CLEANOUT TO GRADE 152400

ADJUST SEWER MANHOLE 152475

ADJUST SLOTTED DRAIN TO GRADE 152555

ADJUST UTILITY COVER TO GRADE 152469

ADJUST VALVE BOX FRAME AND COVER 
TO GRADE

152441

ADJUST WATER METER BOX TO GRADE 152403

ADJUST WATER VALVE 152451

ADJUST WATER VALVE COVER TO GRADE 152402

AGGREGATE BASE 260200

AGGREGATE BASE (APPROACH SLAB) 260210

ANCHOR ASSEMBLY 692301

ANTI-GRAFFITI COATING 511047

APPLY ANTI-GRAFFITI COATING 511048

ARCHITECTURAL SURFACE (BARRIER) 511036

ARCHITECTURAL TREATMENT 511035

ASPHALT CONCRETE 390101

A
ASPHALT CONCRETE 390152

ASPHALT CONCRETE (BRIDGE) 390115

ASPHALT CONCRETE (BRIDGE) 390180

ASPHALT CONCRETE (LEVELING) 390107

ASPHALT CONCRETE (LEVELING) 390175

ASPHALT CONCRETE (OPEN GRADED) 390165

ASPHALT CONCRETE (OPEN GRADED) 390106

ASPHALT CONCRETE (OPEN GRADED, 
POLYMER MODIFIED)

390168

ASPHALT CONCRETE (TYPE A) 390102

ASPHALT CONCRETE (TYPE A) 390153

ASPHALT CONCRETE (TYPE A) 390155

ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

390146

ASPHALT CONCRETE (TYPE A, 19-MM 
MAXIMUM GRADING)

390144

ASPHALT CONCRETE (TYPE A, 19-MM 
MAXIMUM GRADING)

390189

ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING)

390188

ASPHALT CONCRETE (TYPE B) 390160

ASPHALT CONCRETE (TYPE B) 390103

ASPHALT CONCRETE (TYPE B) 390154

ASPHALT CONCRETE (TYPE B, 19-MM 
MAXIMUM GRADING)

390147

ASPHALT CONCRETE (TYPE G-MB) 390128

ASPHALT CONCRETE BASE (TYPE A) 390108

ASPHALT CONCRETE BASE (TYPE A) 390171

ASPHALT MEMBRANE WATERPROOFING 540101

ASPHALT TREATED PERMEABLE BASE 290201

ASPHALT TREATED PERMEABLE BASE 290211

ASPHALT-RUBBER BINDER 370120

ASPHALTIC EMULSION 373900

ASPHALTIC EMULSION (CURING SEAL) 270065

ASPHALTIC EMULSION (FOG SEAL COAT) 374002

ASPHALTIC EMULSION (PAINT BINDER) 397001

ASPHALTIC EMULSION (POLYMER 
MODIFIED)

374492
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

B
BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE

208421

BALL VALVE 208683

BAR REINFORCING STEEL 520101

BAR REINFORCING STEEL (BOX CULVERT) 520107

BAR REINFORCING STEEL (BRIDGE) 520102

BAR REINFORCING STEEL (EPOXY 
COATED)

520106

BAR REINFORCING STEEL (EPOXY 
COATED) (BRIDGE)

520110

BAR REINFORCING STEEL (PUMPING 
PLANT)

520113

BAR REINFORCING STEEL (RETAINING 
WALL)

520103

BARRICADE (LEFT IN PLACE) 120140

BEDDING MATERIAL 193110

BENCH 994425

BICYCLE PARKING RACK 994920

BINDER (DUST PALLIATIVE) 180101

BLANK WELL CASING 760030

BOOSTER PUMP ELECTRICAL SYSTEM 860798

BOOSTER PUMP SYSTEM 209503

BRIDGE DECK DRAINAGE SYSTEM 750505

BRIDGE REMOVAL 157550

BRIDGE REMOVAL (PORTION) 157560

BRIDGE REMOVAL (PORTION), LOCATION A 157561

BRIDGE REMOVAL (PORTION), LOCATION B 157562

BRIDGE REMOVAL (PORTION), LOCATION C 157563

BRIDGE REMOVAL (PORTION), LOCATION D 157564

BRIDGE REMOVAL (PORTION), LOCATION E 157565

BRIDGE REMOVAL (PORTION), LOCATION F 157566

BRIDGE REMOVAL (PORTION), LOCATION G 157567

BRIDGE REMOVAL (PORTION), LOCATION H 157568

BRIDGE REMOVAL (PORTION), LOCATION I 157569

BRIDGE REMOVAL (PORTION), LOCATION J 157570

BRIDGE REMOVAL (PORTION), LOCATION K 157571

B
BRIDGE REMOVAL (PORTION), LOCATION L 157572

BRIDGE REMOVAL, LOCATION A 157551

BRIDGE REMOVAL, LOCATION B 157552

BRIDGE REMOVAL, LOCATION C 157553

BRIDGE REMOVAL, LOCATION D 157554

BUILDING WORK 994650

BURIED POST ANCHOR 839528

BUS SHELTER 995000

C
CABLE ANCHOR ASSEMBLY (BREAKAWAY, 
TYPE B)

839532

CABLE ANCHORAGE SYSTEM 692409

CABLE RAILING 839521

CAP INLET 155003

CAP RISER 155006

CEMENT TREATED BASE (PLANT-MIXED, 
CLASS A)

270011

CEMENT TREATED PERMEABLE BASE 290301

CHAIN LINK FENCE 800300

CHAIN LINK FENCE (TYPE CL-0.9) 800381

CHAIN LINK FENCE (TYPE CL-1.2) 800385

CHAIN LINK FENCE (TYPE CL-1.2, VINYL-
CLAD)

800386

CHAIN LINK FENCE (TYPE CL-1.5) 800389

CHAIN LINK FENCE (TYPE CL-1.5, VINYL-
CLAD)

800390

CHAIN LINK FENCE (TYPE CL-1.8) 800391

CHAIN LINK FENCE (TYPE CL-1.8, 
EXTENSION ARM)

800394

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395

CHAIN LINK FENCE (TYPE CL-1.8, VINYL-
CLAD)

800392

CHAIN LINK GATE 801900

CHAIN LINK RAILING 833020

CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033

CHAIN LINK RAILING (TYPE 7) 833032

CHAIN LINK RAILING (TYPE 7L) 833034
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
CHAIN LINK SLIDING GATE 804000

CHANGEABLE MESSAGE SIGN SYSTEM 860530

CHANNELIZER (SURFACE MOUNTED) 120165

CHANNELIZER (SURFACE MOUNTED) 
(LEFT IN PLACE)

120166

CLASS 1 AGGREGATE SUBBASE 250101

CLASS 1 CONCRETE (BACKFILL) 510414

CLASS 1 CONCRETE (BOX CULVERT) 510413

CLASS 1 CONCRETE (MINOR STRUCTURE) 510409

CLASS 1 CONCRETE (RETAINING WALL) 510408

CLASS 1 CONCRETE (STRUCTURE) 510410

CLASS 1 PERMEABLE MATERIAL 682020

CLASS 1 PERMEABLE MATERIAL 
(STABILIZATION)

682021

CLASS 2 AGGREGATE BASE 260201

CLASS 2 AGGREGATE SUBBASE 250201

CLASS 2 CONCRETE (BOX CULVERT) 510129

CLASS 2 CONCRETE (JUNCTION BOX) 510137

CLASS 2 CONCRETE (MINOR STRUCTURE) 510126

CLASS 2 CONCRETE (RETAINING WALL) 510133

CLASS 2 CONCRETE (STRUCTURE) 510127

CLASS 2 CONCRETE (WINGWALLS) 510138

CLASS 2 PERMEABLE MATERIAL 
(BLANKET)

682042

CLASS 3 AGGREGATE BASE 260301

CLASS 3 AGGREGATE SUBBASE 250301

CLASS 3 CONCRETE (BACKFILL) 510220

CLASS 3 PERMEABLE MATERIAL 682045

CLASS 3 PERMEABLE MATERIAL 
(BLANKET)

682049

CLASS 3 PERMEABLE MATERIAL 
(UNDERDRAIN)

682048

CLASS 4 AGGREGATE SUBBASE 250401

CLASS 4 CONCRETE (BACKFILL) 510314

CLASS A CONCRETE (STRUCTURE) 510102

CLEAN AND PAINT BRIDGE RAILING 590229

C
CLEAN AND PAINT STRUCTURAL STEEL 590115

CLEAN BRIDGE DECK 153235

CLEAN EXPANSION JOINT 511118

CLEAN STRUCTURAL STEEL (EXISTING 
BRIDGE)

590106

CLEANOUT ASSEMBLY (EDGE DRAIN) 681111

CLEARING AND GRUBBING 160101

CLOSED CIRCUIT TELEVISION SYSTEM 860990

COBBLESTONE 722010

COLD PLANE ASPHALT CONCRETE 
PAVEMENT

153103

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (25 MM MAXIMUM)

153151

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (30 MM MAXIMUM)

153152

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (45 MM MAXIMUM)

153153

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (60 MM MAXIMUM)

153154

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (75 MM MAXIMUM)

153155

COLD PLANE ASPHALT CONCRETE 
PAVEMENT AND BASE (90 MM MAXIMUM)

153156

COLUMN CASING 550110

COMMERCIAL FERTILIZER 202018

COMMERCIAL FERTILIZER (EROSION 
CONTROL)

203056

COMMERCIAL FERTILIZER (PACKET) 202033

COMMERCIAL FERTILIZER (SLOW 
RELEASE)

202031

COMMUNICATION CONDUIT 860791

COMMUNICATION CONDUIT (BRIDGE) 860792

COMMUNICATION PULL BOX 869039

COMPOST (EROSION CONTROL) 203024

CONCRETE (CHANNEL LINING) 721430

CONCRETE (CONCRETE APRON) 721431

CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION)

721501

CONCRETE (DITCH LINING) 721420

CONCRETE (GUTTER LINING) 721410

CONCRETE (SLOPE PROTECTION) 721400
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
CONCRETE BACKFILL 193118

CONCRETE BARRIER (TYPE 25 MODIFIED) 833128

CONCRETE BARRIER (TYPE 25) 833125

CONCRETE BARRIER (TYPE 25A MODIFIED) 833129

CONCRETE BARRIER (TYPE 25A) 833126

CONCRETE BARRIER (TYPE 25B) 833127

CONCRETE BARRIER (TYPE 25R MODIFIED) 833136

CONCRETE BARRIER (TYPE 25R) 833138

CONCRETE BARRIER (TYPE 26 MODIFIED) 833142

CONCRETE BARRIER (TYPE 27 MODIFIED) 833187

CONCRETE BARRIER (TYPE 27) 833160

CONCRETE BARRIER (TYPE 27A MODIFIED) 833159

CONCRETE BARRIER (TYPE 27A) 833161

CONCRETE BARRIER (TYPE 27B MODIFIED) 833165

CONCRETE BARRIER (TYPE 27B) 833162

CONCRETE BARRIER (TYPE 27M) 833175

CONCRETE BARRIER (TYPE 27SV 
MODIFIED)

833184

CONCRETE BARRIER (TYPE 27SV) 833183

CONCRETE BARRIER (TYPE 50) 839481

CONCRETE BARRIER (TYPE 50A) 839483

CONCRETE BARRIER (TYPE 50C) 839487

CONCRETE BARRIER (TYPE 50E) 839491

CONCRETE BARRIER (TYPE 60) 839701

CONCRETE BARRIER (TYPE 60A) 839702

CONCRETE BARRIER (TYPE 60C) 839703

CONCRETE BARRIER (TYPE 60D) 839704

CONCRETE BARRIER (TYPE 60E) 839705

CONCRETE BARRIER (TYPE 60G) 839706

CONCRETE BARRIER (TYPE 60GA) 839707

CONCRETE BARRIER (TYPE 60GC) 839708

CONCRETE BARRIER (TYPE 60GE) 839709

CONCRETE BARRIER (TYPE 60S) 839710

C
CONCRETE BARRIER (TYPE 60SA) 839711

CONCRETE BARRIER (TYPE 60SC) 839712

CONCRETE BARRIER (TYPE 732 MODIFIED) 839717

CONCRETE BARRIER (TYPE 732) 839720

CONCRETE BARRIER (TYPE 732A) 839721

CONCRETE BARRIER (TYPE 732B) 839723

CONCRETE BARRIER (TYPE 736 MODIFIED) 839727

CONCRETE BARRIER (TYPE 736) 839725

CONCRETE BARRIER (TYPE 736A) 839726

CONCRETE BARRIER (TYPE 736B) 839731

CONCRETE BARRIER (TYPE 736R) 839728

CONCRETE BARRIER (TYPE 736SV) 839734

CONCRETE BARRIER (TYPE 80) 839714

CONCRETE BARRIER (TYPE K) 833080

CONCRETE BLOCK PAVER 994011

CONCRETE PAVEMENT 401000

CONCRETE PAVEMENT (RAMP TERMINI) 401066

CONCRETE SEWER MANHOLE 719210

CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B)

721609

CONDUCTOR (NO. 6) 869006

CONDUCTOR (NO. 8) 869005

CONDUCTOR CASING 760025

CONNECT GUARD RAILING TO STRUCTURE 839525

CONSTRUCTION AREA SIGNS 120090

CONTROL AND NEUTRAL CONDUCTORS 206560

CORE CONCRETE (0 - 50 MM) 515072

CORE CONCRETE (101 MM - 150 MM) 515074

CORE CONCRETE (151 MM - 200 MM) 515075

CORE CONCRETE (201 MM - 250 MM) 515076

CORE CONCRETE (251 MM - 300 MM) 515077

CORE CONCRETE (51 MM - 100 MM) 515073

CRACK EXISTING CONCRETE PAVEMENT 415101
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
CRASH CUSHION (ADIEM) 839603

CRASH CUSHION (REACT 9CBB) 839604

CRASH CUSHION (REACT 9SCBS) 839605

CRASH CUSHION (TYPE CAT) 839601

CRASH CUSHION (TYPE CAT) BACKUP 839602

CRASH CUSHION, SAND FILLED 839591

CULTIVATE (SOIL AMENDMENT) 200121

D
DEBRIS RACK 706500

DELINEATOR (CLASS 1) 820107

DELINEATOR (CLASS 2) 820108

DETECTOR LOOP 860811

DEVELOP WATER SUPPLY 170101

DITCH EXCAVATION 194001

DOUBLE METAL BEAM BARRIER 839201

DOUBLE METAL BEAM GUARD RAILING 
(WOOD POST)

839220

DOUBLE THRIE BEAM BARRIER 839310

DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313

DOUBLE THRIE BEAM BARRIER (STEEL 
POST)

839312

DOUBLE THRIE BEAM BARRIER (WOOD 
POST)

839311

DRAINAGE PUMPING EQUIPMENT 740500

DRILL AND BOND DOWEL 511106

DRILL HOLE (HORIZONTAL DRAIN) 681502

DRILL PILOT HOLE 760021

DRINKING FOUNTAIN 994900

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (406 MM)

499023

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (610 MM)

499031

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (914 MM)

499043

DRIVE PILE (CLASS 400) 491008

DRIVE PILE (CLASS 400C) 490760

DRIVE PILE (CLASS 625) 490754

D
DRIVE PILE (CLASS 625) (ALTERNATIVE V) 490771

DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773

DRIVE PILE (CLASS 625C) 490758

DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701

DRIVE PILE (CLASS 900C) 490707

DRIVE STEEL PILE (HP 250 X 62) 490506

DRIVE STEEL PILE (HP 250 X 85) 490512

DRIVE STEEL PILE (HP 310 X 79) 490558

DRIVE STEEL PILE (HP 360 X 132) 490567

DRIVE STEEL PILE (HP 360 X 174) 490571

DRIVE STEEL SHEET PILE 490554

DUFF 202007

E
EARTH RETAINING STRUCTURE 197020

EARTH RETAINING STRUCTURE, 
LOCATION 1

197026

EARTH RETAINING STRUCTURE, 
LOCATION 2

197027

EARTH RETAINING STRUCTURE, 
LOCATION 3

197028

EARTH RETAINING STRUCTURE, 
LOCATION 4

197029

ELECTRIC SERVICE (IRRIGATION) 860797

ELECTRICAL FACILITY 991040

EMBANKMENT 198050

END SECTION 839553

ENTRANCE TAPER 692001

ERECT PRECAST CONCRETE GIRDER 512401

ERECT PRECAST PRESTRESSED 
CONCRETE BOX GIRDER

512502

ERECT PRECAST PRESTRESSED 
CONCRETE GIRDER

512500

ERECT STRUCTURAL STEEL (BRIDGE) 550204

EROSION CONTROL 203015

EROSION CONTROL (BLANKET) 203001

EROSION CONTROL (DRILL SEED) 203012

EROSION CONTROL (TYPE D) 203016
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

E
ESTABLISH EXISTING PLANTING 204100

EXPANSION DAM 519050

EXTEND 150 MM CONDUIT 208908

EXTEND 200 MM CONDUIT 208909

EXTEND 250 MM CONDUIT 208910

EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504

F
FENCE (TYPE BW, 4-STRAND) 800003

FENCE (TYPE BW, 4-STRAND, METAL 
POST)

800008

FENCE (TYPE BW, 5 STRAND, METAL 
POST)

800007

FENCE (TYPE BW, 6-STRAND, WOOD POST) 800006

FENCE (TYPE BW, METAL POST) 800001

FENCE (TYPE BW, SPECIAL) 800005

FENCE (TYPE WM AND BW) 800060

FENCE (TYPE WM, METAL POST) 800051

FIBER (EROSION CONTROL) 203014

FIBER ROLLS 203021

FILTER ASSEMBLY UNIT 208560

FILTER FABRIC 681990

FILTER FABRIC 729000

FINISHING ROADWAY 220101

FLASHING ARROW SIGN 120110

FLASHING BEACON 860601

FLASHING BEACON (PORTABLE) 120200

FLASHING BEACON SYSTEM 860604

FLUME ANCHOR ASSEMBLY 692361

FLUME DOWNDRAIN 691900

FOLIAGE PROTECTOR 205051

FRACTURED FIN TEXTURE 511063

FRACTURED RIB TEXTURE 511064

FRAME AND GRATE 750007

F
FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN)

681501

FURNISH BRIDGE DECK TREATMENT 
MATERIAL

540108

FURNISH BRIDGE DECK TREATMENT 
MATERIAL (LOW ODOR)

540109

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (406 MM)

499022

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (610 MM)

499030

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (914 MM)

499042

FURNISH PILING (CLASS 400) 491007

FURNISH PILING (CLASS 400C) 490759

FURNISH PILING (CLASS 625) 490753

FURNISH PILING (CLASS 625) 
(ALTERNATIVE V)

490770

FURNISH PILING (CLASS 625) 
(ALTERNATIVE W)

490772

FURNISH PILING (CLASS 625C) 490757

FURNISH PILING (CLASS 900) 
(ALTERNATIVE W)

490700

FURNISH PILING (CLASS 900C) 490706

FURNISH POLYESTER CONCRETE 
OVERLAY

515041

FURNISH PRECAST PRESTRESSED 
CONCRETE BOX GIRDER (25 M - 30 M)

512241

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (35 M-40 M)

512256

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (10 M - 15 M)

512230

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (15 M - 20 M)

512231

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (20 M - 25 M)

512232

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (25 M - 30 M)

512233

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (30 M - 35 M)

512234

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (5 M - 10 M)

512229

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)

560203

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY)

560223

FURNISH SIGN STRUCTURE 
(LIGHTWEIGHT)

560213

FURNISH SIGN STRUCTURE (TRUSS) 560218

FURNISH SIGN STRUCTURE (TUBULAR) 560208
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

F
FURNISH STEEL PILING (HP 250 X 62) 490505

FURNISH STEEL PILING (HP 250 X 85) 490511

FURNISH STEEL PILING (HP 310 X 79) 490557

FURNISH STEEL PILING (HP 360 X 132) 490566

FURNISH STEEL PILING (HP 360 X 174) 490570

FURNISH STEEL SHEET PILING 490553

FURNISH STRUCTURAL STEEL (BRIDGE) 550203

G
GABION 722020

GEOCOMPOSITE DRAIN 681132

GRATED LINE DRAIN 703233

GRAVEL BACKFILL 193120

GRIND EXISTING CONCRETE PAVEMENT 420201

GROOVE EXISTING CONCRETE PAVEMENT 420102

GROUT (SUBSEALING) 410105

GUARD RAILING DELINEATOR 820118

H
HANDRAILING 839514

HEADED BAR REINFORCEMENT 520120

HEADER BOARD 206003

HEALTH AND SAFETY PLAN 074018

HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203

HIGHWAY ADVISORY RADIO SYSTEM 860520

HIGHWAY LIGHTING 860403

HIGHWAY PLANTING 200001

I
IMPORTED BORROW 198001

IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE)

198009

IMPORTED MATERIAL (SHOULDER 
BACKING)

198007

IMPORTED ROCKY MATERIAL 198021

I
IMPORTED TOPSOIL 200101

INDUCTIVE LOOP DETECTOR 860810

INLET FRAME AND GRATE 750030

INLET GRATE 750050

INSTALL FRAMED SIGN PANEL 568021

INSTALL MEDIAN MILEAGE PANEL 820180

INSTALL RECLAIMED WATER WARNING 
SIGN

209205

INSTALL ROADSIDE SIGN (LAMINATED 
WOOD BOX POST)

568023

INSTALL ROADSIDE SIGN PANEL ON 
EXISTING POST

568017

INSTALL SIGN (MAST-ARM HANGER 
METHOD)

568015

INSTALL SIGN (STRAP AND SADDLE 
BRACKET METHOD)

568001

INSTALL SIGN OVERLAY 568007

INSTALL SIGN PANEL ON EXISTING FRAME 568016

INSTALL SIGN PANEL ON EXISTING 
STRUCTURE

568020

INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)

560204

INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY)

560224

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214

INSTALL SIGN STRUCTURE (TRUSS) 560219

INSTALL SIGN STRUCTURE (TUBULAR) 560209

INTERCONNECTION CONDUIT AND CABLE 860703

IRON SULFATE 202003

IRRIGATION CONTROLLER ENCLOSURE 
CABINET

860640

IRRIGATION SYSTEM 208000

ISOLATION CASING 750041

J
JACKED 1050 MM REINFORCED 
CONCRETE PIPE (CLASS III)

655370

JACKED 1200 MM REINFORCED 
CONCRETE PIPE (CLASS V)

655578

JACKED 1500 MM REINFORCED 
CONCRETE PIPE (CLASS III)

655373

JACKED 450 MM REINFORCED CONCRETE 
PIPE (CLASS IV)

655458
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

J
JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS II)

655256

JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS IV)

655459

JACKED 600 MM WELDED STEEL PIPE 
(6.35 MM THICK)

704189

JACKED 750 MM REINFORCED CONCRETE 
PIPE (CLASS II)

655257

JACKED 900 MM REINFORCED CONCRETE 
PIPE (CLASS II)

655258

JOINT SEAL 519080

JOINT SEAL (ASPHALTIC PLUG) 519133

JOINT SEAL (MR 15 MM) 519120

JOINT SEAL (MR 30 MM) 519117

JOINT SEAL (MR 40 MM) 519142

JOINT SEAL (MR 50 MM) 519144

JOINT SEAL (TYPE A MODIFIED) 519110

JOINT SEAL (TYPE A) 519101

JOINT SEAL (TYPE AL) 519102

JOINT SEAL (TYPE B - MR 30 MM) 519121

JOINT SEAL (TYPE B - MR 40 MM) 519122

JOINT SEAL (TYPE B - MR 50 MM) 519123

JOINT SEAL (TYPE B-MR 1") 519085

JOINT SEAL ASSEMBLY (MR 100 MM) 519128

JOINT SEAL ASSEMBLY (MR 101 MM - 160 
MM)

519129

JOINT SEAL ASSEMBLY (MR 161 MM - 240 
MM)

519130

JOINT SEAL ASSEMBLY (MR 241 MM - 320 
MM)

519131

JOINT SEAL ASSEMBLY (MR 60 MM) 519124

JOINT SEAL ASSEMBLY (MR 70 MM) 519125

JOINT SEAL ASSEMBLY (MR 80 MM) 519126

JOINT SEAL ASSEMBLY (MR 90 MM) 519127

JUTE MESH 203561

L
LEAD COMPLIANCE PLAN 190110

LEAN CONCRETE BACKFILL 193119

L
LEAN CONCRETE BASE 280000

LIGHTING 860401

LIGHTING (AREA) 862026

LIGHTING (CITY STREET) 860402

LIGHTING (STAGE CONSTRUCTION) 860415

LIGHTING (TEMPORARY) 860400

LIGHTING AND SIGN ILLUMINATION 860460

LIGHTING CONDUIT (BRIDGE) 860761

LIME 240100

LIQUID ASPHALT (PRIME COAT) 395000

LIQUID ASPHALT, MC-250 (PRIME COAT) 395601

LIQUID ASPHALT, SC-250 (PRIME COAT) 395101

LIQUID ASPHALT, SC-70 (PRIME COAT) 395001

M
MAINTAIN EXISTING IRRIGATION 
FACILITIES

206401

MAINTAIN EXISTING PLANTED AREAS 204096

MAINTAIN EXISTING PLANTS 204098

MAINTENANCE VEHICLE PULLOUT 209801

MANHOLE 719300

MANHOLE FRAME AND COVER 750010

MARKER 820101

MARKER (CULVERT) 820112

MARKER (PULL BOX) 860455

MASONRY BLOCK WALL 518201

MECHANICAL WORK 991065

MEMBRANE WATERPROOFING 540103

MERCURY VAPOR SIGN LIGHTING FIXTURE 862036

METAL (BARRIER MOUNTED SIGN) 562002

METAL (RAIL MOUNTED SIGN) 562004

METAL BEAM GUARD RAILING 832001

METAL BEAM GUARD RAILING (2.1 M 
WOOD POST)

832061
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

M
METAL BEAM GUARD RAILING (2.4 M POST) 832063

METAL BEAM GUARD RAILING (ELEMENT) 832008

METAL BEAM GUARD RAILING (STEEL 
POST)

832002

METAL BEAM GUARD RAILING (WOOD 
POST)

832003

METAL GATE 801340

METAL RAILING 833000

MILEPOST MARKER 820110

MINOR CONCRETE 510501

MINOR CONCRETE (BACKFILL) 510526

MINOR CONCRETE (BACKFILL) 719589

MINOR CONCRETE (BUS PAD) 731535

MINOR CONCRETE (CHANNEL LINING) 727905

MINOR CONCRETE (CONCRETE BASE) 510508

MINOR CONCRETE (CONCRETE MOW 
STRIP)

731509

MINOR CONCRETE (CURB AND GUTTER) 731504

MINOR CONCRETE (CURB AND SIDEWALK) 731505

MINOR CONCRETE (CURB RAMP) 731623

MINOR CONCRETE (CURB) 731501

MINOR CONCRETE (CURB, GUTTER, 
SIDEWALK AND DRIVEWAY)

731510

MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP)

731627

MINOR CONCRETE (DITCH LINING) 727901

MINOR CONCRETE (DRIVEWAY) 731516

MINOR CONCRETE (EXPOSED 
AGGREGATE SIDEWALK)

731512

MINOR CONCRETE (FOOTING) 510515

MINOR CONCRETE (GUTTER DEPRESSION) 731507

MINOR CONCRETE (GUTTER) 731517

MINOR CONCRETE (HEADWALL) 510535

MINOR CONCRETE (INVERT PAVING) 510510

MINOR CONCRETE (ISLAND PAVING) 731511

MINOR CONCRETE (MEDIAN PAVING) 510509

MINOR CONCRETE (MINOR STRUCTURE) 510502

M
MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION)

731502

MINOR CONCRETE (PIPE ENCASEMENT) 719569

MINOR CONCRETE (SIDEWALK) 731521

MINOR CONCRETE (SLOPE PROTECTION) 727902

MINOR CONCRETE (SOUND WALL) 510524

MINOR CONCRETE (TEXTURED PAVING) 731530

MISCELLANEOUS IRON AND STEEL 750001

MISCELLANEOUS METAL 750500

MISCELLANEOUS METAL (BRIDGE) 750501

MISCELLANEOUS METAL (RESTRAINER - 
BAR TYPE)

750497

MISCELLANEOUS METAL (RESTRAINER - 
CABLE TYPE)

750498

MISCELLANEOUS METAL (RESTRAINER - 
PIPE TYPE)

750496

MISCELLANEOUS METAL (RETAINING 
WALL)

750502

MISCELLANEOUS METAL (TIE ROD) 750506

MOBILIZATION 999990

MOBILIZATION, DEMOBILIZATION, AND 
FINAL CLEANUP

760090

MODIFY BRIDGE RAILING 158000

MODIFY FLASHING BEACON 860615

MODIFY INLET 152604

MODIFY INLET TO MANHOLE 152609

MODIFY LIGHTING 861503

MODIFY LIGHTING AND SIGN ILLUMINATION 861504

MODIFY METAL BEAM GUARD RAILING 152632

MODIFY PUMP PLANT 159800

MODIFY RAMP METERING SYSTEM 861088

MODIFY SIGN ILLUMINATION 860508

MODIFY SIGN STRUCTURE 152641

MODIFY SIGNAL 861502

MODIFY SIGNAL (LOCATION 1) 861491

MODIFY SIGNAL (LOCATION 2) 861492

MODIFY SIGNAL (LOCATION 3) 861493
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

M
MODIFY SIGNAL (LOCATION 4) 861494

MODIFY SIGNAL (LOCATION 5) 861495

MODIFY SIGNAL (LOCATION 6) 861496

MODIFY SIGNAL AND LIGHTING 861501

MODIFY SIGNAL AND LIGHTING (LOCATION 
1)

861497

MODIFY SIGNAL AND LIGHTING (LOCATION 
2)

861498

MODIFY SIGNAL AND LIGHTING (LOCATION 
3)

861499

MODIFY SIGNAL AND LIGHTING (LOCATION 
4)

861500

MODIFY SIGNAL AND LIGHTING (LOCATION 
5)

861505

MODIFY SIGNAL AND LIGHTING (LOCATION 
6)

861506

MODIFY SIGNAL AND LIGHTING (LOCATION 
7)

861507

MODIFY SIGNAL AND LIGHTING (LOCATION 
8)

861508

MODIFY SIGNAL AND LIGHTING (LOCATION 
9)

861509

MODIFY TRAFFIC MONITORING STATION 860889

MODIFY TRAFFIC MONITORING STATION 
(COUNT)

860890

MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026

MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)

074037

MULCH 202011

N
NO. 3 1/2 (T) PULL BOX 869032

NO. 5 PULL BOX 869035

NO. 5(T) PULL BOX 869034

NPS 2 SUPPLY LINE (BRIDGE) 208036

NPS 3 SUPPLY LINE (BRIDGE) 208038

NPS 4 SUPPLY LINE (BRIDGE) 208039

O
OBJECT MARKER 820130

OBJECT MARKER (TYPE K) 820131

OBJECT MARKER (TYPE K-1) 820141

O
OBJECT MARKER (TYPE K-2) 820143

OBJECT MARKER (TYPE L) 820132

OBJECT MARKER (TYPE L-1) 820151

OBJECT MARKER (TYPE L-2) 820152

OBJECT MARKER (TYPE N) 820133

OBJECT MARKER (TYPE P) 820134

OBJECT MARKER (TYPE PB) 820140

OBLITERATE SURFACING 150305

P
PAINT CURB (2-COAT) 597401

PAINT PAVEMENT MARKING 840660

PAINT PAVEMENT MARKING (1-COAT) 840665

PAINT PAVEMENT MARKING (2-COAT) 840666

PAINT STRUCTURAL STEEL (EXISTING 
BRIDGE)

590111

PAINT TRAFFIC STRIPE (1-COAT) 840655

PAINT TRAFFIC STRIPE (2-COAT) 840656

PAINTED STALL LINES AND PAVEMENT 
MARKINGS

840651

PARKING BUMPER (PRECAST CONCRETE) 842000

PARKING BUMPER (PRECAST CONCRETE) 994912

PAVEMENT MARKER (NON-REFLECTIVE) 850101

PAVEMENT MARKER (REFLECTIVE) 850102

PAVEMENT MARKER (REFLECTIVE-
RECESSED)

850120

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)

850103

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE H)

850104

PAVEMENT MARKER (RETROREFLECTIVE) 850111

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)

850122

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)

850110

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)

850112

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)

850113

PAVEMENT REINFORCING FABRIC 393001
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

P
PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

391005

PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

391031

PAVING ASPHALT (PAINT BINDER) 391003

PAVING NOTCH EXTENSION 510800

PEDESTRIAN BARRICADE 833077

PERMEABLE MATERIAL 682001

PERMEABLE MATERIAL (BLANKET) 682008

PERVIOUS BACKFILL MATERIAL 193030

PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL)

193031

PIPE HANDRAILING 833085

PLACE AND COMPACT EMBANKMENT 197010

PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)

394002

PLACE ASPHALT CONCRETE DIKE 394001

PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040

PLACE ASPHALT CONCRETE DIKE (TYPE B) 394042

PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044

PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046

PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048

PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049

PLACE POLYESTER CONCRETE OVERLAY 515042

PLANT (GROUP A) 204001

PLANT (GROUP A) 204035

PLANT (GROUP B) 204002

PLANT (GROUP B) 204036

PLANT (GROUP F) 204006

PLANT (GROUP H) 204008

PLANT (GROUP K) 204011

PLANT (GROUP M) 204013

PLANT (GROUP U) 204021

PLANT (GROUP U) 204038

PLANT (GROUP W) 204017

PLANT (GROUP Z) 204022

P
PLANT ESTABLISHMENT WORK 204099

PLANTING PLANT (GROUP N) 204014

PLASTER FINISH 511051

PORTABLE CHANGEABLE MESSAGE SIGN 128650

PORTABLE DELINEATOR 120182

PRECAST CONCRETE PIPE MANHOLE 719315

PREPARE AND PAINT CONCRETE 597600

PREPARE AND STAIN CONCRETE 597601

PREPARE CONCRETE BRIDGE DECK 
SURFACE

153225

PREPARE HOLE (SOIL AMENDMENT) 200108

PREPARE STORM WATER POLLUTION 
PREVENTION PLAN

074019

PREPARE WATER POLLUTION CONTROL 
PROGRAM

074017

PRESTRESSING CAST-IN-PLACE 
CONCRETE

500001

PROFILED THERMOPLASTIC TRAFFIC 
STRIPE

840513

PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)

070012

PROGRESS SCHEDULE (CRITICAL PATH) 070010

PRUNE EXISTING PLANTS 200052

PTFE BEARING 518050

PTFE SPHERICAL BEARING 518051

PUMPING PLANT ELECTRICAL EQUIPMENT 741001

PUMPING PLANT METAL WORK 750520

PURE LIVE SEED (EROSION CONTROL) 203045

Q
QUICK COUPLING VALVE 208649

R
RAMP METERING SYSTEM 861100

RAMP METERING SYSTEM (LOCATION 1) 861101

RAMP METERING SYSTEM (LOCATION 2) 861102

RAMP METERING SYSTEM (LOCATION 3) 861103

RAMP METERING SYSTEM (LOCATION 4) 861104

Page A 17



ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

R
RAMP METERING SYSTEM (LOCATION 5) 861105

RAMP METERING SYSTEM (LOCATION 6) 861106

RAMP METERING SYSTEM (LOCATION 7) 861107

RAPID SETTING CONCRETE (PATCH) 511124

REAMING WATER WELL 760022

RECLAIM ASPHALT CONCRETE 399000

RECLAIMED WATER WARNING SIGN 209200

RECONSTRUCT CHAIN LINK FENCE 151540

RECONSTRUCT CHAIN LINK RAILING 151538

RECONSTRUCT DOUBLE THRIE BEAM 
BARRIER

151570

RECONSTRUCT FENCE 151531

RECONSTRUCT INLET 151512

RECONSTRUCT METAL BEAM GUARD 
RAILING

151572

RECONSTRUCT METAL BEAM GUARD 
RAILING (2.1 M POST)

151624

RECONSTRUCT METAL BEAM GUARD 
RAILING (WOOD POST)

151625

RECONSTRUCT METAL RAILING (BRIDGE) 159010

RECONSTRUCT SIGN STRUCTURE 151581

RECONSTRUCT THRIE BEAM BARRIER 151568

RECONSTRUCT WOOD FENCE 151534

REDWOOD COVER 706061

REFINISH BRIDGE DECK 515020

REINFORCED CONCRETE CRIB WALL 
(TYPE A)

513601

REINFORCED CONCRETE CRIB WALL 
(TYPE B)

513602

REINFORCED CONCRETE CRIB WALL 
(TYPE C)

513603

REINFORCED CONCRETE CRIB WALL 
(TYPE D)

513604

RELAY ENTRANCE TAPER 152039

RELAY PIPE DOWNDRAIN 152033

RELOCATE BACKFLOW PREVENTER 152365

RELOCATE CHAIN LINK FENCE 152380

RELOCATE CONCRETE BARRIER (TYPE K) 152372

RELOCATE CRASH CUSHION 152388

R
RELOCATE ELECTROLIER 861290

RELOCATE FENCE 152379

RELOCATE FLASHING BEACON 861303

RELOCATE GATE 152381

RELOCATE HYDRANT 152351

RELOCATE MAILBOX 152370

RELOCATE ROADSIDE SIGN 152390

RELOCATE ROADSIDE SIGN (METAL POST) 152391

RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

152393

RELOCATE ROADSIDE SIGN (WOOD POST) 152392

RELOCATE ROADSIDE SIGN-ONE POST 152386

RELOCATE ROADSIDE SIGN-TWO POST 152387

RELOCATE SIGN PANEL 152396

RELOCATE SIGN STRUCTURE 152394

REMOVE ASPHALT CONCRETE 150769

REMOVE ASPHALT CONCRETE DIKE 150771

REMOVE ASPHALT CONCRETE OVERSIDE 
DRAIN

150859

REMOVE ASPHALT CONCRETE SURFACING 150857

REMOVE BARRIER 150655

REMOVE BARRIER RAILING 156577

REMOVE BASE AND SURFACING 150860

REMOVE BRIDGE MOUNTED SIGN 150767

REMOVE BRIDGE RAILING 156579

REMOVE CABLE BARRIER 150656

REMOVE CATCH BASIN 150827

REMOVE CHAIN LINK FENCE 150608

REMOVE CHANNELIZERS 150730

REMOVE CONCRETE 153210

REMOVE CONCRETE (CHANNEL) 153220

REMOVE CONCRETE (CURB AND GUTTER) 153215

REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK)

153239

REMOVE CONCRETE (MISCELLANEOUS) 153246
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

R
REMOVE CONCRETE BARRIER 153221

REMOVE CONCRETE BARRIER (TYPE 50) 153230

REMOVE CONCRETE BARRIER (TYPE K) 153229

REMOVE CONCRETE CURB 153214

REMOVE CONCRETE CURB AND SIDEWALK 153216

REMOVE CONCRETE DECK SURFACE 150870

REMOVE CONCRETE ISLAND (PORTIONS) 153222

REMOVE CONCRETE PAVEMENT 150846

REMOVE CONCRETE SIDEWALK 153218

REMOVE CONCRETE SIDEWALK AND 
DRIVEWAY

153211

REMOVE CONTRAST TREATMENT 150720

REMOVE CRASH CUSHION 156585

REMOVE CRASH CUSHION (SAND FILLED) 156590

REMOVE CULVERT 150805

REMOVE CURB 150772

REMOVE DELINEATOR 151224

REMOVE DOUBLE METAL BEAM BARRIER 150667

REMOVE DOWNDRAIN 150823

REMOVE DRAINAGE FACILITIES 150802

REMOVE DRAINAGE FACILITY 150804

REMOVE ENTRANCE TAPER 150615

REMOVE EXISTING SIGNAL EQUIPMENT 861310

REMOVE FENCE 150605

REMOVE FENCE (TYPE BW) 150606

REMOVE FENCE (TYPE WM) 150607

REMOVE FLARED END SECTION 150668

REMOVE GATE 150620

REMOVE HEADWALL 150821

REMOVE INLET 150820

REMOVE IRRIGATION FACILITY 150685

REMOVE JUNCTION BOX 150828

REMOVE LIGHTING STANDARD 868007

R
REMOVE MANHOLE 150826

REMOVE MARKER 150630

REMOVE MASONRY WALL 150833

REMOVE METAL BEAM GUARD RAILING 150662

REMOVE METAL RAILING 156576

REMOVE OVERSIDE DRAIN 150801

REMOVE PAINTED PAVEMENT MARKING 150712

REMOVE PAINTED TRAFFIC STRIPE 150711

REMOVE PAVEMENT MARKER 150722

REMOVE PAVEMENT MARKING 150713

REMOVE PIPE 150806

REMOVE PULL BOX 869043

REMOVE RETAINING WALL 150829

REMOVE RETAINING WALL (PORTION) 150830

REMOVE RETAINING WALL (WOOD) 150834

REMOVE ROADSIDE SIGN 150742

REMOVE ROADSIDE SIGN (METAL POST) 150745

REMOVE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

150747

REMOVE ROADSIDE SIGN (TIMBER POLE) 150746

REMOVE ROADSIDE SIGN (WOOD POST) 150744

REMOVE ROADSIDE SIGN MOUNTED ON 
MAST ARM

150741

REMOVE ROADSIDE SIGN PANEL 150748

REMOVE SIGN 150740

REMOVE SIGN FROM ELECTROLIER 150743

REMOVE SIGN PANEL 150763

REMOVE SIGN STRUCTURE 150760

REMOVE SINGLE METAL BEAM BARRIER 150665

REMOVE SLOPE PAVING 150844

REMOVE SOUND WALL 153250

REMOVE TERMINAL SECTION 150659

REMOVE THERMOPLASTIC PAVEMENT 
MARKING

150715

REMOVE THERMOPLASTIC TRAFFIC 
STRIPE

150714
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R
REMOVE THERMOPLASTIC TRAFFIC 
STRIPE AND PAVEMENT MARKING

150718

REMOVE TRAFFIC STRIPE 150710

REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

150717

REMOVE TREE 160120

REMOVE TREE STUMP 160121

REMOVE WOOD FENCE 150604

REMOVE YELLOW PAINTED TRAFFIC 
STRIPE

150701

REMOVE YELLOW THERMOPLASTIC 
PAVEMENT MARKING

150705

REMOVE YELLOW THERMOPLASTIC 
TRAFFIC STRIPE

150704

REPAIR SPALLED JOINTS 413111

REPLACE ASPHALT CONCRETE 
SURFACING

390145

REPLACE ASPHALT CONCRETE 
SURFACING

390095

REPLACE BEARING 518042

REPLACE CONCRETE PAVEMENT 401100

REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)

401108

REPLACE PULL BOX 862065

REPLACE SIGN PANEL (ROADSIDE SIGN) 152752

RESET CRASH CUSHION 152315

RESET MAILBOX 152255

RESET MARKER 152301

RESET MARKERS AND DELINEATORS 152303

RESET MILEPOST MARKER 152299

RESET ROADSIDE SIGN 152320

RESET ROADSIDE SIGN (METAL POST) 152324

RESET ROADSIDE SIGN (ONE POST) 152316

RESET ROADSIDE SIGN (TWO POST) 152317

RESET ROADSIDE SIGN (WOOD POST) 152322

RESET TEMPORARY RAILING (TYPE K) 158210

RETAINING WALL (SPECIAL) 513552

RETAINING WALL STEM (TYPE 6) 513551

RETURN SECTION 839570

R
RETURN SECTION (THRIE BEAM BARRIER) 839545

RIPPED TEXTURE (REINFORCING BAR) 511070

ROADSIDE CLEARING 200002

ROADSIDE SIGN (METAL POST) 562007

ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD)

566013

ROADSIDE SIGN - ONE POST 566011

ROADSIDE SIGN - TWO POST 566012

ROADWAY EXCAVATION 190101

ROADWAY EXCAVATION (GORE REMOVAL) 190134

ROADWAY EXCAVATION (TYPE Y) 
(AERIALLY DEPOSITED LEAD)

190103

ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD)

190105

ROADWAY EXCAVATION (TYPE Z-3) 
(AERIALLY DEPOSITED LEAD)

190106

ROADWAY EXCAVATION (UNSUITABLE 
MATERIAL)

190139

ROCK BLANKET 200114

ROCK SLOPE PROTECTION (1/2T, METHOD 
A)

720120

ROCK SLOPE PROTECTION (1/2T, METHOD 
B)

721023

ROCK SLOPE PROTECTION (1/4 TON, 
METHOD B)

721007

ROCK SLOPE PROTECTION (1/4T, METHOD 
B)

721024

ROCK SLOPE PROTECTION (1T, METHOD A) 720119

ROCK SLOPE PROTECTION (1T, METHOD B) 721022

ROCK SLOPE PROTECTION (BACKING NO. 
1, METHOD B)

721010

ROCK SLOPE PROTECTION (BACKING NO. 
2, METHOD B)

721011

ROCK SLOPE PROTECTION (BACKING NO. 
3, METHOD B)

721012

ROCK SLOPE PROTECTION (FACING, 
METHOD B)

721009

ROCK SLOPE PROTECTION (LIGHT, 
METHOD B)

721008

ROCK SLOPE PROTECTION FABRIC 729010

ROOT PROTECTOR 205061

RUBBERIZED ASPHALT CONCRETE (TYPE 
G)

390126

RUBBERIZED ASPHALT CONCRETE (TYPE 
G)

390206
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R
RUBBERIZED ASPHALT CONCRETE (TYPE 
O)

390127

RUBBERIZED ASPHALT CONCRETE (TYPE 
O)

390207

RUMBLE STRIP 394050

S
SALVAGE CHAIN LINK GATE 151268

SALVAGE CONCRETE BARRIER (TYPE K) 151274

SALVAGE CRASH CUSHION 158100

SALVAGE CRASH CUSHION MODULES 158101

SALVAGE FENCE 151264

SALVAGE GRATE 151226

SALVAGE METAL BEAM GUARD RAILING 151272

SALVAGE METAL BRIDGE RAILING 151270

SALVAGE ROADSIDE SIGN 151281

SALVAGE SINGLE THRIE BEAM BARRIER 151265

SAND BACKFILL 193114

SAND BEDDING 192502

SAND COVER 365001

SCREENINGS (HOT-APPLIED) 375030

SCREENINGS (MEDIUM FINE) 375021

SCREENINGS (MEDIUM) 375022

SEAL COURSE CONCRETE 510000

SEAL JOINT (EXISTING CONCRETE 
PAVEMENT)

413115

SEAL LONGITUDINAL ISOLATION JOINT 404094

SEAL PAVEMENT JOINT 404092

SEAL RANDOM CRACKS 374206

SEED (EROSION CONTROL) 203040

SEED (TYPE 1) (EROSION CONTROL) 203043

SEED (TYPE 2) (EROSION CONTROL) 203044

SEEDING 204051

SEWER MANHOLE FRAME AND COVER 719190

SHOTCRETE 530100

S
SHOULDER BACKING 190185

SHOULDER RUMBLE STRIP (AC, GROUND-
IN INDENTATIONS)

394054

SHOULDER RUMBLE STRIP (AC, ROLLED-
IN INDENTATIONS)

394052

SHOULDER RUMBLE STRIP (PCC, GROUND-
IN INDENTATIONS)

401082

SIGN ILLUMINATION 860501

SIGNAL (LOCATION 1) 860351

SIGNAL (LOCATION 2) 860352

SIGNAL AND LIGHTING 860201

SIGNAL AND LIGHTING 860301

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 1)

860300

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 2)

860302

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 3)

860303

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 4)

860304

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 5)

860305

SIGNAL AND LIGHTING (CITY STREET 
LOCATION 6)

860306

SIGNAL AND LIGHTING (LOCATION 1) 860251

SIGNAL AND LIGHTING (LOCATION 2) 860252

SIGNAL AND LIGHTING (LOCATION 3) 860253

SIGNAL AND LIGHTING (LOCATION 4) 860254

SIGNAL AND LIGHTING (STAGE 
CONSTRUCTION)

860298

SINGLE THRIE BEAM BARRIER (BRIDGE) 839304

SINGLE THRIE BEAM BARRIER (STEEL 
POST)

839303

SINGLE THRIE BEAM BARRIER (WOOD 
POST)

839302

SIZE 103 CONDUIT 860766

SIZE 41 CONDUIT 860763

SIZE 53 CONDUIT 860764

SIZE 78 CONDUIT 860765

SLOPE PAVING (CONCRETE) 721810

SLOPE PAVING (MASONRY BLOCK) 721811

SLURRY SEAL 377501
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

S
SOIL AMENDMENT 202006

SOIL NAIL ASSEMBLY 197060

SOUND WALL (BARRIER) (MASONRY 
BLOCK)

517961

SOUND WALL (MASONRY BLOCK) 518002

SOUND WALL (PRECAST CONCRETE 
PANEL)

517992

SOUND WALL (RETAINING WALL) 517960

SPOT BLAST CLEAN AND PAINT 
UNDERCOAT

590135

SPRINKLER (TYPE A-1) 208461

SPRINKLER (TYPE A-3) 208463

SPRINKLER (TYPE A-4) 208464

SPRINKLER (TYPE A-5) 208465

SPRINKLER (TYPE A-6) 208466

SPRINKLER (TYPE A-7) 208467

SPRINKLER (TYPE A-8) 208468

SPRINKLER (TYPE B-1) 208471

SPRINKLER (TYPE B-2) 208472

SPRINKLER (TYPE B-4) 208474

SPRINKLER (TYPE C-1) 208481

SPRINKLER (TYPE C-2) 208482

SPRINKLER (TYPE C-3) 208483

SPRINKLER (TYPE D-1) 208526

SPRINKLER CONTROL CONDUIT (BRIDGE) 860796

STABILIZING EMULSION (EROSION 
CONTROL)

203061

STEEL SHEET PILING 490801

STRAW (EROSION CONTROL) 203003

STRUCTURAL CONCRETE 510050

STRUCTURAL CONCRETE, APPROACH 
SLAB

510080

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE EQ)

510085

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N)

510086

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R)

510087

STRUCTURAL CONCRETE, BARRIER SLAB 510072

S
STRUCTURAL CONCRETE, BRIDGE 510053

STRUCTURAL CONCRETE, BRIDGE 
FOOTING

510051

STRUCTURAL CONCRETE, RETAINING 
WALL

510060

STRUCTURAL STEEL (BRIDGE) 550102

STRUCTURE BACKFILL 193001

STRUCTURE BACKFILL (BRIDGE) 193003

STRUCTURE BACKFILL (CRIB WALL) 193012

STRUCTURE BACKFILL (CULVERT) 193004

STRUCTURE BACKFILL (PUMPING PLANT) 192027

STRUCTURE BACKFILL (RETAINING WALL) 193013

STRUCTURE BACKFILL (SLURRY CEMENT) 193006

STRUCTURE BACKFILL (SOIL NAIL WALL) 193028

STRUCTURE BACKFILL (SOLDIER PILE 
WALL)

193029

STRUCTURE BACKFILL (TIEBACK WALL) 193026

STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL )

193020

STRUCTURE CONCRETE (PUMPING PLANT) 510069

STRUCTURE CONCRETE, RETAINING 
WALL (SOUND WALL)

510059

STRUCTURE EXCAVATION 192001

STRUCTURE EXCAVATION (BRIDGE) 192003

STRUCTURE EXCAVATION (CRIB WALL) 192036

STRUCTURE EXCAVATION (CULVERT) 192025

STRUCTURE EXCAVATION (PUMPING 
PLANT)

192026

STRUCTURE EXCAVATION (RETAINING 
WALL)

192037

STRUCTURE EXCAVATION (ROCK) 192035

STRUCTURE EXCAVATION (SOIL NAIL 
WALL)

192055

STRUCTURE EXCAVATION (SOLDIER PILE 
WALL)

192049

STRUCTURE EXCAVATION (TIEBACK WALL) 192050

STRUCTURE EXCAVATION (TYPE A) 192008

STRUCTURE EXCAVATION (TYPE D) 192020

STRUCTURE EXCAVATION (TYPE Y) 
(AERIALLY DEPOSITED LEAD)

192051
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

S
STRUCTURE EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD)

192053

STRUCTURE EXCAVATION, RETAINING 
WALL (SOUND WALL )

192048

SUBGRADE ENHANCEMENT FABRIC 198200

SURVEY MONUMENT 810110

SURVEY MONUMENT (TYPE A) 810111

SURVEY MONUMENT (TYPE B) 810112

SURVEY MONUMENT (TYPE D) 810116

SYSTEM TESTING AND DOCUMENTATION 869075

T
TAPERED INLET 692101

TEMPORARY CHECK DAM 074035

TEMPORARY CONCRETE WASHOUT 
FACILITY

074032

TEMPORARY CONSTRUCTION ENTRANCE 074033

TEMPORARY COVER 074034

TEMPORARY CRASH CUSHION 129110

TEMPORARY CRASH CUSHION MODULE 129100

TEMPORARY DELINEATOR (CLASS 1) 128201

TEMPORARY DELINEATOR (CLASS 2) 128202

TEMPORARY EROSION CONTROL 074023

TEMPORARY EROSION CONTROL FENCE 121103

TEMPORARY FENCE 071301

TEMPORARY FENCE (TYPE BW) 071302

TEMPORARY FENCE (TYPE CL-1.8) 071322

TEMPORARY FENCE (TYPE ESA) 071325

TEMPORARY FIBER ROLL 074028

TEMPORARY FLASHING BEACON 128660

TEMPORARY GRAVEL BAG BERM 074031

TEMPORARY MARKER 120154

TEMPORARY PAVEMENT DELINEATION 120143

TEMPORARY PAVEMENT MARKER 120300

TEMPORARY PAVEMENT MARKING 120150

T
TEMPORARY PAVEMENT MARKING (PAINT) 120149

TEMPORARY PAVEMENT MARKING (TAPE) 120152

TEMPORARY RAILING (TYPE K) 129000

TEMPORARY SHORING 072008

TEMPORARY SIGNAL AND LIGHTING 128605

TEMPORARY SIGNAL SYSTEM 128601

TEMPORARY SILT FENCE 074029

TEMPORARY SOIL STABILIZER 074025

TEMPORARY STRAW BALE BARRIER 074036

TEMPORARY SUPPORT 072006

TEMPORARY TERMINAL SECTION (TYPE K) 121161

TEMPORARY TRAFFIC SCREEN 129150

TEMPORARY TRAFFIC STRIPE 120161

TEMPORARY TRAFFIC STRIPE (PAINT) 120159

TEMPORARY TRAFFIC STRIPE (TAPE) 120151

TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569

TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568

TERMINAL CONNECTOR 839537

TERMINAL CONNECTOR (THRIE BEAM 
BARRIER)

839547

TERMINAL SECTION (THRIE BEAM 
BARRIER)

839546

TERMINAL SECTION (TYPE B) 839551

TERMINAL SECTION (TYPE C) 839552

TERMINAL SYSTEM (TYPE CAT) 839566

TERMINAL SYSTEM (TYPE CAT) BACKUP 839567

TERMINAL SYSTEM (TYPE ET) 839559

TERMINAL SYSTEM (TYPE SRT) 839565

TESTING WELL 760012

THERMOPLASTIC CROSSWALK AND 
PAVEMENT MARKING

840519

THERMOPLASTIC PAVEMENT MARKING 840515

THERMOPLASTIC TRAFFIC STRIPE 840501

THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)

840560

TIE BAR (DRILL AND BOND) 406003
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

T
TIEBACK ANCHOR 500050

TIEDOWN ANCHOR 500060

TIMBER LAGGING 575004

TIME-RELATED OVERHEAD 070018

TRAFFIC CONE 120119

TRAFFIC CONTROL SURVEILLANCE 120102

TRAFFIC CONTROL SYSTEM 120100

TRAFFIC CONTROL SYSTEM (ONE WAY) 128602

TRAFFIC MONITORING STATION 860930

TRAFFIC MONITORING STATION (COUNT) 860925

TRAFFIC MONITORING STATION 
(LOCATION 1)

860931

TRAFFIC MONITORING STATION 
(LOCATION 10)

860940

TRAFFIC MONITORING STATION 
(LOCATION 11)

860941

TRAFFIC MONITORING STATION 
(LOCATION 12)

860942

TRAFFIC MONITORING STATION 
(LOCATION 2)

860932

TRAFFIC MONITORING STATION 
(LOCATION 3)

860933

TRAFFIC MONITORING STATION 
(LOCATION 4)

860934

TRAFFIC MONITORING STATION 
(LOCATION 5)

860935

TRAFFIC MONITORING STATION 
(LOCATION 6)

860936

TRAFFIC MONITORING STATION 
(LOCATION 7)

860937

TRAFFIC MONITORING STATION 
(LOCATION 8)

860938

TRAFFIC MONITORING STATION 
(LOCATION 9)

860939

TRANSPLANT PALM TREE 204031

TRANSPLANT TREE 204030

TRASH RECEPTACLE 994901

TREAT BRIDGE DECK 540102

TRENCH EXCAVATION 190140

TRUCK LOADING STANDPIPE 209601

TUBULAR HANDRAILING 833088

TUBULAR HANDRAILING (MODIFIED) 833090

T
TWO-COMPONENT PAINT PAVEMENT 
MARKING

840661

TYPE II BARRICADE 120116

TYPE III BARRICADE 120120

TYPE III SERVICE EQUIPMENT ENCLOSURE 860620

W
WARRANTY 070020

WATER METER 208304

WATER POLLUTION CONTROL 074020

WELDED STEEL PIPE CASING (BRIDGE) 703450

WELL DEVELOPMENT 760011

WELL SCREEN 760035

WILD FLOWER SEEDING 204053

WIRE MESH GATE 801100

WOOD FENCE 800701

WORK AREA MONITORING 590301
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 4 1 $5,000.00

LS 5 1 $10,000.00

LS 8 1 $7,000.00

LS 11 1 $18,750.00

Unit Sub Total 4LS $40,750.00

Item Code 070010 Total No. of Proj. 4 $40,750.00Total Amount

070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)

LS 1 4 $10,500.00

LS 2 5 $32,000.00

LS 3 4 $25,650.00

LS 4 13 $331,000.00

LS 5 1 $7,500.00

LS 6 3 $19,000.00

LS 7 8 $50,765.00

LS 8 4 $60,000.00

LS 10 4 $21,500.00

LS 11 7 $132,000.00

LS 12 1 $2,200.00

Unit Sub Total 54LS $692,115.00

Item Code 070012 Total No. of Proj. 54 $692,115.00Total Amount

070018 TIME-RELATED OVERHEAD DAY 11 1 700.00 $6,420.00 $4,494,000.00

Unit Sub Total 1DAY 700.00 $6,420.00 $4,494,000.00

070018 TIME-RELATED OVERHEAD LS 2 1 $100,000.00

LS 4 6 $10,850,000.00

LS 6 1 $179,000.00

LS 7 4 $806,504.51

LS 8 2 $1,900,000.00

LS 10 1 $850,000.00

LS 11 3 $694,450.00

Unit Sub Total 18LS $15,379,954.51

070018 TIME-RELATED OVERHEAD WDAY 2 3 715.00 $850.31 $607,975.00

WDAY 3 3 710.00 $3,359.15 $2,385,000.00

WDAY 4 6 2,912.00 $15,437.02 $44,952,600.00
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

070018 TIME-RELATED OVERHEAD WDAY 5 2 400.00 $1,630.00 $652,000.00

WDAY 6 2 540.00 $1,500.00 $810,000.00

WDAY 7 3 1,350.00 $8,648.74 $11,675,800.00

WDAY 8 3 950.00 $5,640.00 $5,358,000.00

WDAY 10 3 690.00 $1,421.74 $981,000.00

WDAY 11 3 1,450.00 $4,108.28 $5,957,000.00

Unit Sub Total 28WDAY 9,717.00 $7,551.65 $73,379,375.00

Item Code 070018 Total No. of Proj. 47 $93,253,329.51Total Amount

070020 WARRANTY LS 2 1 $2,000.00

LS 3 1 $5,000.00

LS 4 1 $1.00

LS 6 1 $6,500.00

LS 7 1 $22,000.00

LS 11 1 $4,300.00

Unit Sub Total 6LS $39,801.00

Item Code 070020 Total No. of Proj. 6 $39,801.00Total Amount

071301 TEMPORARY FENCE M 2 1 260.00 $30.00 $7,800.00

M 6 1 110.00 $16.00 $1,760.00

M 7 3 410.00 $19.02 $7,800.00

Unit Sub Total 5M 780.00 $22.26 $17,360.00

Item Code 071301 Total No. of Proj. 5 $17,360.00Total Amount

071302 TEMPORARY FENCE (TYPE BW) M 8 1 190.00 $20.00 $3,800.00

Unit Sub Total 1M 190.00 $20.00 $3,800.00

Item Code 071302 Total No. of Proj. 1 $3,800.00Total Amount

071322 TEMPORARY FENCE (TYPE CL-1.8) M 1 2 538.00 $31.78 $17,100.00

M 2 2 490.00 $24.64 $12,075.10

M 4 3 5,870.00 $14.71 $86,350.00

M 5 1 35.00 $70.00 $2,450.00

M 6 2 530.00 $28.74 $15,230.00

M 7 2 810.00 $50.00 $40,500.00

M 8 1 10,900.00 $25.00 $272,500.00
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

071322 TEMPORARY FENCE (TYPE CL-1.8) M 12 1 1,210.00 $12.00 $14,520.00

Unit Sub Total 14M 20,383.00 $22.60 $460,725.10

Item Code 071322 Total No. of Proj. 14 $460,725.10Total Amount

071325 TEMPORARY FENCE (TYPE ESA) M 1 7 2,296.00 $9.60 $22,050.00

M 2 8 3,319.00 $9.41 $31,216.00

M 3 3 4,205.00 $12.08 $50,800.70

M 4 14 9,510.00 $12.19 $115,948.55

M 5 8 2,690.00 $9.80 $26,374.00

M 6 1 470.00 $16.00 $7,520.00

M 7 3 650.00 $18.57 $12,068.00

M 8 5 8,200.00 $22.23 $182,280.00

M 10 5 1,462.00 $18.95 $27,703.00

M 11 9 6,310.00 $14.53 $91,660.00

M 12 2 480.00 $13.75 $6,600.00

Unit Sub Total 65M 39,592.00 $14.50 $574,220.25

Item Code 071325 Total No. of Proj. 65 $574,220.25Total Amount

072006 TEMPORARY SUPPORT LS 2 1 $35,000.00

LS 7 1 $55,000.00

LS 11 1 $30,000.00

Unit Sub Total 3LS $120,000.00

Item Code 072006 Total No. of Proj. 3 $120,000.00Total Amount

072008 TEMPORARY SHORING LS 4 1 $80,000.00

Unit Sub Total 1LS $80,000.00

Item Code 072008 Total No. of Proj. 1 $80,000.00Total Amount

073026 300 MM TEMPORARY CULVERT M 4 1 68.00 $125.00 $8,500.00

M 8 1 350.00 $70.00 $24,500.00

Unit Sub Total 2M 418.00 $78.95 $33,000.00

Item Code 073026 Total No. of Proj. 2 $33,000.00Total Amount

073028 450 MM TEMPORARY CULVERT M 4 2 173.00 $166.30 $28,770.00
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CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 2M 173.00 $166.30 $28,770.00

Item Code 073028 Total No. of Proj. 2 $28,770.00Total Amount

073029 600 MM TEMPORARY CULVERT M 2 1 40.00 $130.00 $5,200.00

Unit Sub Total 1M 40.00 $130.00 $5,200.00

Item Code 073029 Total No. of Proj. 1 $5,200.00Total Amount

074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM

LS 1 22 $30,401.00

LS 2 26 $36,589.00

LS 3 23 $37,475.00

LS 4 43 $71,010.00

LS 5 22 $39,500.00

LS 6 23 $27,656.00

LS 7 54 $85,351.13

LS 8 30 $47,725.00

LS 9 4 $6,000.00

LS 10 24 $35,136.00

LS 11 19 $75,390.00

LS 12 21 $19,835.00

Unit Sub Total 311LS $512,068.13

Item Code 074017 Total No. of Proj. 311 $512,068.13Total Amount

074018 HEALTH AND SAFETY PLAN LS 1 1 $5,000.00

LS 4 2 $13,000.00

LS 7 1 $4,000.00

LS 10 1 $30,000.00

Unit Sub Total 5LS $52,000.00

Item Code 074018 Total No. of Proj. 5 $52,000.00Total Amount

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN

LS 1 9 $22,500.00

LS 2 14 $60,650.00

LS 3 7 $31,923.86

LS 4 17 $122,107.83

LS 5 16 $34,325.39
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN

LS 6 13 $32,875.00

LS 7 17 $47,039.01

LS 8 7 $35,250.00

LS 9 1 $5,000.00

LS 10 11 $30,100.00

LS 11 11 $84,960.00

LS 12 5 $15,400.00

Unit Sub Total 128LS $522,131.09

Item Code 074019 Total No. of Proj. 128 $522,131.09Total Amount

074020 WATER POLLUTION CONTROL LS 1 31 $225,350.00

LS 2 40 $276,642.00

LS 3 30 $480,854.24

LS 4 59 $782,132.97

LS 5 38 $217,519.49

LS 6 36 $218,824.00

LS 7 71 $1,182,802.29

LS 8 36 $928,639.00

LS 9 5 $28,625.00

LS 10 35 $372,490.00

LS 11 30 $673,851.00

LS 12 26 $144,729.00

Unit Sub Total 437LS $5,532,458.99

Item Code 074020 Total No. of Proj. 437 $5,532,458.99Total Amount

074023 TEMPORARY EROSION CONTROL M2 11 9 915,080.00 $0.26 $240,839.00

Unit Sub Total 9M2 915,080.00 $0.26 $240,839.00

Item Code 074023 Total No. of Proj. 9 $240,839.00Total Amount

074025 TEMPORARY SOIL STABILIZER KG 4 1 1,430.00 $2.00 $2,860.00

KG 11 1 270.00 $2.30 $621.00

Unit Sub Total 2KG 1,700.00 $2.05 $3,481.00

074025 TEMPORARY SOIL STABILIZER M2 4 1 17,900.00 $1.00 $17,900.00

Unit Sub Total 1M2 17,900.00 $1.00 $17,900.00
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Item Code 074025 Total No. of Proj. 3 $21,381.00Total Amount

074028 TEMPORARY FIBER ROLL M 1 1 35.00 $15.00 $525.00

M 2 1 200.00 $14.00 $2,800.00

M 5 1 240.00 $10.00 $2,400.00

M 6 1 43.00 $30.00 $1,290.00

M 10 4 2,135.00 $8.28 $17,679.00

M 11 8 11,814.00 $8.94 $105,611.00

M 12 2 380.00 $17.11 $6,500.00

Unit Sub Total 18M 14,847.00 $9.21 $136,805.00

Item Code 074028 Total No. of Proj. 18 $136,805.00Total Amount

074029 TEMPORARY SILT FENCE M 1 4 2,045.00 $13.01 $26,605.00

M 2 3 1,241.00 $9.46 $11,735.00

M 4 12 23,035.00 $6.90 $158,880.00

M 6 2 1,210.00 $20.97 $25,370.00

M 8 2 5,584.00 $11.19 $62,464.00

M 9 2 370.00 $20.27 $7,500.00

M 10 3 570.00 $16.28 $9,280.00

M 12 3 1,115.00 $15.52 $17,300.00

Unit Sub Total 31M 35,170.00 $9.07 $319,134.00

Item Code 074029 Total No. of Proj. 31 $319,134.00Total Amount

074031 TEMPORARY GRAVEL BAG BERM M 2 2 90.00 $136.11 $12,250.00

M 9 1 5.00 $100.00 $500.00

M 11 1 510.00 $20.00 $10,200.00

M 12 2 220.00 $28.00 $6,160.00

Unit Sub Total 6M 825.00 $35.28 $29,110.00

Item Code 074031 Total No. of Proj. 6 $29,110.00Total Amount

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 11 13.00 $1,671.54 $21,730.00

EA 2 11 17.00 $1,370.59 $23,300.00

EA 4 23 68.00 $1,746.24 $118,744.11

EA 5 5 11.00 $1,969.55 $21,665.00

EA 6 6 12.00 $1,416.67 $17,000.00

EA 7 2 7.00 $1,428.57 $10,000.00
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CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 10 7 8.00 $1,250.00 $10,000.00

EA 11 10 82.00 $2,299.45 $188,555.00

EA 12 3 6.00 $2,000.00 $12,000.00

Unit Sub Total 78EA 224.00 $1,888.37 $422,994.11

074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 1 1 $5,000.00

LS 4 3 $34,000.00

LS 6 1 $3,000.00

Unit Sub Total 5LS $42,000.00

Item Code 074032 Total No. of Proj. 83 $464,994.11Total Amount

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 1 2 3.00 $3,133.33 $9,400.00

EA 2 1 1.00 $8,000.00 $8,000.00

EA 4 11 41.00 $2,407.58 $98,710.88

EA 5 1 2.00 $2,500.00 $5,000.00

EA 6 2 3.00 $1,733.33 $5,200.00

EA 10 3 7.00 $2,178.57 $15,250.00

EA 12 3 7.00 $3,628.57 $25,400.00

Unit Sub Total 23EA 64.00 $2,608.76 $166,960.88

Item Code 074033 Total No. of Proj. 23 $166,960.88Total Amount

074034 TEMPORARY COVER M2 4 20 74,502.00 $2.39 $178,142.00

Unit Sub Total 20M2 74,502.00 $2.39 $178,142.00

Item Code 074034 Total No. of Proj. 20 $178,142.00Total Amount

074035 TEMPORARY CHECK DAM M 11 2 43.00 $5.33 $229.00

Unit Sub Total 2M 43.00 $5.33 $229.00

Item Code 074035 Total No. of Proj. 2 $229.00Total Amount

074036 TEMPORARY STRAW BALE BARRIER M 2 2 100.00 $38.00 $3,800.00

Unit Sub Total 2M 100.00 $38.00 $3,800.00

Item Code 074036 Total No. of Proj. 2 $3,800.00Total Amount

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL)

EA 6 1 6.00 $650.00 $3,900.00

EA 11 4 23.00 $1,126.09 $25,900.00

Page  7



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
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AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 5EA 29.00 $1,027.59 $29,800.00

Item Code 074037 Total No. of Proj. 5 $29,800.00Total Amount

120090 CONSTRUCTION AREA SIGNS EA 1 1 17.00 $250.00 $4,250.00

Unit Sub Total 1EA 17.00 $250.00 $4,250.00

120090 CONSTRUCTION AREA SIGNS LS 1 27 $153,495.00

LS 2 37 $350,103.00

LS 3 22 $225,189.34

LS 4 55 $631,590.95

LS 5 38 $442,974.84

LS 6 36 $167,510.00

LS 7 67 $659,664.77

LS 8 36 $486,669.30

LS 9 5 $90,083.00

LS 10 35 $313,125.00

LS 11 29 $341,785.00

LS 12 25 $77,842.00

Unit Sub Total 412LS $3,940,032.20

Item Code 120090 Total No. of Proj. 413 $3,944,282.20Total Amount

120100 TRAFFIC CONTROL SYSTEM LS 1 31 $1,292,000.00

LS 2 36 $1,884,962.00

LS 3 28 $3,065,444.76

LS 4 53 $3,408,165.00

LS 5 38 $2,310,839.96

LS 6 36 $2,841,883.00

LS 7 69 $8,124,055.40

LS 8 37 $4,195,058.75

LS 9 5 $305,600.00

LS 10 35 $2,128,056.00

LS 11 26 $2,719,809.80

LS 12 25 $609,179.00

Unit Sub Total 419LS $32,885,053.67

Item Code 120100 Total No. of Proj. 419 $32,885,053.67Total Amount
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CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 $45,400.00

Unit Sub Total 2LS $45,400.00

Item Code 120102 Total No. of Proj. 2 $45,400.00Total Amount

120110 FLASHING ARROW SIGN EA 7 1 10.00 $2,500.00 $25,000.00

Unit Sub Total 1EA 10.00 $2,500.00 $25,000.00

Item Code 120110 Total No. of Proj. 1 $25,000.00Total Amount

120116 TYPE II BARRICADE EA 2 1 6.00 $27.00 $162.00

EA 4 1 4.00 $75.00 $300.00

EA 5 1 2.00 $60.00 $120.00

EA 6 2 12.00 $46.67 $560.00

EA 7 2 327.00 $221.15 $72,315.00

EA 8 1 93.00 $35.00 $3,255.00

Unit Sub Total 8EA 444.00 $172.77 $76,712.00

Item Code 120116 Total No. of Proj. 8 $76,712.00Total Amount

120119 TRAFFIC CONE EA 7 1 67.00 $25.00 $1,675.00

Unit Sub Total 1EA 67.00 $25.00 $1,675.00

Item Code 120119 Total No. of Proj. 1 $1,675.00Total Amount

120120 TYPE III BARRICADE EA 1 4 18.00 $86.11 $1,550.00

EA 2 4 16.00 $176.94 $2,831.00

EA 4 2 64.00 $100.78 $6,450.00

EA 5 3 497.00 $114.14 $56,729.00

EA 6 2 15.00 $66.00 $990.00

EA 7 2 141.00 $329.79 $46,500.00

EA 8 5 106.00 $99.58 $10,555.00

EA 9 1 88.00 $50.00 $4,400.00

EA 10 5 495.00 $81.74 $40,463.00

EA 11 7 99.00 $81.92 $8,110.00

EA 12 2 11.00 $42.55 $468.00

Unit Sub Total 37EA 1,550.00 $115.51 $179,046.00

Item Code 120120 Total No. of Proj. 37 $179,046.00Total Amount
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120140 BARRICADE (LEFT IN PLACE) EA 2 1 1.00 $800.00 $800.00

EA 4 1 4.00 $125.00 $500.00

EA 10 1 6.00 $85.00 $510.00

Unit Sub Total 3EA 11.00 $164.55 $1,810.00

Item Code 120140 Total No. of Proj. 3 $1,810.00Total Amount

120143 TEMPORARY PAVEMENT DELINEATION M 8 1 800.00 $3.00 $2,400.00

Unit Sub Total 1M 800.00 $3.00 $2,400.00

Item Code 120143 Total No. of Proj. 1 $2,400.00Total Amount

120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 647.00 $42.55 $27,530.00

M2 2 4 143.00 $45.69 $6,534.00

M2 4 5 562.00 $21.10 $11,860.00

M2 5 1 160.00 $24.00 $3,840.00

M2 6 1 16.00 $55.00 $880.00

M2 7 1 17.00 $60.00 $1,020.00

M2 9 1 75.00 $7.50 $562.50

M2 10 2 43.00 $33.58 $1,444.00

M2 11 1 36.00 $18.00 $648.00

Unit Sub Total 19M2 1,699.00 $31.97 $54,318.50

Item Code 120149 Total No. of Proj. 19 $54,318.50Total Amount

120150 TEMPORARY PAVEMENT MARKING M2 8 1 200.00 $30.00 $6,000.00

M2 11 1 1,420.00 $10.25 $14,555.00

Unit Sub Total 2M2 1,620.00 $12.69 $20,555.00

Item Code 120150 Total No. of Proj. 2 $20,555.00Total Amount

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 4 6,482.00 $5.61 $36,394.00

M 2 5 38,670.00 $4.46 $172,374.00

M 3 3 24,570.00 $4.31 $105,910.00

M 4 5 13,380.00 $5.66 $75,758.00

M 5 6 35,526.00 $4.42 $157,080.00

M 6 5 5,318.00 $4.06 $21,567.00

M 7 4 10,680.00 $3.62 $38,621.00

M 8 3 213,348.00 $3.74 $798,588.00
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120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 10 3 20,530.00 $8.27 $169,805.00

M 11 5 78,620.00 $4.50 $353,670.00

M 12 1 210.00 $5.00 $1,050.00

Unit Sub Total 44M 447,334.00 $4.32 $1,930,817.00

Item Code 120151 Total No. of Proj. 44 $1,930,817.00Total Amount

120152 TEMPORARY PAVEMENT MARKING (TAPE) M 5 1 24.00 $117.00 $2,808.00

Unit Sub Total 1M 24.00 $117.00 $2,808.00

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 5 264.30 $85.62 $22,629.00

M2 2 3 502.00 $69.43 $34,856.00

M2 4 3 122.00 $123.95 $15,122.00

M2 6 2 50.00 $57.88 $2,894.00

M2 7 1 12.00 $130.00 $1,560.00

M2 8 2 83.00 $56.02 $4,650.00

M2 10 3 208.20 $70.75 $14,730.00

M2 11 2 156.00 $22.50 $3,510.00

Unit Sub Total 21M2 1,397.50 $71.52 $99,951.00

Item Code 120152 Total No. of Proj. 22 $102,759.00Total Amount

120154 TEMPORARY MARKER EA 8 1 35.00 $4.00 $140.00

Unit Sub Total 1EA 35.00 $4.00 $140.00

Item Code 120154 Total No. of Proj. 1 $140.00Total Amount

120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 9 36,460.00 $1.69 $61,710.00

M 2 6 35,420.00 $1.92 $68,120.50

M 3 2 132,100.00 $0.54 $71,150.00

M 4 8 107,445.00 $2.45 $263,170.00

M 5 2 12,390.00 $0.94 $11,596.00

M 6 1 50.00 $2.00 $100.00

M 7 6 33,560.00 $1.59 $53,410.00

M 8 4 205,970.00 $0.63 $129,104.90

M 9 1 9,370.00 $0.85 $7,964.50

M 10 2 6,020.00 $1.74 $10,450.00

M 11 5 49,420.00 $0.83 $41,125.00

M 12 4 5,670.00 $2.48 $14,035.90
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Unit Sub Total 50M 633,875.00 $1.15 $731,936.80

Item Code 120159 Total No. of Proj. 50 $731,936.80Total Amount

120161 TEMPORARY TRAFFIC STRIPE M2 4 1 30.00 $72.00 $2,160.00

Unit Sub Total 1M2 30.00 $72.00 $2,160.00

Item Code 120161 Total No. of Proj. 1 $2,160.00Total Amount

120165 CHANNELIZER (SURFACE MOUNTED) EA 1 6 1,281.00 $31.10 $39,840.00

EA 2 8 1,664.00 $39.26 $65,323.00

EA 3 2 51.00 $38.53 $1,965.00

EA 4 11 1,977.00 $30.14 $59,579.00

EA 5 7 2,968.00 $27.26 $80,896.00

EA 6 5 622.00 $28.68 $17,837.00

EA 7 22 4,729.00 $24.78 $117,194.00

EA 8 8 3,382.00 $29.16 $98,625.00

EA 9 1 300.00 $50.00 $15,000.00

EA 10 5 2,235.00 $28.09 $62,785.00

EA 11 1 9.00 $100.00 $900.00

EA 12 6 449.00 $29.04 $13,038.00

Unit Sub Total 82EA 19,667.00 $29.13 $572,982.00

Item Code 120165 Total No. of Proj. 82 $572,982.00Total Amount

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE)

EA 4 1 40.00 $25.00 $1,000.00

EA 6 1 26.00 $35.00 $910.00

EA 7 4 76.00 $46.47 $3,532.00

EA 10 1 5.00 $25.00 $125.00

EA 11 4 117.00 $37.64 $4,404.00

Unit Sub Total 11EA 264.00 $37.77 $9,971.00

Item Code 120166 Total No. of Proj. 11 $9,971.00Total Amount

120182 PORTABLE DELINEATOR EA 1 1 6.00 $15.00 $90.00

EA 2 1 8.00 $10.00 $80.00

EA 5 2 750.00 $10.35 $7,760.00

EA 8 1 480.00 $10.00 $4,800.00

EA 10 1 81.00 $17.00 $1,377.00
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Unit Sub Total 6EA 1,325.00 $10.65 $14,107.00

Item Code 120182 Total No. of Proj. 6 $14,107.00Total Amount

120200 FLASHING BEACON (PORTABLE) EA 1 1 2.00 $2,500.00 $5,000.00

EA 2 1 14.00 $6,000.00 $84,000.00

EA 5 2 4.00 $600.00 $2,400.00

EA 7 1 2.00 $1,385.00 $2,770.00

EA 8 5 20.00 $1,113.00 $22,260.00

EA 9 1 4.00 $500.00 $2,000.00

Unit Sub Total 11EA 46.00 $2,574.57 $118,430.00

Item Code 120200 Total No. of Proj. 11 $118,430.00Total Amount

120300 TEMPORARY PAVEMENT MARKER EA 1 7 2,240.00 $5.00 $11,195.00

EA 2 1 1,050.00 $9.00 $9,450.00

EA 3 1 1,040.00 $5.00 $5,200.00

EA 4 7 21,501.00 $7.46 $160,325.00

EA 5 5 4,970.00 $3.88 $19,264.00

EA 6 3 321.00 $3.81 $1,223.00

EA 7 10 9,167.00 $3.48 $31,878.00

EA 8 6 56,199.00 $3.13 $175,660.00

EA 10 1 38.00 $6.00 $228.00

EA 11 8 21,258.00 $3.85 $81,814.40

EA 12 3 729.00 $6.85 $4,994.00

Unit Sub Total 52EA 118,513.00 $4.23 $501,231.40

Item Code 120300 Total No. of Proj. 52 $501,231.40Total Amount

121103 TEMPORARY EROSION CONTROL FENCE M 3 1 730.00 $13.00 $9,490.00

Unit Sub Total 1M 730.00 $13.00 $9,490.00

Item Code 121103 Total No. of Proj. 1 $9,490.00Total Amount

121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 4 1 2.00 $1,000.00 $2,000.00

EA 7 9 81.00 $956.79 $77,500.00

Unit Sub Total 10EA 83.00 $957.83 $79,500.00

Item Code 121161 Total No. of Proj. 10 $79,500.00Total Amount
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128201 TEMPORARY DELINEATOR (CLASS 1) EA 11 2 230.00 $42.83 $9,850.00

Unit Sub Total 2EA 230.00 $42.83 $9,850.00

Item Code 128201 Total No. of Proj. 2 $9,850.00Total Amount

128202 TEMPORARY DELINEATOR (CLASS 2) EA 3 1 93.00 $30.00 $2,790.00

Unit Sub Total 1EA 93.00 $30.00 $2,790.00

Item Code 128202 Total No. of Proj. 1 $2,790.00Total Amount

128601 TEMPORARY SIGNAL SYSTEM LS 1 2 $225,000.00

LS 2 1 $50,000.00

LS 4 2 $85,554.00

LS 6 1 $50,000.00

LS 10 2 $158,000.00

Unit Sub Total 8LS $568,554.00

Item Code 128601 Total No. of Proj. 8 $568,554.00Total Amount

128602 TRAFFIC CONTROL SYSTEM (ONE WAY) LS 4 1 $7,870.00

Unit Sub Total 1LS $7,870.00

Item Code 128602 Total No. of Proj. 1 $7,870.00Total Amount

128605 TEMPORARY SIGNAL AND LIGHTING LS 1 1 $98,000.00

Unit Sub Total 1LS $98,000.00

Item Code 128605 Total No. of Proj. 1 $98,000.00Total Amount

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 19 44.00 $4,247.27 $186,880.00

EA 2 7 13.00 $4,462.62 $58,014.00

EA 3 7 14.00 $2,374.33 $33,240.62

EA 4 28 124.00 $4,350.32 $539,440.00

EA 5 4 10.00 $5,553.40 $55,534.00

EA 7 1 2.00 $1,500.00 $3,000.00

EA 8 29 82.00 $5,662.93 $464,360.02

EA 10 1 2.00 $14,000.00 $28,000.00

EA 11 24 87.00 $8,571.40 $745,712.00

EA 12 7 16.00 $2,381.06 $38,097.00
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Unit Sub Total 127EA 394.00 $5,462.63 $2,152,277.64

128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 11 $132,500.00

LS 2 26 $330,387.72

LS 3 20 $333,200.00

LS 4 7 $51,650.00

LS 5 32 $323,640.91

LS 6 35 $379,467.00

LS 7 1 $7,455.00

LS 8 1 $12,000.00

LS 9 3 $22,200.00

LS 10 34 $383,010.00

LS 12 14 $83,492.79

Unit Sub Total 184LS $2,059,003.42

Item Code 128650 Total No. of Proj. 311 $4,211,281.06Total Amount

128660 TEMPORARY FLASHING BEACON LS 2 3 $38,500.00

LS 5 1 $9,000.00

Unit Sub Total 4LS $47,500.00

Item Code 128660 Total No. of Proj. 4 $47,500.00Total Amount

129000 TEMPORARY RAILING (TYPE K) M 1 10 8,230.00 $61.08 $502,659.00

M 2 7 12,720.00 $37.71 $479,710.00

M 3 3 22,780.00 $21.68 $493,850.00

M 4 15 86,675.00 $46.33 $4,015,971.20

M 5 3 4,976.00 $24.10 $119,920.00

M 6 6 6,410.00 $42.48 $272,328.00

M 7 25 67,015.00 $33.39 $2,237,460.00

M 8 6 77,719.00 $28.02 $2,177,835.00

M 10 3 9,020.00 $16.69 $150,530.00

M 11 9 77,160.00 $29.65 $2,288,142.00

M 12 9 4,332.00 $50.55 $219,000.00

Unit Sub Total 96M 377,037.00 $34.37 $12,957,405.20

Item Code 129000 Total No. of Proj. 96 $12,957,405.20Total Amount

129100 TEMPORARY CRASH CUSHION MODULE EA 1 7 280.00 $239.29 $67,000.00
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129100 TEMPORARY CRASH CUSHION MODULE EA 2 6 494.00 $199.45 $98,528.00

EA 3 4 400.00 $198.02 $79,208.00

EA 4 15 1,718.00 $178.04 $305,874.60

EA 5 2 213.00 $111.03 $23,650.00

EA 6 6 348.00 $158.94 $55,310.00

EA 7 20 2,878.00 $252.52 $726,740.00

EA 8 6 1,725.00 $156.32 $269,650.00

EA 10 3 288.00 $195.42 $56,280.00

EA 11 8 1,557.00 $196.63 $306,160.00

EA 12 8 158.00 $288.86 $45,640.00

Unit Sub Total 85EA 10,059.00 $202.21 $2,034,040.60

Item Code 129100 Total No. of Proj. 85 $2,034,040.60Total Amount

129110 TEMPORARY CRASH CUSHION EA 4 1 14.00 $175.00 $2,450.00

Unit Sub Total 1EA 14.00 $175.00 $2,450.00

Item Code 129110 Total No. of Proj. 1 $2,450.00Total Amount

129150 TEMPORARY TRAFFIC SCREEN M 1 1 510.00 $28.00 $14,280.00

M 3 1 810.00 $13.00 $10,530.00

M 4 1 19,000.00 $3.00 $57,000.00

M 7 1 410.00 $10.00 $4,100.00

M 8 1 66,100.00 $2.70 $178,470.00

M 10 1 8,300.00 $4.00 $33,200.00

M 12 6 3,350.00 $17.69 $59,260.00

Unit Sub Total 12M 98,480.00 $3.62 $356,840.00

Item Code 129150 Total No. of Proj. 12 $356,840.00Total Amount

150206 ABANDON CULVERT EA 1 4 10.00 $914.50 $9,145.00

EA 2 4 13.00 $753.85 $9,800.00

EA 3 1 1.00 $1,250.00 $1,250.00

EA 4 4 7.00 $1,232.14 $8,625.00

EA 5 3 4.00 $2,112.50 $8,450.00

EA 6 1 1.00 $3,200.00 $3,200.00

EA 7 1 1.00 $5,000.00 $5,000.00

EA 8 2 2.00 $950.00 $1,900.00
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150206 ABANDON CULVERT EA 9 1 5.00 $3,000.00 $15,000.00

EA 10 1 3.00 $1,750.00 $5,250.00

EA 11 3 33.00 $1,045.45 $34,500.00

EA 12 2 19.00 $1,442.11 $27,400.00

Unit Sub Total 27EA 99.00 $1,308.28 $129,520.00

150206 ABANDON CULVERT M 2 2 341.00 $35.48 $12,100.00

M 4 2 175.00 $62.14 $10,875.00

M 5 3 40.00 $101.90 $4,076.00

M 7 1 120.00 $18.00 $2,160.00

M 11 1 24.00 $190.00 $4,560.00

M 12 1 140.00 $35.00 $4,900.00

Unit Sub Total 10M 840.00 $46.04 $38,671.00

Item Code 150206 Total No. of Proj. 37 $168,191.00Total Amount

150221 ABANDON INLET EA 4 3 13.00 $976.92 $12,700.00

EA 5 1 1.00 $700.00 $700.00

EA 8 1 26.00 $1,000.00 $26,000.00

EA 11 1 5.00 $800.00 $4,000.00

EA 12 1 5.00 $1,800.00 $9,000.00

Unit Sub Total 7EA 50.00 $1,048.00 $52,400.00

Item Code 150221 Total No. of Proj. 7 $52,400.00Total Amount

150227 ABANDON PIPELINE EA 10 1 4.00 $2,600.00 $10,400.00

EA 12 2 2.00 $1,750.00 $3,500.00

Unit Sub Total 3EA 6.00 $2,316.67 $13,900.00

150227 ABANDON PIPELINE M 5 1 40.00 $17.75 $710.00

M 8 1 2,240.00 $29.00 $64,960.00

Unit Sub Total 2M 2,280.00 $28.80 $65,670.00

Item Code 150227 Total No. of Proj. 5 $79,570.00Total Amount

150244 ABANDON SEWER SYSTEM M 7 1 310.00 $15.00 $4,650.00

Unit Sub Total 1M 310.00 $15.00 $4,650.00

Item Code 150244 Total No. of Proj. 1 $4,650.00Total Amount
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150305 OBLITERATE SURFACING M2 1 4 7,100.00 $4.15 $29,495.00

M2 2 1 1,020.00 $4.00 $4,080.00

M2 3 1 580.00 $4.00 $2,320.00

M2 4 3 3,550.00 $1.41 $5,000.00

M2 5 1 550.00 $9.00 $4,950.00

M2 7 1 3,200.00 $10.00 $32,000.00

M2 8 1 136,000.00 $1.30 $176,800.00

M2 10 1 14,900.00 $5.00 $74,500.00

Unit Sub Total 13M2 166,900.00 $1.97 $329,145.00

Item Code 150305 Total No. of Proj. 13 $329,145.00Total Amount

150604 REMOVE WOOD FENCE M 1 1 420.00 $10.00 $4,200.00

M 7 2 45.00 $36.27 $1,632.00

Unit Sub Total 3M 465.00 $12.54 $5,832.00

Item Code 150604 Total No. of Proj. 3 $5,832.00Total Amount

150605 REMOVE FENCE M 1 1 440.00 $15.00 $6,600.00

M 2 4 2,240.00 $2.23 $5,000.00

M 4 3 3,465.00 $6.29 $21,800.00

M 5 3 350.00 $12.30 $4,305.00

M 6 2 281.00 $19.56 $5,497.00

M 9 1 47.00 $47.00 $2,209.00

M 10 2 7,920.00 $4.62 $36,623.00

Unit Sub Total 16M 14,743.00 $5.56 $82,034.00

Item Code 150605 Total No. of Proj. 16 $82,034.00Total Amount

150606 REMOVE FENCE (TYPE BW) M 1 2 168.00 $7.14 $1,200.00

M 2 1 140.00 $25.00 $3,500.00

M 5 2 3,320.00 $7.15 $23,745.00

M 8 1 1,050.00 $6.00 $6,300.00

M 11 1 310.00 $11.50 $3,565.00

Unit Sub Total 7M 4,988.00 $7.68 $38,310.00

Item Code 150606 Total No. of Proj. 7 $38,310.00Total Amount

150607 REMOVE FENCE (TYPE WM) M 1 2 717.00 $16.21 $11,625.00
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150607 REMOVE FENCE (TYPE WM) M 4 1 195.00 $12.00 $2,340.00

M 5 1 140.00 $7.50 $1,050.00

M 11 2 7,584.00 $10.01 $75,900.00

Unit Sub Total 6M 8,636.00 $10.53 $90,915.00

Item Code 150607 Total No. of Proj. 6 $90,915.00Total Amount

150608 REMOVE CHAIN LINK FENCE M 1 1 280.00 $5.00 $1,400.00

M 2 1 66.00 $16.00 $1,056.00

M 3 2 1,458.00 $14.15 $20,630.00

M 4 5 3,466.00 $17.15 $59,430.84

M 5 2 9,040.00 $11.46 $103,600.00

M 6 1 84.00 $25.00 $2,100.00

M 7 7 5,836.60 $21.01 $122,650.00

M 8 1 9,290.00 $17.00 $157,930.00

M 10 1 280.00 $13.70 $3,836.00

M 11 4 3,040.00 $16.62 $50,536.00

M 12 3 317.00 $16.72 $5,300.00

Unit Sub Total 28M 33,157.60 $15.94 $528,468.84

Item Code 150608 Total No. of Proj. 28 $528,468.84Total Amount

150615 REMOVE ENTRANCE TAPER EA 3 1 1.00 $500.00 $500.00

EA 8 1 130.00 $100.00 $13,000.00

Unit Sub Total 2EA 131.00 $103.05 $13,500.00

Item Code 150615 Total No. of Proj. 2 $13,500.00Total Amount

150620 REMOVE GATE EA 2 2 3.00 $500.00 $1,500.00

EA 3 1 27.00 $500.00 $13,500.00

EA 5 1 1.00 $175.00 $175.00

EA 7 1 1.00 $1,000.00 $1,000.00

EA 11 1 2.00 $360.00 $720.00

EA 12 1 5.00 $200.00 $1,000.00

Unit Sub Total 7EA 39.00 $458.85 $17,895.00

Item Code 150620 Total No. of Proj. 7 $17,895.00Total Amount

150630 REMOVE MARKER EA 8 1 20.00 $20.00 $400.00
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150630 REMOVE MARKER EA 12 1 350.00 $2.00 $700.00

Unit Sub Total 2EA 370.00 $2.97 $1,100.00

Item Code 150630 Total No. of Proj. 2 $1,100.00Total Amount

150655 REMOVE BARRIER M 10 1 1,130.00 $30.00 $33,900.00

Unit Sub Total 1M 1,130.00 $30.00 $33,900.00

Item Code 150655 Total No. of Proj. 1 $33,900.00Total Amount

150656 REMOVE CABLE BARRIER M 4 1 15,200.00 $9.10 $138,320.00

Unit Sub Total 1M 15,200.00 $9.10 $138,320.00

Item Code 150656 Total No. of Proj. 1 $138,320.00Total Amount

150659 REMOVE TERMINAL SECTION EA 1 1 4.00 $60.00 $240.00

EA 12 1 1.00 $1,300.00 $1,300.00

Unit Sub Total 2EA 5.00 $308.00 $1,540.00

Item Code 150659 Total No. of Proj. 2 $1,540.00Total Amount

150662 REMOVE METAL BEAM GUARD RAILING M 1 15 1,619.00 $24.37 $39,450.00

M 2 9 1,997.00 $23.51 $46,955.00

M 3 9 9,191.00 $17.52 $161,060.00

M 4 15 2,752.00 $23.22 $63,898.00

M 5 7 1,139.00 $27.40 $31,204.00

M 6 7 2,645.00 $19.12 $50,580.00

M 7 22 20,544.00 $30.48 $626,178.90

M 8 6 12,714.00 $25.63 $325,880.00

M 9 1 55.00 $36.00 $1,980.00

M 10 7 438.60 $34.83 $15,275.40

M 11 10 3,623.00 $21.74 $78,760.00

M 12 2 27.00 $82.22 $2,220.00

Unit Sub Total 110M 56,744.60 $25.44 $1,443,441.30

Item Code 150662 Total No. of Proj. 110 $1,443,441.30Total Amount

150665 REMOVE SINGLE METAL BEAM BARRIER M 4 1 5,340.00 $22.00 $117,480.00

M 7 1 76.00 $22.00 $1,672.00

M 8 1 13.00 $50.00 $650.00
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Unit Sub Total 3M 5,429.00 $22.07 $119,802.00

Item Code 150665 Total No. of Proj. 3 $119,802.00Total Amount

150667 REMOVE DOUBLE METAL BEAM BARRIER M 3 1 1,390.00 $35.00 $48,650.00

M 4 1 5,530.00 $27.00 $149,310.00

M 7 4 3,790.00 $26.47 $100,310.00

Unit Sub Total 6M 10,710.00 $27.85 $298,270.00

Item Code 150667 Total No. of Proj. 6 $298,270.00Total Amount

150668 REMOVE FLARED END SECTION EA 1 2 7.00 $92.86 $650.00

EA 2 3 7.00 $202.07 $1,414.50

EA 3 2 42.00 $1,120.95 $47,080.00

EA 4 2 13.00 $115.38 $1,500.00

EA 6 2 14.00 $127.14 $1,780.00

EA 7 1 1.00 $100.00 $100.00

EA 12 2 10.00 $60.00 $600.00

Unit Sub Total 14EA 94.00 $565.15 $53,124.50

Item Code 150668 Total No. of Proj. 14 $53,124.50Total Amount

150685 REMOVE IRRIGATION FACILITY LS 3 1 $1,200.00

Unit Sub Total 1LS $1,200.00

Item Code 150685 Total No. of Proj. 1 $1,200.00Total Amount

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 1 530.00 $12.00 $6,360.00

M 2 3 8,730.00 $4.34 $37,882.50

M 3 1 13,100.00 $2.50 $32,750.00

M 4 3 33,620.00 $1.39 $46,660.00

M 5 2 2,210.00 $9.95 $21,980.00

M 7 5 4,960.00 $3.75 $18,623.00

M 8 2 12,380.00 $2.97 $36,780.00

M 11 1 2,160.00 $11.00 $23,760.00

M 12 2 400.00 $16.13 $6,450.00

Unit Sub Total 20M 78,090.00 $2.96 $231,245.50

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M2 11 1 200.00 $50.00 $10,000.00
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Unit Sub Total 1M2 200.00 $50.00 $10,000.00

Item Code 150701 Total No. of Proj. 21 $241,245.50Total Amount

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE

M 1 10 36,920.00 $4.13 $152,618.00

M 2 4 19,730.00 $5.60 $110,475.00

M 3 1 110.00 $20.00 $2,200.00

M 4 21 171,265.00 $2.37 $406,471.00

M 5 12 124,407.00 $2.05 $255,480.00

M 6 3 2,740.00 $3.82 $10,480.00

M 7 15 92,910.00 $2.27 $210,514.00

M 8 4 16,645.00 $1.51 $25,190.00

M 10 10 6,371.00 $7.09 $45,179.00

M 11 1 3,370.00 $10.00 $33,700.00

M 12 13 5,194.00 $8.35 $43,358.80

Unit Sub Total 94M 479,662.00 $2.70 $1,295,665.80

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE

M2 1 1 2.00 $550.00 $1,100.00

M2 11 1 2,490.00 $14.60 $36,354.00

Unit Sub Total 2M2 2,492.00 $15.03 $37,454.00

Item Code 150704 Total No. of Proj. 96 $1,333,119.80Total Amount

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING

M2 4 1 44.00 $37.80 $1,663.20

M2 5 4 244.00 $47.46 $11,580.00

M2 7 2 360.00 $24.60 $8,857.00

M2 10 4 98.00 $109.30 $10,711.00

Unit Sub Total 11M2 746.00 $43.98 $32,811.20

Item Code 150705 Total No. of Proj. 11 $32,811.20Total Amount

150710 REMOVE TRAFFIC STRIPE M 2 4 2,820.00 $3.54 $9,995.00

M 3 2 77,890.00 $1.40 $108,965.00

M 4 1 240.00 $10.00 $2,400.00

M 5 6 9,224.00 $2.88 $26,551.50

M 6 2 648.00 $2.29 $1,485.00

M 7 4 70,180.00 $1.52 $106,352.00

Page  22



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

150710 REMOVE TRAFFIC STRIPE M 8 6 76,870.00 $1.26 $96,651.00

M 11 5 61,980.00 $1.52 $94,090.50

M 12 1 620.00 $2.50 $1,550.00

Unit Sub Total 31M 300,472.00 $1.49 $448,040.00

150710 REMOVE TRAFFIC STRIPE M2 11 2 91.00 $31.11 $2,831.40

Unit Sub Total 2M2 91.00 $31.11 $2,831.40

Item Code 150710 Total No. of Proj. 33 $450,871.40Total Amount

150711 REMOVE PAINTED TRAFFIC STRIPE M 1 7 13,174.00 $1.81 $23,843.00

M 2 3 6,950.00 $2.49 $17,319.00

M 4 2 24,590.00 $1.00 $24,590.00

M 5 2 2,930.00 $5.43 $15,915.00

M 6 2 9,590.00 $2.06 $19,764.00

M 7 7 40,320.00 $0.78 $31,293.00

M 8 4 183,400.00 $1.56 $285,980.00

M 9 1 2,320.00 $4.00 $9,280.00

M 10 2 2,306.00 $3.02 $6,954.00

M 12 6 10,690.00 $0.85 $9,127.30

Unit Sub Total 36M 296,270.00 $1.50 $444,065.30

Item Code 150711 Total No. of Proj. 36 $444,065.30Total Amount

150712 REMOVE PAINTED PAVEMENT MARKING M2 1 2 16.40 $40.55 $665.00

M2 6 2 74.00 $44.58 $3,299.00

M2 7 1 35.00 $16.00 $560.00

M2 8 2 217.00 $28.76 $6,240.00

M2 10 2 30.00 $43.67 $1,310.00

M2 12 3 86.00 $22.42 $1,928.00

Unit Sub Total 12M2 458.40 $30.55 $14,002.00

Item Code 150712 Total No. of Proj. 12 $14,002.00Total Amount

150713 REMOVE PAVEMENT MARKING M2 2 10 1,179.00 $40.75 $48,044.00

M2 3 1 49.00 $50.00 $2,450.00

M2 4 1 54.00 $30.00 $1,620.00

M2 5 2 19.00 $42.53 $808.00

M2 6 6 150.10 $54.59 $8,194.00
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150713 REMOVE PAVEMENT MARKING M2 7 1 10.00 $55.00 $550.00

M2 8 5 2,221.00 $14.93 $33,157.00

M2 11 3 147.00 $50.88 $7,479.00

M2 12 1 20.00 $1.10 $22.00

Unit Sub Total 30M2 3,849.10 $26.58 $102,324.00

Item Code 150713 Total No. of Proj. 30 $102,324.00Total Amount

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 10 12,815.00 $2.66 $34,147.50

M 2 2 23,400.00 $2.25 $52,740.00

M 3 2 760.00 $2.88 $2,190.00

M 4 18 181,205.00 $1.36 $247,036.00

M 5 11 21,543.00 $1.69 $36,391.93

M 6 4 3,340.00 $3.21 $10,725.00

M 7 15 115,269.00 $1.60 $184,737.80

M 8 9 42,810.00 $1.18 $50,344.50

M 10 5 10,144.00 $2.19 $22,227.00

M 12 17 15,949.00 $1.74 $27,811.10

Unit Sub Total 93M 427,235.00 $1.56 $668,350.83

Item Code 150714 Total No. of Proj. 93 $668,350.83Total Amount

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 7 500.00 $46.74 $23,370.00

M2 2 6 417.00 $51.71 $21,563.00

M2 3 2 33.00 $81.64 $2,694.00

M2 4 15 2,497.20 $44.67 $111,559.00

M2 5 13 1,622.00 $23.06 $37,398.40

M2 6 3 659.00 $18.46 $12,162.00

M2 7 10 2,274.00 $13.90 $31,607.98

M2 8 8 979.00 $9.56 $9,355.00

M2 10 16 1,266.10 $30.77 $38,951.80

M2 12 13 956.80 $21.32 $20,399.37

Unit Sub Total 93M2 11,204.10 $27.58 $309,060.55

Item Code 150715 Total No. of Proj. 93 $309,060.55Total Amount

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

M 1 1 1,710.00 $4.00 $6,840.00
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Unit Sub Total 1M 1,710.00 $4.00 $6,840.00

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

M2 11 6 37,231.00 $5.96 $222,038.00

Unit Sub Total 6M2 37,231.00 $5.96 $222,038.00

Item Code 150717 Total No. of Proj. 7 $228,878.00Total Amount

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING

M 2 1 300.00 $7.35 $2,205.00

Unit Sub Total 1M 300.00 $7.35 $2,205.00

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING

M2 1 1 15.00 $35.00 $525.00

M2 3 1 12.00 $200.00 $2,400.00

Unit Sub Total 2M2 27.00 $108.33 $2,925.00

Item Code 150718 Total No. of Proj. 3 $5,130.00Total Amount

150720 REMOVE CONTRAST TREATMENT M2 5 1 440.00 $6.50 $2,860.00

M2 8 1 239.00 $5.00 $1,195.00

M2 10 1 890.00 $5.00 $4,450.00

Unit Sub Total 3M2 1,569.00 $5.42 $8,505.00

Item Code 150720 Total No. of Proj. 3 $8,505.00Total Amount

150722 REMOVE PAVEMENT MARKER EA 1 3 760.00 $3.30 $2,510.00

EA 2 6 3,863.00 $5.09 $19,670.00

EA 3 2 79.00 $6.87 $543.00

EA 4 25 160,562.00 $1.04 $167,088.00

EA 5 6 3,850.00 $1.65 $6,356.00

EA 6 6 1,727.00 $1.22 $2,101.50

EA 7 22 114,731.00 $0.71 $81,561.90

EA 8 13 275,839.00 $0.48 $132,647.80

EA 10 10 5,313.00 $1.32 $7,038.50

EA 11 1 18,600.00 $0.53 $9,858.00

EA 12 17 5,468.00 $1.43 $7,836.30

Unit Sub Total 111EA 590,792.00 $0.74 $437,211.00

150722 REMOVE PAVEMENT MARKER M 3 1 49,300.00 $0.35 $17,255.00

M 7 1 1,220.00 $1.00 $1,220.00
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Unit Sub Total 2M 50,520.00 $0.37 $18,475.00

150722 REMOVE PAVEMENT MARKER M2 6 1 32.00 $30.00 $960.00

Unit Sub Total 1M2 32.00 $30.00 $960.00

Item Code 150722 Total No. of Proj. 114 $456,646.00Total Amount

150730 REMOVE CHANNELIZERS EA 4 1 48.00 $10.00 $480.00

EA 7 2 60.00 $23.67 $1,420.00

EA 10 1 9.00 $25.00 $225.00

EA 11 2 39.00 $11.04 $430.50

Unit Sub Total 6EA 156.00 $16.38 $2,555.50

Item Code 150730 Total No. of Proj. 6 $2,555.50Total Amount

150740 REMOVE SIGN EA 4 1 4.00 $100.00 $400.00

Unit Sub Total 1EA 4.00 $100.00 $400.00

Item Code 150740 Total No. of Proj. 1 $400.00Total Amount

150741 REMOVE ROADSIDE SIGN MOUNTED ON MAST 
ARM

EA 2 1 31.00 $500.00 $15,500.00

Unit Sub Total 1EA 31.00 $500.00 $15,500.00

Item Code 150741 Total No. of Proj. 1 $15,500.00Total Amount

150742 REMOVE ROADSIDE SIGN EA 1 7 23.00 $101.74 $2,340.00

EA 2 9 180.00 $108.19 $19,475.00

EA 3 5 270.00 $52.38 $14,143.00

EA 4 6 141.00 $69.04 $9,735.00

EA 5 3 30.00 $142.97 $4,289.00

EA 6 11 60.00 $105.55 $6,333.00

EA 7 6 237.00 $146.41 $34,700.00

EA 8 6 414.00 $101.50 $42,021.00

EA 9 1 70.00 $45.00 $3,150.00

EA 10 11 132.00 $85.56 $11,294.00

EA 11 11 125.00 $167.12 $20,890.00

EA 12 5 40.00 $123.88 $4,955.00

Unit Sub Total 81EA 1,722.00 $100.65 $173,325.00
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Item Code 150742 Total No. of Proj. 81 $173,325.00Total Amount

150743 REMOVE SIGN FROM ELECTROLIER EA 2 1 5.00 $110.00 $550.00

Unit Sub Total 1EA 5.00 $110.00 $550.00

Item Code 150743 Total No. of Proj. 1 $550.00Total Amount

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 1 1.00 $250.00 $250.00

EA 2 2 14.00 $212.50 $2,975.00

EA 3 1 1.00 $300.00 $300.00

EA 6 1 6.00 $110.00 $660.00

EA 7 4 39.00 $282.05 $11,000.00

EA 8 3 17.00 $108.82 $1,850.00

EA 12 6 91.00 $126.07 $11,471.97

Unit Sub Total 18EA 169.00 $168.68 $28,506.97

Item Code 150744 Total No. of Proj. 18 $28,506.97Total Amount

150745 REMOVE ROADSIDE SIGN (METAL POST) EA 2 1 1.00 $200.00 $200.00

EA 7 1 5.00 $220.00 $1,100.00

EA 8 1 1.00 $150.00 $150.00

EA 12 1 1.00 $100.00 $100.00

Unit Sub Total 4EA 8.00 $193.75 $1,550.00

Item Code 150745 Total No. of Proj. 4 $1,550.00Total Amount

150746 REMOVE ROADSIDE SIGN (TIMBER POLE) EA 5 1 11.00 $1,368.00 $15,048.00

Unit Sub Total 1EA 11.00 $1,368.00 $15,048.00

Item Code 150746 Total No. of Proj. 1 $15,048.00Total Amount

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD)

EA 3 1 2.00 $350.00 $700.00

EA 4 2 13.00 $65.38 $850.00

EA 7 2 37.00 $100.00 $3,700.00

EA 12 6 28.00 $66.78 $1,869.98

Unit Sub Total 11EA 80.00 $89.00 $7,119.98

Item Code 150747 Total No. of Proj. 11 $7,119.98Total Amount
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150748 REMOVE ROADSIDE SIGN PANEL EA 2 2 4.00 $220.00 $880.00

EA 7 1 39.00 $100.00 $3,900.00

EA 8 2 7.00 $82.14 $575.00

EA 10 1 2.00 $25.00 $50.00

EA 12 1 5.00 $50.00 $250.00

Unit Sub Total 7EA 57.00 $99.21 $5,655.00

Item Code 150748 Total No. of Proj. 7 $5,655.00Total Amount

150760 REMOVE SIGN STRUCTURE EA 1 1 1.00 $8,500.00 $8,500.00

EA 3 2 7.00 $3,714.29 $26,000.00

EA 4 1 8.00 $3,000.00 $24,000.00

EA 6 2 2.00 $3,750.00 $7,500.00

EA 7 2 23.00 $3,086.96 $71,000.00

EA 8 2 53.00 $2,983.02 $158,100.00

EA 10 1 1.00 $3,600.00 $3,600.00

EA 11 5 21.00 $4,309.52 $90,500.00

Unit Sub Total 16EA 116.00 $3,355.17 $389,200.00

Item Code 150760 Total No. of Proj. 16 $389,200.00Total Amount

150763 REMOVE SIGN PANEL EA 4 1 1.00 $125.00 $125.00

EA 6 1 1.00 $53.00 $53.00

EA 8 1 4.00 $350.00 $1,400.00

EA 11 4 53.00 $755.77 $40,056.00

EA 12 1 3.00 $200.00 $600.00

Unit Sub Total 8EA 62.00 $681.19 $42,234.00

Item Code 150763 Total No. of Proj. 8 $42,234.00Total Amount

150767 REMOVE BRIDGE MOUNTED SIGN EA 12 1 1.00 $2,500.00 $2,500.00

Unit Sub Total 1EA 1.00 $2,500.00 $2,500.00

Item Code 150767 Total No. of Proj. 1 $2,500.00Total Amount

150769 REMOVE ASPHALT CONCRETE M2 1 2 80.00 $38.22 $3,057.50

M2 7 1 26.00 $30.00 $780.00

M2 8 1 37.00 $125.00 $4,625.00

M2 9 1 1,750.00 $15.00 $26,250.00

Page  28



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

150769 REMOVE ASPHALT CONCRETE M2 11 1 490.00 $42.00 $20,580.00

Unit Sub Total 6M2 2,383.00 $23.20 $55,292.50

150769 REMOVE ASPHALT CONCRETE M3 3 2 67.00 $38.87 $2,604.00

M3 4 1 45.00 $280.00 $12,600.00

Unit Sub Total 3M3 112.00 $135.75 $15,204.00

Item Code 150769 Total No. of Proj. 9 $70,496.50Total Amount

150771 REMOVE ASPHALT CONCRETE DIKE M 1 5 3,501.80 $6.77 $23,700.00

M 2 2 2,700.00 $3.83 $10,350.00

M 3 6 62,337.00 $2.69 $167,580.00

M 4 17 35,335.00 $3.40 $120,112.53

M 5 7 12,510.00 $7.59 $94,945.00

M 6 4 5,143.00 $3.94 $20,272.00

M 7 13 13,926.00 $30.81 $429,068.40

M 8 8 133,052.00 $1.99 $264,856.00

M 10 6 17,756.00 $4.24 $75,319.00

M 11 8 42,171.00 $1.80 $76,098.00

M 12 3 234.00 $29.60 $6,927.00

Unit Sub Total 79M 328,665.80 $3.92 $1,289,227.93

Item Code 150771 Total No. of Proj. 79 $1,289,227.93Total Amount

150772 REMOVE CURB M 12 1 16.00 $25.00 $400.00

Unit Sub Total 1M 16.00 $25.00 $400.00

150772 REMOVE CURB M3 6 1 3.00 $400.00 $1,200.00

M3 7 1 1.00 $1,500.00 $1,500.00

M3 12 1 4.00 $500.00 $2,000.00

Unit Sub Total 3M3 8.00 $587.50 $4,700.00

Item Code 150772 Total No. of Proj. 4 $5,100.00Total Amount

150801 REMOVE OVERSIDE DRAIN EA 1 2 2.00 $375.00 $750.00

EA 10 1 1.00 $700.00 $700.00

Unit Sub Total 3EA 3.00 $483.33 $1,450.00

Item Code 150801 Total No. of Proj. 3 $1,450.00Total Amount
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150802 EA 8 1 3.00 $600.00 $1,800.00

Unit Sub Total 1EA 3.00 $600.00 $1,800.00

Item Code 150802 Total No. of Proj. 1 $1,800.00Total Amount

150804 REMOVE DRAINAGE FACILITY EA 2 1 1.00 $200.00 $200.00

Unit Sub Total 1EA 1.00 $200.00 $200.00

150804 REMOVE DRAINAGE FACILITY LS 12 1 $2,000.00

Unit Sub Total 1LS $2,000.00

Item Code 150804 Total No. of Proj. 2 $2,200.00Total Amount

150805 REMOVE CULVERT EA 1 4 14.00 $3,435.71 $48,100.00

EA 2 3 19.00 $864.58 $16,427.00

EA 3 2 9.00 $586.67 $5,280.00

EA 10 1 5.00 $1,300.00 $6,500.00

Unit Sub Total 10EA 47.00 $1,623.55 $76,307.00

150805 REMOVE CULVERT M 1 3 52.00 $109.04 $5,670.00

M 2 5 357.00 $44.40 $15,850.00

M 3 3 50.50 $100.59 $5,080.00

M 4 9 1,872.00 $110.83 $207,465.00

M 5 6 451.00 $70.21 $31,665.00

M 6 1 5.00 $160.00 $800.00

M 7 1 120.00 $120.00 $14,400.00

M 8 2 13.00 $133.85 $1,740.00

M 10 2 172.00 $28.23 $4,855.00

M 11 5 544.00 $81.31 $44,230.00

M 12 1 49.00 $134.00 $6,566.00

Unit Sub Total 38M 3,685.50 $91.80 $338,321.00

Item Code 150805 Total No. of Proj. 48 $414,628.00Total Amount

150806 REMOVE PIPE EA 10 1 1.00 $5,000.00 $5,000.00

Unit Sub Total 1EA 1.00 $5,000.00 $5,000.00

150806 REMOVE PIPE M 2 2 27.00 $57.41 $1,550.00

M 4 4 1,093.00 $41.86 $45,750.00

M 5 5 525.00 $35.75 $18,767.00
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150806 REMOVE PIPE M 6 1 2.00 $250.00 $500.00

M 7 8 1,770.00 $51.84 $91,755.00

M 8 1 3,480.00 $70.00 $243,600.00

M 10 3 938.00 $31.65 $29,688.00

M 12 4 296.00 $75.44 $22,330.00

Unit Sub Total 28M 8,131.00 $55.83 $453,940.00

Item Code 150806 Total No. of Proj. 29 $458,940.00Total Amount

150820 REMOVE INLET EA 1 9 23.00 $493.48 $11,350.00

EA 2 6 19.00 $470.39 $8,937.50

EA 3 3 69.00 $350.72 $24,200.00

EA 4 8 100.00 $641.50 $64,150.00

EA 5 10 86.00 $251.71 $21,647.00

EA 6 5 7.00 $724.00 $5,068.00

EA 7 9 211.00 $291.90 $61,590.00

EA 8 2 127.00 $565.35 $71,800.00

EA 9 1 4.00 $1,200.00 $4,800.00

EA 10 2 20.00 $1,087.50 $21,750.00

EA 11 5 28.00 $794.64 $22,250.00

EA 12 5 21.00 $1,295.24 $27,200.00

Unit Sub Total 65EA 715.00 $482.16 $344,742.50

Item Code 150820 Total No. of Proj. 65 $344,742.50Total Amount

150821 REMOVE HEADWALL EA 1 3 6.00 $966.67 $5,800.00

EA 2 1 1.00 $800.00 $800.00

EA 3 1 1.00 $700.00 $700.00

EA 4 5 33.00 $796.97 $26,300.00

EA 5 4 11.00 $1,362.77 $14,990.50

EA 6 2 2.00 $687.50 $1,375.00

EA 7 1 1.00 $1,780.00 $1,780.00

EA 8 3 55.00 $616.73 $33,920.00

EA 10 2 3.00 $1,653.33 $4,960.00

Unit Sub Total 22EA 113.00 $802.00 $90,625.50

Item Code 150821 Total No. of Proj. 22 $90,625.50Total Amount
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150823 REMOVE DOWNDRAIN EA 1 3 12.00 $1,004.17 $12,050.00

EA 2 1 5.00 $450.00 $2,250.00

EA 3 2 44.00 $263.64 $11,600.00

EA 5 1 1.00 $2,000.00 $2,000.00

EA 7 1 1.00 $1,000.00 $1,000.00

EA 8 1 29.00 $200.00 $5,800.00

EA 10 1 10.00 $400.00 $4,000.00

EA 11 1 1.00 $500.00 $500.00

Unit Sub Total 11EA 103.00 $380.58 $39,200.00

150823 REMOVE DOWNDRAIN M 1 1 42.00 $15.00 $630.00

M 3 1 36.00 $150.00 $5,400.00

M 4 1 67.00 $58.00 $3,886.00

M 6 1 61.00 $20.00 $1,220.00

M 10 1 15.00 $50.00 $750.00

Unit Sub Total 5M 221.00 $53.78 $11,886.00

Item Code 150823 Total No. of Proj. 16 $51,086.00Total Amount

150826 REMOVE MANHOLE EA 4 3 5.00 $900.00 $4,500.00

EA 7 1 2.00 $540.00 $1,080.00

EA 8 1 17.00 $700.00 $11,900.00

Unit Sub Total 5EA 24.00 $728.33 $17,480.00

Item Code 150826 Total No. of Proj. 5 $17,480.00Total Amount

150827 REMOVE CATCH BASIN EA 7 1 4.00 $700.00 $2,800.00

Unit Sub Total 1EA 4.00 $700.00 $2,800.00

Item Code 150827 Total No. of Proj. 1 $2,800.00Total Amount

150828 REMOVE JUNCTION BOX EA 5 1 1.00 $800.00 $800.00

Unit Sub Total 1EA 1.00 $800.00 $800.00

Item Code 150828 Total No. of Proj. 1 $800.00Total Amount

150829 REMOVE RETAINING WALL M 7 1 1,010.00 $545.00 $550,450.00

Unit Sub Total 1M 1,010.00 $545.00 $550,450.00

150829 REMOVE RETAINING WALL M3 8 1 2,180.00 $23.00 $50,140.00
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Unit Sub Total 1M3 2,180.00 $23.00 $50,140.00

Item Code 150829 Total No. of Proj. 2 $600,590.00Total Amount

150830 REMOVE RETAINING WALL (PORTION) M 5 1 14.00 $150.00 $2,100.00

Unit Sub Total 1M 14.00 $150.00 $2,100.00

Item Code 150830 Total No. of Proj. 1 $2,100.00Total Amount

150833 REMOVE MASONRY WALL M2 7 1 130.00 $40.00 $5,200.00

Unit Sub Total 1M2 130.00 $40.00 $5,200.00

Item Code 150833 Total No. of Proj. 1 $5,200.00Total Amount

150834 REMOVE RETAINING WALL (WOOD) M 5 1 8.00 $149.00 $1,192.00

Unit Sub Total 1M 8.00 $149.00 $1,192.00

Item Code 150834 Total No. of Proj. 1 $1,192.00Total Amount

150844 REMOVE SLOPE PAVING M3 11 1 150.00 $75.00 $11,250.00

Unit Sub Total 1M3 150.00 $75.00 $11,250.00

Item Code 150844 Total No. of Proj. 1 $11,250.00Total Amount

150846 REMOVE CONCRETE PAVEMENT M2 3 1 810.00 $30.00 $24,300.00

M2 4 1 410.00 $15.00 $6,150.00

M2 7 5 15,950.00 $15.04 $239,940.00

M2 10 1 10,100.00 $11.00 $111,100.00

M2 12 1 290.00 $91.00 $26,390.00

Unit Sub Total 9M2 27,560.00 $14.80 $407,880.00

Item Code 150846 Total No. of Proj. 9 $407,880.00Total Amount

150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 6 7,555.00 $10.90 $82,372.00

M2 2 4 10,674.00 $18.00 $192,183.00

M2 3 3 19,730.00 $10.36 $204,360.00

M2 4 2 255.00 $30.59 $7,800.00

M2 6 1 720.00 $2.00 $1,440.00

M2 7 2 3,440.00 $23.38 $80,412.00

M2 8 3 18,563.00 $3.81 $70,638.00

M2 10 2 1,440.00 $13.75 $19,800.00
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150857 REMOVE ASPHALT CONCRETE SURFACING M2 11 1 2,800.00 $4.00 $11,200.00

M2 12 1 1,115.00 $13.00 $14,495.00

Unit Sub Total 25M2 66,292.00 $10.33 $684,700.00

150857 REMOVE ASPHALT CONCRETE SURFACING M3 1 1 120.00 $20.00 $2,400.00

M3 4 2 2,120.00 $51.32 $108,800.00

M3 7 1 310.00 $45.00 $13,950.00

M3 11 2 460.00 $103.89 $47,790.00

Unit Sub Total 6M3 3,010.00 $57.46 $172,940.00

Item Code 150857 Total No. of Proj. 31 $857,640.00Total Amount

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 2 152.00 $142.76 $21,700.00

EA 6 1 1.00 $400.00 $400.00

EA 8 1 300.00 $300.00 $90,000.00

EA 12 1 2.00 $100.00 $200.00

Unit Sub Total 5EA 455.00 $246.81 $112,300.00

Item Code 150859 Total No. of Proj. 5 $112,300.00Total Amount

150860 REMOVE BASE AND SURFACING M3 2 2 1,610.00 $20.89 $33,636.20

M3 4 3 212.00 $183.77 $38,960.00

M3 8 1 2,100.00 $35.00 $73,500.00

M3 10 1 2,310.00 $22.00 $50,820.00

Unit Sub Total 7M3 6,232.00 $31.60 $196,916.20

Item Code 150860 Total No. of Proj. 7 $196,916.20Total Amount

150870 REMOVE CONCRETE DECK SURFACE M2 2 2 6,373.00 $16.34 $104,137.00

M2 3 3 3,530.00 $46.72 $164,915.00

M2 8 1 85.00 $25.00 $2,125.00

Unit Sub Total 6M2 9,988.00 $27.15 $271,177.00

Item Code 150870 Total No. of Proj. 6 $271,177.00Total Amount

151224 REMOVE DELINEATOR EA 1 2 6.00 $50.00 $300.00

EA 2 1 12.00 $20.00 $240.00

EA 4 4 35.00 $64.86 $2,270.00

EA 5 1 25.00 $23.00 $575.00

EA 7 2 825.00 $2.82 $2,325.00
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151224 REMOVE DELINEATOR EA 8 3 129.00 $17.60 $2,270.00

EA 9 1 54.00 $9.00 $486.00

EA 10 2 156.00 $11.62 $1,812.00

EA 11 5 134.00 $10.87 $1,456.40

Unit Sub Total 21EA 1,376.00 $8.53 $11,734.40

Item Code 151224 Total No. of Proj. 21 $11,734.40Total Amount

151226 SALVAGE GRATE EA 1 1 2.00 $200.00 $400.00

Unit Sub Total 1EA 2.00 $200.00 $400.00

Item Code 151226 Total No. of Proj. 1 $400.00Total Amount

151264 SALVAGE FENCE M 2 1 26.00 $40.00 $1,040.00

Unit Sub Total 1M 26.00 $40.00 $1,040.00

Item Code 151264 Total No. of Proj. 1 $1,040.00Total Amount

151265 SALVAGE SINGLE THRIE BEAM BARRIER M 6 1 480.00 $31.00 $14,880.00

Unit Sub Total 1M 480.00 $31.00 $14,880.00

Item Code 151265 Total No. of Proj. 1 $14,880.00Total Amount

151268 SALVAGE CHAIN LINK GATE EA 12 1 1.00 $400.00 $400.00

Unit Sub Total 1EA 1.00 $400.00 $400.00

Item Code 151268 Total No. of Proj. 1 $400.00Total Amount

151270 SALVAGE METAL BRIDGE RAILING M 11 1 300.00 $25.00 $7,500.00

Unit Sub Total 1M 300.00 $25.00 $7,500.00

Item Code 151270 Total No. of Proj. 1 $7,500.00Total Amount

151272 SALVAGE METAL BEAM GUARD RAILING M 2 1 12.00 $42.00 $504.00

M 4 2 3,000.00 $17.06 $51,180.00

M 5 3 1,760.00 $17.67 $31,091.00

M 6 2 700.00 $26.01 $18,205.00

M 8 3 3,270.00 $21.41 $70,006.20

M 10 1 230.00 $25.00 $5,750.00

M 11 1 100.00 $30.00 $3,000.00
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Unit Sub Total 13M 9,072.00 $19.81 $179,736.20

Item Code 151272 Total No. of Proj. 13 $179,736.20Total Amount

151274 SALVAGE CONCRETE BARRIER (TYPE K) M 2 1 31.00 $75.00 $2,325.00

M 4 1 120.00 $25.00 $3,000.00

M 5 1 90.00 $15.50 $1,395.00

M 7 1 4,800.00 $7.30 $35,040.00

M 11 1 170.00 $21.00 $3,570.00

Unit Sub Total 5M 5,211.00 $8.70 $45,330.00

Item Code 151274 Total No. of Proj. 5 $45,330.00Total Amount

151281 SALVAGE ROADSIDE SIGN EA 1 2 29.00 $70.69 $2,050.00

Unit Sub Total 2EA 29.00 $70.69 $2,050.00

Item Code 151281 Total No. of Proj. 2 $2,050.00Total Amount

151512 RECONSTRUCT INLET EA 5 1 1.00 $3,122.05 $3,122.05

Unit Sub Total 1EA 1.00 $3,122.05 $3,122.05

Item Code 151512 Total No. of Proj. 1 $3,122.05Total Amount

151531 RECONSTRUCT FENCE M 1 1 6.00 $100.00 $600.00

M 5 1 16.00 $135.00 $2,160.00

Unit Sub Total 2M 22.00 $125.45 $2,760.00

Item Code 151531 Total No. of Proj. 2 $2,760.00Total Amount

151534 RECONSTRUCT WOOD FENCE M 5 1 260.00 $45.00 $11,700.00

Unit Sub Total 1M 260.00 $45.00 $11,700.00

Item Code 151534 Total No. of Proj. 1 $11,700.00Total Amount

151538 RECONSTRUCT CHAIN LINK RAILING M 4 1 56.00 $15.00 $840.00

Unit Sub Total 1M 56.00 $15.00 $840.00

Item Code 151538 Total No. of Proj. 1 $840.00Total Amount

151540 RECONSTRUCT CHAIN LINK FENCE M 4 3 2,250.00 $30.89 $69,500.00

M 5 1 3.00 $203.00 $609.00
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151540 RECONSTRUCT CHAIN LINK FENCE M 7 5 2,225.00 $48.80 $108,574.00

M 8 1 170.00 $40.00 $6,800.00

M 11 1 66.00 $110.00 $7,260.00

M 12 1 50.00 $52.00 $2,600.00

Unit Sub Total 12M 4,764.00 $41.00 $195,343.00

Item Code 151540 Total No. of Proj. 12 $195,343.00Total Amount

151568 RECONSTRUCT THRIE BEAM BARRIER M 2 1 92.00 $119.00 $10,948.00

M 3 1 110.00 $136.00 $14,960.00

Unit Sub Total 2M 202.00 $128.26 $25,908.00

Item Code 151568 Total No. of Proj. 2 $25,908.00Total Amount

151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 4 1 20.00 $50.00 $1,000.00

Unit Sub Total 1M 20.00 $50.00 $1,000.00

Item Code 151570 Total No. of Proj. 1 $1,000.00Total Amount

151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 6 2,510.10 $34.54 $86,710.00

M 2 5 688.00 $69.95 $48,126.00

M 3 4 16,071.00 $53.19 $854,850.00

M 4 2 1,040.00 $50.05 $52,050.00

M 5 2 1,330.00 $73.20 $97,350.00

M 6 2 650.00 $60.25 $39,160.00

M 7 4 412.00 $64.88 $26,732.20

M 8 1 110.00 $78.00 $8,580.00

M 10 1 150.00 $66.00 $9,900.00

M 11 3 860.00 $120.05 $103,240.00

M 12 1 39.00 $65.00 $2,535.00

Unit Sub Total 31M 23,860.10 $55.71 $1,329,233.20

Item Code 151572 Total No. of Proj. 31 $1,329,233.20Total Amount

151581 RECONSTRUCT SIGN STRUCTURE EA 11 1 1.00 $7,800.00 $7,800.00

Unit Sub Total 1EA 1.00 $7,800.00 $7,800.00

Item Code 151581 Total No. of Proj. 1 $7,800.00Total Amount
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151624 RECONSTRUCT METAL BEAM GUARD RAILING 
(2.1 M POST)

M 3 1 770.00 $64.00 $49,280.00

Unit Sub Total 1M 770.00 $64.00 $49,280.00

Item Code 151624 Total No. of Proj. 1 $49,280.00Total Amount

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST)

M 4 3 740.00 $74.79 $55,345.00

M 7 1 4.00 $700.00 $2,800.00

M 9 1 35.00 $75.00 $2,625.00

M 11 4 2,118.00 $95.00 $201,214.00

M 12 1 220.00 $125.00 $27,500.00

Unit Sub Total 10M 3,117.00 $92.87 $289,484.00

Item Code 151625 Total No. of Proj. 10 $289,484.00Total Amount

152033 RELAY PIPE DOWNDRAIN M 2 1 56.00 $52.00 $2,912.00

Unit Sub Total 1M 56.00 $52.00 $2,912.00

Item Code 152033 Total No. of Proj. 1 $2,912.00Total Amount

152039 RELAY ENTRANCE TAPER EA 3 1 35.00 $800.00 $28,000.00

Unit Sub Total 1EA 35.00 $800.00 $28,000.00

Item Code 152039 Total No. of Proj. 1 $28,000.00Total Amount

152255 RESET MAILBOX EA 1 3 10.00 $320.00 $3,200.00

EA 5 2 5.00 $248.80 $1,244.00

EA 6 1 4.00 $275.00 $1,100.00

EA 10 3 61.00 $231.64 $14,130.00

EA 11 1 3.00 $300.00 $900.00

Unit Sub Total 10EA 83.00 $247.88 $20,574.00

Item Code 152255 Total No. of Proj. 10 $20,574.00Total Amount

152299 RESET MILEPOST MARKER EA 1 1 2.00 $40.00 $80.00

EA 2 1 1.00 $60.00 $60.00

EA 5 1 11.00 $27.50 $302.50

EA 10 2 5.00 $26.00 $130.00

Unit Sub Total 5EA 19.00 $30.13 $572.50
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Item Code 152299 Total No. of Proj. 5 $572.50Total Amount

152301 RESET MARKER EA 1 3 20.00 $45.50 $910.00

EA 8 3 82.00 $46.16 $3,785.00

Unit Sub Total 6EA 102.00 $46.03 $4,695.00

Item Code 152301 Total No. of Proj. 6 $4,695.00Total Amount

152303 RESET MARKERS AND DELINEATORS EA 1 1 50.00 $60.00 $3,000.00

Unit Sub Total 1EA 50.00 $60.00 $3,000.00

Item Code 152303 Total No. of Proj. 1 $3,000.00Total Amount

152315 RESET CRASH CUSHION EA 10 1 1.00 $3,500.00 $3,500.00

Unit Sub Total 1EA 1.00 $3,500.00 $3,500.00

Item Code 152315 Total No. of Proj. 1 $3,500.00Total Amount

152316 RESET ROADSIDE SIGN (ONE POST) EA 1 5 47.00 $222.34 $10,450.00

EA 2 1 3.00 $315.00 $945.00

EA 4 1 5.00 $195.00 $975.00

EA 5 4 27.00 $154.96 $4,184.00

EA 6 1 4.00 $175.00 $700.00

EA 12 1 23.00 $240.00 $5,520.00

Unit Sub Total 13EA 109.00 $208.94 $22,774.00

Item Code 152316 Total No. of Proj. 13 $22,774.00Total Amount

152317 RESET ROADSIDE SIGN (TWO POST) EA 1 3 8.00 $500.00 $4,000.00

EA 5 1 2.00 $1,700.00 $3,400.00

EA 6 1 4.00 $275.00 $1,100.00

Unit Sub Total 5EA 14.00 $607.14 $8,500.00

Item Code 152317 Total No. of Proj. 5 $8,500.00Total Amount

152320 RESET ROADSIDE SIGN EA 1 7 81.00 $249.14 $20,180.00

EA 2 3 8.00 $237.50 $1,900.00

EA 3 4 18.00 $180.56 $3,250.00

EA 5 4 13.00 $290.85 $3,781.00

EA 6 5 34.00 $156.47 $5,320.00
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152320 RESET ROADSIDE SIGN EA 8 4 189.00 $150.79 $28,500.00

EA 9 1 17.00 $160.00 $2,720.00

EA 10 6 27.00 $167.78 $4,530.00

EA 11 11 145.00 $321.10 $46,560.00

Unit Sub Total 45EA 532.00 $219.44 $116,741.00

152320 RESET ROADSIDE SIGN LS 3 1 $750.00

Unit Sub Total 1LS $750.00

Item Code 152320 Total No. of Proj. 46 $117,491.00Total Amount

152322 RESET ROADSIDE SIGN (WOOD POST) EA 5 3 17.00 $133.12 $2,263.00

Unit Sub Total 3EA 17.00 $133.12 $2,263.00

Item Code 152322 Total No. of Proj. 3 $2,263.00Total Amount

152324 RESET ROADSIDE SIGN (METAL POST) EA 3 1 2.00 $216.00 $432.00

EA 5 2 53.00 $177.13 $9,388.00

Unit Sub Total 3EA 55.00 $178.55 $9,820.00

Item Code 152324 Total No. of Proj. 3 $9,820.00Total Amount

152351 RELOCATE HYDRANT EA 6 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00

Item Code 152351 Total No. of Proj. 1 $3,000.00Total Amount

152365 RELOCATE BACKFLOW PREVENTER EA 5 1 1.00 $10,800.00 $10,800.00

Unit Sub Total 1EA 1.00 $10,800.00 $10,800.00

Item Code 152365 Total No. of Proj. 1 $10,800.00Total Amount

152370 RELOCATE MAILBOX EA 2 1 1.00 $1,800.00 $1,800.00

EA 5 1 2.00 $250.00 $500.00

EA 10 1 8.00 $275.00 $2,200.00

Unit Sub Total 3EA 11.00 $409.09 $4,500.00

Item Code 152370 Total No. of Proj. 3 $4,500.00Total Amount

152372 RELOCATE CONCRETE BARRIER (TYPE K) M 4 1 120.00 $12.00 $1,440.00

Unit Sub Total 1M 120.00 $12.00 $1,440.00
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Item Code 152372 Total No. of Proj. 1 $1,440.00Total Amount

152379 RELOCATE FENCE M 1 2 350.00 $40.69 $14,240.00

M 4 1 200.00 $25.00 $5,000.00

Unit Sub Total 3M 550.00 $34.98 $19,240.00

Item Code 152379 Total No. of Proj. 3 $19,240.00Total Amount

152380 RELOCATE CHAIN LINK FENCE M 1 1 39.00 $70.00 $2,730.00

M 6 1 420.00 $50.00 $21,000.00

M 7 1 75.00 $72.72 $5,454.00

Unit Sub Total 3M 534.00 $54.65 $29,184.00

Item Code 152380 Total No. of Proj. 3 $29,184.00Total Amount

152381 RELOCATE GATE EA 7 1 3.00 $800.00 $2,400.00

Unit Sub Total 1EA 3.00 $800.00 $2,400.00

Item Code 152381 Total No. of Proj. 1 $2,400.00Total Amount

152386 RELOCATE ROADSIDE SIGN-ONE POST EA 2 1 10.00 $315.00 $3,150.00

EA 3 1 2.00 $100.00 $200.00

EA 4 4 12.00 $360.42 $4,325.00

EA 5 2 11.00 $143.64 $1,580.00

EA 6 1 7.00 $250.00 $1,750.00

EA 7 1 7.00 $120.00 $840.00

EA 8 1 15.00 $150.00 $2,250.00

EA 12 5 7.00 $232.57 $1,628.00

Unit Sub Total 16EA 71.00 $221.45 $15,723.00

Item Code 152386 Total No. of Proj. 16 $15,723.00Total Amount

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 2 2 3.00 $548.33 $1,645.00

EA 4 3 8.00 $587.50 $4,700.00

EA 5 1 6.00 $200.00 $1,200.00

EA 7 1 3.00 $130.00 $390.00

EA 8 1 2.00 $175.00 $350.00

EA 12 3 3.00 $304.67 $914.00

Unit Sub Total 11EA 25.00 $367.96 $9,199.00
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Item Code 152387 Total No. of Proj. 11 $9,199.00Total Amount

152388 RELOCATE CRASH CUSHION LS 10 1 $3,000.00

Unit Sub Total 1LS $3,000.00

Item Code 152388 Total No. of Proj. 1 $3,000.00Total Amount

152390 RELOCATE ROADSIDE SIGN EA 1 3 11.00 $247.27 $2,720.00

EA 2 3 14.00 $257.14 $3,600.00

EA 4 3 12.00 $251.49 $3,017.84

EA 5 4 17.00 $212.24 $3,608.00

EA 6 5 39.00 $181.03 $7,060.00

EA 7 1 1.00 $300.00 $300.00

EA 8 1 170.00 $250.00 $42,500.00

EA 10 9 61.00 $162.05 $9,885.00

EA 11 12 52.00 $349.12 $18,154.00

EA 12 1 2.00 $240.00 $480.00

Unit Sub Total 42EA 379.00 $240.96 $91,324.84

Item Code 152390 Total No. of Proj. 42 $91,324.84Total Amount

152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 5 2 5.00 $133.40 $667.00

EA 7 1 38.00 $300.00 $11,400.00

EA 8 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 4EA 44.00 $296.98 $13,067.00

Item Code 152391 Total No. of Proj. 4 $13,067.00Total Amount

152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 4 1 2.00 $500.00 $1,000.00

EA 5 1 4.00 $150.00 $600.00

EA 8 2 5.00 $170.00 $850.00

EA 12 1 1.00 $525.00 $525.00

Unit Sub Total 5EA 12.00 $247.92 $2,975.00

Item Code 152392 Total No. of Proj. 5 $2,975.00Total Amount

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

EA 6 1 1.00 $120.00 $120.00

EA 12 1 1.00 $107.00 $107.00
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Unit Sub Total 2EA 2.00 $113.50 $227.00

Item Code 152393 Total No. of Proj. 2 $227.00Total Amount

152394 RELOCATE SIGN STRUCTURE EA 3 1 3.00 $4,000.00 $12,000.00

EA 4 2 6.00 $3,916.67 $23,500.00

EA 8 1 1.00 $2,700.00 $2,700.00

EA 11 3 9.00 $7,755.56 $69,800.00

Unit Sub Total 7EA 19.00 $5,684.21 $108,000.00

Item Code 152394 Total No. of Proj. 7 $108,000.00Total Amount

152396 RELOCATE SIGN PANEL EA 2 2 10.00 $660.00 $6,600.00

EA 7 1 2.00 $100.00 $200.00

EA 8 1 2.00 $950.00 $1,900.00

Unit Sub Total 4EA 14.00 $621.43 $8,700.00

Item Code 152396 Total No. of Proj. 4 $8,700.00Total Amount

152400 ADJUST SEWER CLEANOUT TO GRADE EA 1 1 10.00 $350.00 $3,500.00

Unit Sub Total 1EA 10.00 $350.00 $3,500.00

Item Code 152400 Total No. of Proj. 1 $3,500.00Total Amount

152402 ADJUST WATER VALVE COVER TO GRADE EA 1 1 32.00 $350.00 $11,200.00

EA 2 2 44.00 $487.50 $21,450.00

EA 5 1 13.00 $320.00 $4,160.00

EA 6 1 3.00 $270.00 $810.00

EA 9 1 21.00 $400.00 $8,400.00

EA 10 1 1.00 $200.00 $200.00

Unit Sub Total 7EA 114.00 $405.44 $46,220.00

Item Code 152402 Total No. of Proj. 7 $46,220.00Total Amount

152403 ADJUST WATER METER BOX TO GRADE EA 1 1 9.00 $375.00 $3,375.00

EA 2 2 15.00 $350.00 $5,250.00

EA 9 1 29.00 $200.00 $5,800.00

Unit Sub Total 4EA 53.00 $272.17 $14,425.00

Item Code 152403 Total No. of Proj. 4 $14,425.00Total Amount
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152422 ADJUST MONUMENT COVER EA 6 1 3.00 $561.00 $1,683.00

EA 10 2 13.00 $503.85 $6,550.00

Unit Sub Total 3EA 16.00 $514.56 $8,233.00

Item Code 152422 Total No. of Proj. 3 $8,233.00Total Amount

152423 ADJUST MONUMENT TO GRADE EA 5 2 18.00 $612.33 $11,022.00

EA 6 2 7.00 $297.14 $2,080.00

EA 8 1 9.00 $500.00 $4,500.00

Unit Sub Total 5EA 34.00 $517.71 $17,602.00

Item Code 152423 Total No. of Proj. 5 $17,602.00Total Amount

152427 ADJUST FIRE HYDRANT EA 2 1 1.00 $800.00 $800.00

Unit Sub Total 1EA 1.00 $800.00 $800.00

Item Code 152427 Total No. of Proj. 1 $800.00Total Amount

152430 ADJUST INLET EA 1 1 2.00 $1,500.00 $3,000.00

EA 2 1 20.00 $1,200.00 $24,000.00

EA 3 2 163.00 $842.33 $137,300.00

EA 4 4 44.00 $672.27 $29,580.00

EA 5 2 7.00 $1,434.39 $10,040.71

EA 6 3 23.00 $1,271.74 $29,250.00

EA 7 2 4.00 $950.00 $3,800.00

EA 8 1 25.00 $2,000.00 $50,000.00

EA 10 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 17EA 289.00 $996.44 $287,970.71

Item Code 152430 Total No. of Proj. 17 $287,970.71Total Amount

152432 ADJUST MANHOLE EA 6 1 1.00 $800.00 $800.00

Unit Sub Total 1EA 1.00 $800.00 $800.00

Item Code 152432 Total No. of Proj. 1 $800.00Total Amount

152436 ADJUST DOWNDRAIN EA 5 1 2.00 $500.00 $1,000.00

Unit Sub Total 1EA 2.00 $500.00 $1,000.00

Item Code 152436 Total No. of Proj. 1 $1,000.00Total Amount
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152437 ADJUST OVERSIDE DRAIN EA 3 1 22.00 $300.00 $6,600.00

Unit Sub Total 1EA 22.00 $300.00 $6,600.00

Item Code 152437 Total No. of Proj. 1 $6,600.00Total Amount

152438 ADJUST FRAME AND COVER TO GRADE EA 2 1 8.00 $710.00 $5,680.00

EA 5 2 190.00 $458.00 $87,020.00

EA 8 1 1.00 $1,000.00 $1,000.00

EA 11 2 2.00 $1,607.50 $3,215.00

Unit Sub Total 6EA 201.00 $482.16 $96,915.00

Item Code 152438 Total No. of Proj. 6 $96,915.00Total Amount

152439 ADJUST FRAME AND GRATE TO GRADE EA 3 1 3.00 $1,000.00 $3,000.00

EA 5 2 7.00 $1,250.00 $8,750.00

EA 6 2 11.00 $945.45 $10,400.00

EA 10 2 3.00 $783.33 $2,350.00

Unit Sub Total 7EA 24.00 $1,020.83 $24,500.00

Item Code 152439 Total No. of Proj. 7 $24,500.00Total Amount

152440 ADJUST MANHOLE TO GRADE EA 1 1 8.00 $400.00 $3,200.00

EA 2 1 18.00 $550.00 $9,900.00

EA 4 2 231.00 $695.67 $160,700.00

EA 5 1 7.00 $350.00 $2,450.00

EA 6 4 16.00 $813.75 $13,020.00

EA 7 5 89.00 $328.54 $29,240.00

EA 9 1 19.00 $750.00 $14,250.00

EA 10 2 56.00 $572.32 $32,050.00

EA 12 2 2.00 $1,000.00 $2,000.00

Unit Sub Total 19EA 446.00 $598.23 $266,810.00

Item Code 152440 Total No. of Proj. 19 $266,810.00Total Amount

152441 ADJUST VALVE BOX FRAME AND COVER TO 
GRADE

EA 10 1 5.00 $500.00 $2,500.00

Unit Sub Total 1EA 5.00 $500.00 $2,500.00

Item Code 152441 Total No. of Proj. 1 $2,500.00Total Amount
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152443 ADJUST PIPE INLET TO GRADE EA 8 1 2.00 $1,000.00 $2,000.00

Unit Sub Total 1EA 2.00 $1,000.00 $2,000.00

Item Code 152443 Total No. of Proj. 1 $2,000.00Total Amount

152451 ADJUST WATER VALVE EA 6 1 2.00 $600.00 $1,200.00

Unit Sub Total 1EA 2.00 $600.00 $1,200.00

Item Code 152451 Total No. of Proj. 1 $1,200.00Total Amount

152469 ADJUST UTILITY COVER TO GRADE EA 4 2 25.00 $347.60 $8,690.00

EA 7 1 1.00 $1,725.00 $1,725.00

EA 9 1 2.00 $1,000.00 $2,000.00

Unit Sub Total 4EA 28.00 $443.39 $12,415.00

Item Code 152469 Total No. of Proj. 4 $12,415.00Total Amount

152475 ADJUST SEWER MANHOLE EA 7 1 2.00 $890.00 $1,780.00

Unit Sub Total 1EA 2.00 $890.00 $1,780.00

Item Code 152475 Total No. of Proj. 1 $1,780.00Total Amount

152500 ADJUST METAL BEAM GUARD RAILING M 1 1 16.00 $200.00 $3,200.00

Unit Sub Total 1M 16.00 $200.00 $3,200.00

Item Code 152500 Total No. of Proj. 1 $3,200.00Total Amount

152555 ADJUST SLOTTED DRAIN TO GRADE M 3 1 380.00 $130.00 $49,400.00

Unit Sub Total 1M 380.00 $130.00 $49,400.00

Item Code 152555 Total No. of Proj. 1 $49,400.00Total Amount

152604 MODIFY INLET EA 3 1 10.00 $1,700.00 $17,000.00

EA 4 3 38.00 $1,671.05 $63,500.00

EA 5 2 5.00 $2,004.00 $10,020.00

EA 6 2 9.00 $3,715.83 $33,442.50

EA 7 1 3.00 $1,800.00 $5,400.00

EA 8 1 3.00 $1,000.00 $3,000.00

EA 11 2 13.00 $1,981.54 $25,760.00

Unit Sub Total 12EA 81.00 $1,952.13 $158,122.50
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Item Code 152604 Total No. of Proj. 12 $158,122.50Total Amount

152609 MODIFY INLET TO MANHOLE EA 4 3 7.00 $1,857.14 $13,000.00

Unit Sub Total 3EA 7.00 $1,857.14 $13,000.00

Item Code 152609 Total No. of Proj. 3 $13,000.00Total Amount

152632 MODIFY METAL BEAM GUARD RAILING M 3 1 370.00 $42.00 $15,540.00

Unit Sub Total 1M 370.00 $42.00 $15,540.00

Item Code 152632 Total No. of Proj. 1 $15,540.00Total Amount

152641 MODIFY SIGN STRUCTURE EA 11 4 41.00 $1,328.96 $54,487.30

Unit Sub Total 4EA 41.00 $1,328.96 $54,487.30

Item Code 152641 Total No. of Proj. 4 $54,487.30Total Amount

152665 375 MM PLASTIC PIPE-LINER M 2 1 63.00 $195.00 $12,285.00

Unit Sub Total 1M 63.00 $195.00 $12,285.00

Item Code 152665 Total No. of Proj. 1 $12,285.00Total Amount

152666 400 MM PLASTIC PIPE-LINER M 3 2 663.00 $320.59 $212,550.00

Unit Sub Total 2M 663.00 $320.59 $212,550.00

Item Code 152666 Total No. of Proj. 2 $212,550.00Total Amount

152667 500 MM PLASTIC PIPE-LINER M 1 2 121.00 $263.43 $31,875.00

Unit Sub Total 2M 121.00 $263.43 $31,875.00

Item Code 152667 Total No. of Proj. 2 $31,875.00Total Amount

152668 525 MM PLASTIC PIPE-LINER M 2 1 27.00 $205.00 $5,535.00

M 3 1 2,400.00 $280.00 $672,000.00

Unit Sub Total 2M 2,427.00 $279.17 $677,535.00

Item Code 152668 Total No. of Proj. 2 $677,535.00Total Amount

152669 675 MM PLASTIC PIPE-LINER M 3 1 320.00 $350.00 $112,000.00

Unit Sub Total 1M 320.00 $350.00 $112,000.00
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Item Code 152669 Total No. of Proj. 1 $112,000.00Total Amount

152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 8 1 1.00 $400.00 $400.00

Unit Sub Total 1EA 1.00 $400.00 $400.00

Item Code 152752 Total No. of Proj. 1 $400.00Total Amount

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 17 130,898.00 $2.42 $316,485.00

M2 2 21 77,266.00 $4.86 $375,572.50

M2 3 9 1,046,920.00 $1.82 $1,901,198.00

M2 4 16 464,720.00 $2.96 $1,375,560.00

M2 5 11 227,255.00 $5.28 $1,199,242.00

M2 6 15 186,610.00 $2.43 $452,945.00

M2 7 15 689,700.00 $1.86 $1,285,338.50

M2 8 10 254,962.00 $2.01 $512,045.00

M2 9 2 14,400.00 $2.70 $38,850.00

M2 10 15 124,056.00 $4.26 $528,210.00

M2 11 14 541,630.00 $3.66 $1,983,214.00

M2 12 1 88,800.00 $0.85 $75,480.00

Unit Sub Total 146M2 3,847,217.00 $2.61 $10,044,140.00

Item Code 153103 Total No. of Proj. 146 $10,044,140.00Total Amount

153151 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(25 MM MAXIMUM)

M2 1 2 21,870.00 $1.69 $36,875.00

M2 3 2 565.00 $9.18 $5,187.00

M2 4 2 7,623.00 $7.82 $59,574.00

M2 10 1 6,380.00 $4.50 $28,710.00

Unit Sub Total 7M2 36,438.00 $3.58 $130,346.00

Item Code 153151 Total No. of Proj. 7 $130,346.00Total Amount

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM)

M2 3 1 550.00 $5.00 $2,750.00

M2 4 1 2,300.00 $13.50 $31,050.00

M2 5 2 26,200.00 $1.86 $48,670.00

M2 7 1 4,100.00 $2.23 $9,143.00

M2 8 1 1,500.00 $8.50 $12,750.00

M2 10 1 2,320.00 $3.50 $8,120.00
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153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM)

M2 12 1 220.00 $25.00 $5,500.00

Unit Sub Total 8M2 37,190.00 $3.17 $117,983.00

Item Code 153152 Total No. of Proj. 8 $117,983.00Total Amount

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM)

M2 3 4 16,680.00 $2.85 $47,470.00

M2 4 2 144,700.00 $1.93 $279,260.00

M2 5 2 150,670.00 $1.83 $275,963.00

M2 7 4 284,500.00 $2.28 $647,890.00

M2 8 1 74,500.00 $1.60 $119,200.00

M2 11 1 1,240.00 $3.90 $4,836.00

M2 12 1 3,630.00 $2.93 $10,635.90

Unit Sub Total 15M2 675,920.00 $2.05 $1,385,254.90

Item Code 153153 Total No. of Proj. 15 $1,385,254.90Total Amount

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(60 MM MAXIMUM)

M2 1 1 4,170.00 $5.50 $22,935.00

M2 4 2 61,000.00 $2.42 $147,580.00

M2 8 1 620,000.00 $1.20 $744,000.00

M2 11 2 10,960.00 $3.64 $39,880.00

Unit Sub Total 6M2 696,130.00 $1.37 $954,395.00

Item Code 153154 Total No. of Proj. 6 $954,395.00Total Amount

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(75 MM MAXIMUM)

M2 1 2 9,700.00 $4.69 $45,474.00

M2 2 2 4,710.00 $3.36 $15,847.50

M2 4 3 68,700.00 $2.85 $196,030.00

M2 5 1 13,000.00 $2.20 $28,600.00

M2 7 1 7,600.00 $2.23 $16,948.00

M2 8 1 16,100.00 $1.60 $25,760.00

M2 11 1 3,640.00 $4.00 $14,560.00

Unit Sub Total 11M2 123,450.00 $2.78 $343,219.50

Item Code 153155 Total No. of Proj. 11 $343,219.50Total Amount

153156 COLD PLANE ASPHALT CONCRETE PAVEMENT 
AND BASE (90 MM MAXIMUM)

M2 3 1 9.00 $76.00 $684.00
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Unit Sub Total 1M2 9.00 $76.00 $684.00

Item Code 153156 Total No. of Proj. 1 $684.00Total Amount

153210 REMOVE CONCRETE M 7 2 341.30 $19.55 $6,671.40

Unit Sub Total 2M 341.30 $19.55 $6,671.40

153210 REMOVE CONCRETE M2 4 1 160.00 $60.00 $9,600.00

Unit Sub Total 1M2 160.00 $60.00 $9,600.00

153210 REMOVE CONCRETE M3 2 2 606.00 $48.56 $29,430.00

M3 3 2 175.00 $58.57 $10,250.00

M3 4 8 899.20 $158.18 $142,231.37

M3 5 4 3,493.30 $69.92 $244,240.00

M3 6 3 139.00 $124.89 $17,360.00

M3 7 3 3,072.20 $133.48 $410,078.00

M3 8 1 88.00 $110.23 $9,699.99

M3 10 2 374.00 $332.94 $124,520.00

M3 11 5 810.10 $68.16 $55,214.00

M3 12 1 6.00 $420.00 $2,520.00

Unit Sub Total 31M3 9,662.80 $108.20 $1,045,543.36

Item Code 153210 Total No. of Proj. 34 $1,061,814.76Total Amount

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 7 1 1,060.00 $18.00 $19,080.00

Unit Sub Total 1M2 1,060.00 $18.00 $19,080.00

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 3 1 120.00 $146.55 $17,586.00

M3 7 1 14.00 $250.00 $3,500.00

M3 12 1 7.00 $241.00 $1,687.00

Unit Sub Total 3M3 141.00 $161.51 $22,773.00

Item Code 153211 Total No. of Proj. 4 $41,853.00Total Amount

153214 REMOVE CONCRETE CURB M 2 2 400.00 $16.57 $6,628.60

M 3 1 4,240.00 $12.00 $50,880.00

M 4 6 1,711.00 $33.40 $57,140.00

M 5 1 27.00 $151.00 $4,077.00

M 6 2 48.00 $11.52 $553.00

M 7 7 1,540.00 $25.69 $39,560.00
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153214 REMOVE CONCRETE CURB M 8 1 3,240.00 $6.00 $19,440.00

M 10 1 170.00 $50.00 $8,500.00

M 11 1 300.00 $20.00 $6,000.00

M 12 2 1,684.00 $11.73 $19,747.60

Unit Sub Total 24M 13,360.00 $15.91 $212,526.20

153214 REMOVE CONCRETE CURB M3 4 1 1.10 $500.00 $550.00

Unit Sub Total 1M3 1.10 $500.00 $550.00

Item Code 153214 Total No. of Proj. 25 $213,076.20Total Amount

153215 REMOVE CONCRETE (CURB AND GUTTER) M 2 4 438.00 $32.59 $14,275.00

M 3 2 570.00 $20.72 $11,810.80

M 4 1 1,470.00 $47.50 $69,825.00

M 5 1 2,770.00 $11.20 $31,024.00

M 7 4 2,400.00 $15.82 $37,960.00

M 8 1 180.00 $18.00 $3,240.00

M 9 1 530.00 $20.00 $10,600.00

M 12 2 140.00 $42.29 $5,920.00

Unit Sub Total 16M 8,498.00 $21.73 $184,654.80

153215 REMOVE CONCRETE (CURB AND GUTTER) M3 7 2 2,489.00 $38.95 $96,940.00

Unit Sub Total 2M3 2,489.00 $38.95 $96,940.00

Item Code 153215 Total No. of Proj. 18 $281,594.80Total Amount

153216 REMOVE CONCRETE CURB AND SIDEWALK M 1 1 1,010.00 $35.00 $35,350.00

M 3 1 250.00 $25.00 $6,250.00

M 6 1 610.00 $14.00 $8,540.00

Unit Sub Total 3M 1,870.00 $26.81 $50,140.00

153216 REMOVE CONCRETE CURB AND SIDEWALK M3 6 1 60.00 $75.00 $4,500.00

M3 12 3 12.00 $251.17 $3,014.00

Unit Sub Total 4M3 72.00 $104.36 $7,514.00

Item Code 153216 Total No. of Proj. 7 $57,654.00Total Amount

153218 REMOVE CONCRETE SIDEWALK LS 7 1 $2,562.49

Unit Sub Total 1LS $2,562.49

153218 REMOVE CONCRETE SIDEWALK M 3 1 25.00 $25.00 $625.00
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Unit Sub Total 1M 25.00 $25.00 $625.00

153218 REMOVE CONCRETE SIDEWALK M2 2 2 3,080.00 $15.78 $48,600.80

Unit Sub Total 2M2 3,080.00 $15.78 $48,600.80

153218 REMOVE CONCRETE SIDEWALK M3 5 1 2.80 $751.00 $2,102.80

M3 6 1 1.30 $100.00 $130.00

Unit Sub Total 2M3 4.10 $544.59 $2,232.80

Item Code 153218 Total No. of Proj. 6 $54,021.09Total Amount

153220 REMOVE CONCRETE (CHANNEL) M3 5 1 7.00 $142.66 $998.62

M3 8 1 1,120.00 $75.00 $84,000.00

Unit Sub Total 2M3 1,127.00 $75.42 $84,998.62

Item Code 153220 Total No. of Proj. 2 $84,998.62Total Amount

153221 REMOVE CONCRETE BARRIER M 1 1 1,370.00 $28.00 $38,360.00

M 2 3 910.00 $57.42 $52,250.00

M 3 1 270.00 $45.00 $12,150.00

M 4 2 2,696.00 $28.32 $76,360.00

M 7 2 5,249.00 $25.17 $132,125.00

M 8 1 6,700.00 $35.00 $234,500.00

M 11 2 1,240.00 $6.61 $8,200.00

Unit Sub Total 12M 18,435.00 $30.05 $553,945.00

Item Code 153221 Total No. of Proj. 12 $553,945.00Total Amount

153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 7 1 150.00 $25.00 $3,750.00

Unit Sub Total 1M2 150.00 $25.00 $3,750.00

153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 12 1 14.00 $200.00 $2,800.00

Unit Sub Total 1M3 14.00 $200.00 $2,800.00

Item Code 153222 Total No. of Proj. 2 $6,550.00Total Amount

153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 836.00 $10.00 $8,360.00

M2 2 4 6,803.00 $7.28 $49,498.00

M2 3 4 12,504.00 $6.35 $79,417.00

M2 8 2 1,802.00 $3.88 $6,997.00

M2 10 1 1,268.00 $6.00 $7,608.00
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153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 11 1 4,490.00 $11.00 $49,390.00

M2 12 1 1,115.00 $7.00 $7,805.00

Unit Sub Total 14M2 28,818.00 $7.26 $209,075.00

Item Code 153225 Total No. of Proj. 14 $209,075.00Total Amount

153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 2 135.00 $33.33 $4,500.00

M 11 1 3,000.00 $10.00 $30,000.00

Unit Sub Total 3M 3,135.00 $11.00 $34,500.00

Item Code 153229 Total No. of Proj. 3 $34,500.00Total Amount

153230 REMOVE CONCRETE BARRIER (TYPE 50) M 4 3 4,040.00 $20.62 $83,300.00

M 7 2 412.00 $56.02 $23,080.00

M 8 1 19.00 $142.00 $2,698.00

Unit Sub Total 6M 4,471.00 $24.40 $109,078.00

Item Code 153230 Total No. of Proj. 6 $109,078.00Total Amount

153235 CLEAN BRIDGE DECK M 8 1 6,647.00 $1.00 $6,647.00

Unit Sub Total 1M 6,647.00 $1.00 $6,647.00

153235 CLEAN BRIDGE DECK M2 1 4 15,223.00 $3.31 $50,425.10

M2 3 2 7,372.00 $2.59 $19,116.00

M2 4 6 64,195.00 $2.62 $168,493.00

M2 5 1 9,850.00 $2.10 $20,685.00

M2 6 1 8,500.00 $2.10 $17,850.00

M2 7 5 70,650.00 $2.41 $170,205.00

M2 8 3 37,060.00 $2.74 $101,544.00

M2 10 3 66,800.00 $2.48 $165,630.00

M2 11 2 5,190.00 $3.09 $16,016.00

M2 12 2 11,680.00 $1.38 $16,130.00

Unit Sub Total 29M2 296,520.00 $2.52 $746,094.10

Item Code 153235 Total No. of Proj. 30 $752,741.10Total Amount

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK)

M2 12 1 30.00 $35.00 $1,050.00

Unit Sub Total 1M2 30.00 $35.00 $1,050.00
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153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK)

M3 2 1 73.00 $41.00 $2,993.00

M3 4 1 90.00 $550.00 $49,500.00

M3 7 5 3,532.70 $41.71 $147,355.01

Unit Sub Total 7M3 3,695.70 $54.08 $199,848.01

Item Code 153239 Total No. of Proj. 8 $200,898.01Total Amount

153246 REMOVE CONCRETE (MISCELLANEOUS) M2 4 1 10,300.00 $36.00 $370,800.00

M2 9 1 1,530.00 $15.00 $22,950.00

M2 12 1 8.00 $20.00 $160.00

Unit Sub Total 3M2 11,838.00 $33.28 $393,910.00

153246 REMOVE CONCRETE (MISCELLANEOUS) M3 3 1 17.00 $340.00 $5,780.00

M3 5 1 32.00 $210.00 $6,720.00

M3 8 2 1,163.00 $52.89 $61,513.00

M3 12 2 22.50 $277.78 $6,250.00

Unit Sub Total 6M3 1,234.50 $65.02 $80,263.00

Item Code 153246 Total No. of Proj. 9 $474,173.00Total Amount

153250 REMOVE SOUND WALL M 7 1 2,050.00 $150.00 $307,500.00

Unit Sub Total 1M 2,050.00 $150.00 $307,500.00

153250 REMOVE SOUND WALL M2 4 1 3,130.00 $35.00 $109,550.00

M2 8 1 3,910.00 $20.00 $78,200.00

Unit Sub Total 2M2 7,040.00 $26.67 $187,750.00

Item Code 153250 Total No. of Proj. 3 $495,250.00Total Amount

153531 ACCESS OPENING, SOFFIT EA 4 1 4.00 $1,650.00 $6,600.00

Unit Sub Total 1EA 4.00 $1,650.00 $6,600.00

Item Code 153531 Total No. of Proj. 1 $6,600.00Total Amount

155003 CAP INLET EA 3 2 5.00 $1,500.00 $7,500.00

EA 4 3 9.00 $1,174.81 $10,573.32

EA 5 1 2.00 $850.00 $1,700.00

EA 7 3 14.00 $1,771.43 $24,800.00

EA 8 1 45.00 $500.00 $22,500.00

EA 11 4 31.00 $900.81 $27,925.00
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155003 CAP INLET EA 12 1 1.00 $2,200.00 $2,200.00

Unit Sub Total 15EA 107.00 $908.40 $97,198.32

Item Code 155003 Total No. of Proj. 15 $97,198.32Total Amount

155006 CAP RISER EA 8 1 15.00 $500.00 $7,500.00

EA 11 3 17.00 $924.71 $15,720.00

Unit Sub Total 4EA 32.00 $725.63 $23,220.00

Item Code 155006 Total No. of Proj. 4 $23,220.00Total Amount

156576 REMOVE METAL RAILING M 7 1 99.00 $32.00 $3,168.00

M 11 1 100.00 $30.00 $3,000.00

Unit Sub Total 2M 199.00 $30.99 $6,168.00

Item Code 156576 Total No. of Proj. 2 $6,168.00Total Amount

156577 REMOVE BARRIER RAILING M 3 1 350.00 $42.00 $14,700.00

Unit Sub Total 1M 350.00 $42.00 $14,700.00

Item Code 156577 Total No. of Proj. 1 $14,700.00Total Amount

156579 REMOVE BRIDGE RAILING M 7 1 660.00 $80.50 $53,130.00

M 8 1 50.00 $104.00 $5,200.00

Unit Sub Total 2M 710.00 $82.15 $58,330.00

Item Code 156579 Total No. of Proj. 2 $58,330.00Total Amount

156585 REMOVE CRASH CUSHION EA 4 3 86.00 $152.44 $13,110.00

EA 6 1 22.00 $850.00 $18,700.00

EA 7 1 7.00 $1,500.00 $10,500.00

EA 8 2 14.00 $275.71 $3,860.00

Unit Sub Total 7EA 129.00 $357.91 $46,170.00

Item Code 156585 Total No. of Proj. 7 $46,170.00Total Amount

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 3 1 38.00 $99.00 $3,762.00

EA 4 2 4.00 $1,192.50 $4,770.00

EA 5 3 8.00 $1,047.50 $8,380.00

EA 6 1 5.00 $1,700.00 $8,500.00

EA 7 2 8.00 $872.32 $6,978.56
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156590 REMOVE CRASH CUSHION (SAND FILLED) EA 12 1 28.00 $20.00 $560.00

Unit Sub Total 10EA 91.00 $362.09 $32,950.56

Item Code 156590 Total No. of Proj. 10 $32,950.56Total Amount

157550 BRIDGE REMOVAL LS 1 3 $250,000.00

LS 2 2 $115,000.00

LS 4 2 $3,700,000.00

LS 6 1 $50,000.00

LS 8 1 $650,000.00

LS 10 1 $80,000.00

Unit Sub Total 10LS $4,845,000.00

Item Code 157550 Total No. of Proj. 10 $4,845,000.00Total Amount

157551 BRIDGE REMOVAL, LOCATION A LS 4 1 $150,000.00

LS 7 1 $290,000.00

LS 11 2 $360,000.00

Unit Sub Total 4LS $800,000.00

Item Code 157551 Total No. of Proj. 4 $800,000.00Total Amount

157552 BRIDGE REMOVAL, LOCATION B LS 4 1 $230,000.00

LS 11 1 $600,000.00

Unit Sub Total 2LS $830,000.00

Item Code 157552 Total No. of Proj. 2 $830,000.00Total Amount

157553 BRIDGE REMOVAL, LOCATION C LS 4 1 $50,000.00

LS 11 1 $190,000.00

Unit Sub Total 2LS $240,000.00

Item Code 157553 Total No. of Proj. 2 $240,000.00Total Amount

157554 BRIDGE REMOVAL, LOCATION D LS 11 1 $390,000.00

Unit Sub Total 1LS $390,000.00

Item Code 157554 Total No. of Proj. 1 $390,000.00Total Amount

157560 BRIDGE REMOVAL (PORTION) LS 1 4 $304,000.00

LS 2 2 $1,018,000.00
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157560 BRIDGE REMOVAL (PORTION) LS 3 3 $92,500.00

LS 4 2 $420,000.00

LS 6 1 $18,000.00

LS 7 5 $110,645.00

LS 8 3 $200,500.00

LS 10 1 $400,000.00

LS 11 2 $14,500.00

LS 12 1 $3,000.00

Unit Sub Total 24LS $2,581,145.00

Item Code 157560 Total No. of Proj. 24 $2,581,145.00Total Amount

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 2 1 $30,000.00

LS 4 4 $1,552,500.00

LS 5 1 $11,000.00

LS 6 3 $186,462.72

LS 7 4 $115,900.00

LS 8 1 $2,500.00

LS 11 1 $50,000.00

Unit Sub Total 15LS $1,948,362.72

Item Code 157561 Total No. of Proj. 15 $1,948,362.72Total Amount

157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 2 1 $42,000.00

LS 4 4 $1,559,300.00

LS 5 1 $9,000.00

LS 6 3 $107,000.00

LS 7 4 $110,500.00

LS 8 1 $2,500.00

LS 11 2 $220,000.00

Unit Sub Total 16LS $2,050,300.00

Item Code 157562 Total No. of Proj. 16 $2,050,300.00Total Amount

157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 4 2 $40,000.00

LS 6 1 $9,000.00

LS 7 3 $72,100.00

LS 8 1 $2,500.00
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157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 11 2 $95,000.00

Unit Sub Total 9LS $218,600.00

Item Code 157563 Total No. of Proj. 9 $218,600.00Total Amount

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 1 $37,300.00

LS 7 1 $51,000.00

LS 8 1 $2,500.00

LS 11 1 $5,000.00

Unit Sub Total 4LS $95,800.00

Item Code 157564 Total No. of Proj. 4 $95,800.00Total Amount

157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 4 1 $45,500.00

LS 7 1 $27,000.00

LS 8 1 $2,500.00

Unit Sub Total 3LS $75,000.00

Item Code 157565 Total No. of Proj. 3 $75,000.00Total Amount

157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 4 1 $21,800.00

LS 7 1 $90,000.00

Unit Sub Total 2LS $111,800.00

Item Code 157566 Total No. of Proj. 2 $111,800.00Total Amount

157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 4 1 $16,500.00

LS 7 1 $35,000.00

Unit Sub Total 2LS $51,500.00

Item Code 157567 Total No. of Proj. 2 $51,500.00Total Amount

157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 4 1 $15,200.00

LS 7 1 $28,000.00

Unit Sub Total 2LS $43,200.00

Item Code 157568 Total No. of Proj. 2 $43,200.00Total Amount

157569 BRIDGE REMOVAL (PORTION), LOCATION I LS 4 1 $3,200.00

LS 7 1 $25,000.00
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Unit Sub Total 2LS $28,200.00

Item Code 157569 Total No. of Proj. 2 $28,200.00Total Amount

157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 4 1 $2,700.00

LS 7 1 $28,000.00

Unit Sub Total 2LS $30,700.00

Item Code 157570 Total No. of Proj. 2 $30,700.00Total Amount

157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 4 1 $39,000.00

Unit Sub Total 1LS $39,000.00

Item Code 157571 Total No. of Proj. 1 $39,000.00Total Amount

157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 4 1 $28,200.00

Unit Sub Total 1LS $28,200.00

Item Code 157572 Total No. of Proj. 1 $28,200.00Total Amount

158000 MODIFY BRIDGE RAILING LS 4 1 $35,000.00

Unit Sub Total 1LS $35,000.00

Item Code 158000 Total No. of Proj. 1 $35,000.00Total Amount

158100 SALVAGE CRASH CUSHION EA 5 3 6.00 $1,066.67 $6,400.00

EA 6 1 3.00 $2,000.00 $6,000.00

Unit Sub Total 4EA 9.00 $1,377.78 $12,400.00

Item Code 158100 Total No. of Proj. 4 $12,400.00Total Amount

158101 SALVAGE CRASH CUSHION MODULES EA 11 1 11.00 $60.00 $660.00

Unit Sub Total 1EA 11.00 $60.00 $660.00

Item Code 158101 Total No. of Proj. 1 $660.00Total Amount

158210 RESET TEMPORARY RAILING (TYPE K) M 1 2 2,200.00 $19.15 $42,140.00

Unit Sub Total 2M 2,200.00 $19.15 $42,140.00

Item Code 158210 Total No. of Proj. 2 $42,140.00Total Amount

159010 RECONSTRUCT METAL RAILING (BRIDGE) M 2 1 16.00 $275.00 $4,400.00
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Unit Sub Total 1M 16.00 $275.00 $4,400.00

Item Code 159010 Total No. of Proj. 1 $4,400.00Total Amount

159800 MODIFY PUMP PLANT LS 7 1 $45,000.00

Unit Sub Total 1LS $45,000.00

Item Code 159800 Total No. of Proj. 1 $45,000.00Total Amount

160101 CLEARING AND GRUBBING HA 3 2 0.30 $27,666.67 $8,300.00

Unit Sub Total 2HA 0.30 $27,666.67 $8,300.00

160101 CLEARING AND GRUBBING LS 1 16 $120,000.00

LS 2 12 $261,134.00

LS 3 7 $180,942.65

LS 4 24 $495,445.88

LS 5 19 $559,576.56

LS 6 14 $164,304.00

LS 7 25 $833,571.00

LS 8 12 $266,700.00

LS 10 13 $370,000.00

LS 11 12 $941,200.00

LS 12 11 $66,700.00

Unit Sub Total 165LS $4,259,574.09

Item Code 160101 Total No. of Proj. 167 $4,267,874.09Total Amount

160120 REMOVE TREE EA 1 1 2.00 $500.00 $1,000.00

EA 3 1 3.00 $400.00 $1,200.00

EA 4 2 6.00 $868.00 $5,208.00

EA 5 2 42.00 $785.71 $33,000.00

EA 7 1 1.00 $2,000.00 $2,000.00

EA 9 1 9.00 $1,300.00 $11,700.00

Unit Sub Total 8EA 63.00 $858.86 $54,108.00

160120 REMOVE TREE LS 4 2 $145,755.00

Unit Sub Total 2LS $145,755.00

Item Code 160120 Total No. of Proj. 10 $199,863.00Total Amount
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160121 REMOVE TREE STUMP EA 9 1 2.00 $300.00 $600.00

Unit Sub Total 1EA 2.00 $300.00 $600.00

Item Code 160121 Total No. of Proj. 1 $600.00Total Amount

170101 DEVELOP WATER SUPPLY LS 1 1 $5,000.00

LS 2 5 $37,500.00

LS 4 4 $144,700.00

LS 8 4 $201,000.00

LS 10 2 $49,000.00

LS 11 8 $259,000.00

LS 12 1 $5,500.00

Unit Sub Total 25LS $701,700.00

Item Code 170101 Total No. of Proj. 25 $701,700.00Total Amount

180101 BINDER (DUST PALLIATIVE) LS 2 1 $2,500.00

Unit Sub Total 1LS $2,500.00

180101 BINDER (DUST PALLIATIVE) TONN 8 1 50.00 $2,650.00 $132,500.00

Unit Sub Total 1TONN 50.00 $2,650.00 $132,500.00

Item Code 180101 Total No. of Proj. 2 $135,000.00Total Amount

190101 ROADWAY EXCAVATION M3 1 15 77,620.00 $14.79 $1,148,037.50

M3 2 20 194,620.00 $13.33 $2,595,210.00

M3 3 11 54,323.00 $32.40 $1,760,149.50

M3 4 20 304,146.00 $15.59 $4,742,542.60

M3 5 19 87,732.50 $26.10 $2,290,020.80

M3 6 18 20,693.00 $40.02 $828,153.00

M3 7 18 119,156.30 $34.48 $4,108,457.50

M3 8 11 733,760.00 $12.78 $9,379,470.00

M3 9 2 12,040.00 $29.63 $356,720.00

M3 10 14 1,049,028.00 $7.22 $7,575,990.00

M3 11 17 3,359,580.00 $3.68 $12,377,601.00

M3 12 13 20,708.00 $27.62 $571,996.00

Unit Sub Total 178M3 6,033,406.80 $7.91 $47,734,347.90

Item Code 190101 Total No. of Proj. 178 $47,734,347.90Total Amount
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190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD)

M3 4 1 2,400.00 $85.00 $204,000.00

M3 6 1 21.00 $100.00 $2,100.00

M3 7 6 39,603.00 $21.22 $840,540.00

M3 8 2 10,344.00 $10.09 $104,360.00

Unit Sub Total 10M3 52,368.00 $21.98 $1,151,000.00

Item Code 190103 Total No. of Proj. 10 $1,151,000.00Total Amount

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD)

M3 4 3 1,665.00 $218.26 $363,400.00

M3 5 1 130.00 $175.00 $22,750.00

M3 7 8 2,686.50 $170.83 $458,938.60

M3 10 1 8.00 $1,200.00 $9,600.00

M3 11 1 870.00 $415.00 $361,050.00

Unit Sub Total 14M3 5,359.50 $226.84 $1,215,738.60

Item Code 190105 Total No. of Proj. 14 $1,215,738.60Total Amount

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD)

M3 4 1 90.00 $300.00 $27,000.00

M3 7 1 0.50 $6,000.00 $3,000.00

Unit Sub Total 2M3 90.50 $331.49 $30,000.00

Item Code 190106 Total No. of Proj. 2 $30,000.00Total Amount

190110 LEAD COMPLIANCE PLAN LS 1 11 $23,450.00

LS 2 6 $8,950.00

LS 3 7 $20,630.00

LS 4 41 $150,991.00

LS 5 15 $42,335.00

LS 6 9 $39,700.00

LS 7 41 $194,550.91

LS 8 20 $130,235.00

LS 10 16 $54,575.00

LS 11 11 $50,500.00

LS 12 11 $27,903.00

Unit Sub Total 188LS $743,819.91
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Item Code 190110 Total No. of Proj. 188 $743,819.91Total Amount

190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 3 1 820.00 $30.00 $24,600.00

M3 5 1 130.00 $20.00 $2,600.00

M3 8 1 1,150.00 $47.00 $54,050.00

Unit Sub Total 3M3 2,100.00 $38.69 $81,250.00

Item Code 190134 Total No. of Proj. 3 $81,250.00Total Amount

190139 ROADWAY EXCAVATION (UNSUITABLE 
MATERIAL)

M3 8 1 1,500.00 $18.00 $27,000.00

Unit Sub Total 1M3 1,500.00 $18.00 $27,000.00

Item Code 190139 Total No. of Proj. 1 $27,000.00Total Amount

190140 TRENCH EXCAVATION M3 12 1 70.00 $30.00 $2,100.00

Unit Sub Total 1M3 70.00 $30.00 $2,100.00

Item Code 190140 Total No. of Proj. 1 $2,100.00Total Amount

190185 SHOULDER BACKING M3 6 1 5.00 $400.00 $2,000.00

M3 8 3 994.00 $54.64 $54,315.00

M3 9 1 4.00 $500.00 $2,000.00

Unit Sub Total 5M3 1,003.00 $58.14 $58,315.00

190185 SHOULDER BACKING STA 3 1 360.00 $150.00 $54,000.00

Unit Sub Total 1STA 360.00 $150.00 $54,000.00

190185 SHOULDER BACKING TONN 4 1 4.00 $250.00 $1,000.00

TONN 10 1 740.00 $44.00 $32,560.00

Unit Sub Total 2TONN 744.00 $45.11 $33,560.00

Item Code 190185 Total No. of Proj. 8 $145,875.00Total Amount

192001 STRUCTURE EXCAVATION M3 4 2 85.00 $168.82 $14,350.00

M3 5 1 130.00 $100.00 $13,000.00

Unit Sub Total 3M3 215.00 $127.21 $27,350.00

Item Code 192001 Total No. of Proj. 3 $27,350.00Total Amount

192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 4 765.00 $185.12 $141,620.00

M3 2 3 824.00 $157.40 $129,700.00
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192003 STRUCTURE EXCAVATION (BRIDGE) M3 4 4 2,549.00 $419.19 $1,068,505.00

M3 6 3 734.00 $93.84 $68,880.00

M3 7 5 10,920.00 $112.66 $1,230,255.00

M3 8 1 31,900.00 $75.00 $2,392,500.00

M3 10 1 2,200.00 $55.00 $121,000.00

M3 11 5 13,810.00 $101.04 $1,395,425.00

Unit Sub Total 26M3 63,702.00 $102.79 $6,547,885.00

Item Code 192003 Total No. of Proj. 26 $6,547,885.00Total Amount

192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 530.00 $1.00 $530.00

M3 4 2 264.00 $712.12 $188,000.00

Unit Sub Total 3M3 794.00 $237.44 $188,530.00

Item Code 192008 Total No. of Proj. 3 $188,530.00Total Amount

192020 STRUCTURE EXCAVATION (TYPE D) M3 1 1 340.00 $500.00 $170,000.00

M3 2 3 67.00 $1,014.18 $67,950.00

M3 4 3 13,526.00 $40.68 $550,270.00

M3 7 1 1,970.00 $47.70 $93,969.00

M3 8 1 650.00 $15.00 $9,750.00

M3 11 3 4,286.00 $109.11 $467,635.00

Unit Sub Total 12M3 20,839.00 $65.24 $1,359,574.00

Item Code 192020 Total No. of Proj. 12 $1,359,574.00Total Amount

192025 STRUCTURE EXCAVATION (CULVERT) M3 10 1 260.00 $12.00 $3,120.00

Unit Sub Total 1M3 260.00 $12.00 $3,120.00

Item Code 192025 Total No. of Proj. 1 $3,120.00Total Amount

192026 STRUCTURE EXCAVATION (PUMPING PLANT) M3 8 1 1,060.00 $45.00 $47,700.00

Unit Sub Total 1M3 1,060.00 $45.00 $47,700.00

Item Code 192026 Total No. of Proj. 1 $47,700.00Total Amount

192027 STRUCTURE BACKFILL (PUMPING PLANT) M3 8 1 560.00 $40.00 $22,400.00

Unit Sub Total 1M3 560.00 $40.00 $22,400.00

Item Code 192027 Total No. of Proj. 1 $22,400.00Total Amount
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192035 STRUCTURE EXCAVATION (ROCK) M3 1 1 50.00 $750.00 $37,500.00

Unit Sub Total 1M3 50.00 $750.00 $37,500.00

Item Code 192035 Total No. of Proj. 1 $37,500.00Total Amount

192036 STRUCTURE EXCAVATION (CRIB WALL) M3 1 1 1,760.00 $15.00 $26,400.00

M3 3 1 210.00 $60.00 $12,600.00

Unit Sub Total 2M3 1,970.00 $19.80 $39,000.00

Item Code 192036 Total No. of Proj. 2 $39,000.00Total Amount

192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1 3 247.00 $79.51 $19,640.00

M3 2 2 1,421.00 $56.25 $79,930.00

M3 4 3 16,847.00 $20.00 $336,940.00

M3 6 2 3,605.00 $14.76 $53,205.00

M3 7 7 126,543.00 $33.61 $4,253,078.00

M3 8 1 75,603.00 $30.00 $2,268,090.00

M3 10 1 520.00 $20.00 $10,400.00

M3 11 5 24,452.00 $40.94 $1,001,110.00

Unit Sub Total 24M3 249,238.00 $32.19 $8,022,393.00

Item Code 192037 Total No. of Proj. 24 $8,022,393.00Total Amount

192048 STRUCTURE EXCAVATION, RETAINING WALL 
(SOUND WALL )

M3 7 1 400.00 $30.00 $12,000.00

Unit Sub Total 1M3 400.00 $30.00 $12,000.00

Item Code 192048 Total No. of Proj. 1 $12,000.00Total Amount

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 4 1 115.00 $100.00 $11,500.00

Unit Sub Total 1M3 115.00 $100.00 $11,500.00

Item Code 192049 Total No. of Proj. 1 $11,500.00Total Amount

192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 11 3 5,584.00 $20.19 $112,720.00

Unit Sub Total 3M3 5,584.00 $20.19 $112,720.00

Item Code 192050 Total No. of Proj. 3 $112,720.00Total Amount

192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD)

M3 7 3 3,874.00 $18.88 $73,160.00
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Unit Sub Total 3M3 3,874.00 $18.88 $73,160.00

Item Code 192051 Total No. of Proj. 3 $73,160.00Total Amount

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD)

M3 7 2 450.30 $112.13 $50,490.00

Unit Sub Total 2M3 450.30 $112.13 $50,490.00

Item Code 192053 Total No. of Proj. 2 $50,490.00Total Amount

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 11 1 3,700.00 $25.00 $92,500.00

Unit Sub Total 1M3 3,700.00 $25.00 $92,500.00

Item Code 192055 Total No. of Proj. 1 $92,500.00Total Amount

192502 SAND BEDDING M3 2 1 47.00 $60.00 $2,820.00

Unit Sub Total 1M3 47.00 $60.00 $2,820.00

Item Code 192502 Total No. of Proj. 1 $2,820.00Total Amount

193001 STRUCTURE BACKFILL M3 4 2 28.50 $142.11 $4,050.00

M3 5 1 78.00 $189.00 $14,742.00

M3 7 2 643.00 $157.74 $101,428.00

Unit Sub Total 5M3 749.50 $160.40 $120,220.00

Item Code 193001 Total No. of Proj. 5 $120,220.00Total Amount

193003 STRUCTURE BACKFILL (BRIDGE) M3 1 5 544.00 $95.50 $51,950.00

M3 2 4 355.00 $107.10 $38,020.00

M3 4 4 7,951.00 $51.46 $409,170.00

M3 6 3 328.00 $95.76 $31,410.00

M3 7 6 12,552.00 $64.02 $803,641.00

M3 8 1 21,800.00 $50.00 $1,090,000.00

M3 10 2 1,332.00 $73.80 $98,300.00

M3 11 5 12,515.00 $65.72 $822,540.00

Unit Sub Total 30M3 57,377.00 $58.30 $3,345,031.00

Item Code 193003 Total No. of Proj. 30 $3,345,031.00Total Amount

193004 STRUCTURE BACKFILL (CULVERT) M3 10 1 330.00 $80.00 $26,400.00

Unit Sub Total 1M3 330.00 $80.00 $26,400.00
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Item Code 193004 Total No. of Proj. 1 $26,400.00Total Amount

193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 7 1 25.00 $350.00 $8,750.00

Unit Sub Total 1M3 25.00 $350.00 $8,750.00

Item Code 193006 Total No. of Proj. 1 $8,750.00Total Amount

193012 STRUCTURE BACKFILL (CRIB WALL) M3 1 1 2,380.00 $55.00 $130,900.00

M3 3 1 270.00 $110.00 $29,700.00

Unit Sub Total 2M3 2,650.00 $60.60 $160,600.00

Item Code 193012 Total No. of Proj. 2 $160,600.00Total Amount

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 3 150.00 $132.50 $19,875.00

M3 2 2 1,323.00 $71.30 $94,330.00

M3 4 3 17,835.00 $28.30 $504,660.00

M3 6 2 7,299.00 $22.54 $164,540.00

M3 7 7 99,533.00 $17.13 $1,704,593.00

M3 8 1 64,314.00 $35.00 $2,250,990.00

M3 10 1 600.00 $75.00 $45,000.00

M3 11 6 26,614.00 $39.63 $1,054,698.00

Unit Sub Total 25M3 217,668.00 $26.82 $5,838,686.00

Item Code 193013 Total No. of Proj. 25 $5,838,686.00Total Amount

193020 STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL )

M3 7 1 5,080.00 $42.00 $213,360.00

Unit Sub Total 1M3 5,080.00 $42.00 $213,360.00

Item Code 193020 Total No. of Proj. 1 $213,360.00Total Amount

193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 11 3 393.00 $40.81 $16,040.00

Unit Sub Total 3M3 393.00 $40.81 $16,040.00

Item Code 193026 Total No. of Proj. 3 $16,040.00Total Amount

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 11 1 110.00 $27.00 $2,970.00

Unit Sub Total 1M3 110.00 $27.00 $2,970.00

Item Code 193028 Total No. of Proj. 1 $2,970.00Total Amount
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193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 4 1 147.00 $150.00 $22,050.00

Unit Sub Total 1M3 147.00 $150.00 $22,050.00

Item Code 193029 Total No. of Proj. 1 $22,050.00Total Amount

193030 PERVIOUS BACKFILL MATERIAL M3 7 1 326.00 $59.00 $19,234.00

M3 11 1 120.00 $85.00 $10,200.00

Unit Sub Total 2M3 446.00 $66.00 $29,434.00

Item Code 193030 Total No. of Proj. 2 $29,434.00Total Amount

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL)

M3 1 1 9.00 $60.00 $540.00

M3 2 1 67.00 $75.00 $5,025.00

M3 4 2 948.00 $135.63 $128,580.00

M3 7 3 9,700.00 $71.99 $698,345.00

M3 8 1 710.00 $35.00 $24,850.00

M3 10 1 19.00 $125.00 $2,375.00

M3 11 5 2,080.00 $86.95 $180,858.00

Unit Sub Total 14M3 13,533.00 $76.89 $1,040,573.00

Item Code 193031 Total No. of Proj. 14 $1,040,573.00Total Amount

193110 BEDDING MATERIAL M3 7 1 88.00 $125.00 $11,000.00

Unit Sub Total 1M3 88.00 $125.00 $11,000.00

Item Code 193110 Total No. of Proj. 1 $11,000.00Total Amount

193114 SAND BACKFILL M3 1 1 34.00 $176.00 $5,984.00

M3 2 3 135.10 $248.85 $33,620.00

M3 4 4 323.00 $156.01 $50,390.00

M3 5 1 45.00 $116.00 $5,220.00

M3 6 1 8.00 $70.00 $560.00

M3 7 1 8.00 $135.00 $1,080.00

M3 8 3 881.00 $72.08 $63,500.00

M3 9 1 50.00 $90.00 $4,500.00

M3 11 2 157.00 $81.37 $12,775.00

M3 12 1 320.00 $145.00 $46,400.00

Unit Sub Total 18M3 1,961.10 $114.24 $224,029.00
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Item Code 193114 Total No. of Proj. 18 $224,029.00Total Amount

193118 CONCRETE BACKFILL M3 5 1 980.00 $125.00 $122,500.00

Unit Sub Total 1M3 980.00 $125.00 $122,500.00

Item Code 193118 Total No. of Proj. 1 $122,500.00Total Amount

193119 LEAN CONCRETE BACKFILL M3 4 1 8.00 $150.00 $1,200.00

M3 11 1 370.00 $38.00 $14,060.00

Unit Sub Total 2M3 378.00 $40.37 $15,260.00

Item Code 193119 Total No. of Proj. 2 $15,260.00Total Amount

193120 GRAVEL BACKFILL M3 12 1 350.00 $35.00 $12,250.00

Unit Sub Total 1M3 350.00 $35.00 $12,250.00

Item Code 193120 Total No. of Proj. 1 $12,250.00Total Amount

194001 DITCH EXCAVATION M3 1 2 3,427.00 $9.15 $31,371.00

M3 2 8 3,256.00 $19.25 $62,674.85

M3 3 3 3,755.00 $27.72 $104,083.20

M3 4 4 1,717.00 $39.13 $67,183.00

M3 7 1 840.00 $12.00 $10,080.00

M3 8 1 2,500.00 $20.00 $50,000.00

M3 9 2 25.00 $50.00 $1,250.00

M3 10 1 3,900.00 $16.00 $62,400.00

M3 11 2 730.00 $43.97 $32,100.00

M3 12 1 1,150.00 $45.00 $51,750.00

Unit Sub Total 25M3 21,300.00 $22.20 $472,892.05

Item Code 194001 Total No. of Proj. 25 $472,892.05Total Amount

197010 PLACE AND COMPACT EMBANKMENT M3 1 1 30.00 $40.00 $1,200.00

Unit Sub Total 1M3 30.00 $40.00 $1,200.00

Item Code 197010 Total No. of Proj. 1 $1,200.00Total Amount

197020 EARTH RETAINING STRUCTURE M2 4 1 1,570.00 $280.00 $439,600.00

M2 8 1 9,270.00 $265.00 $2,456,550.00

Unit Sub Total 2M2 10,840.00 $267.17 $2,896,150.00
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Item Code 197020 Total No. of Proj. 2 $2,896,150.00Total Amount

197026 EARTH RETAINING STRUCTURE, LOCATION 1 M2 11 1 174.00 $500.00 $87,000.00

Unit Sub Total 1M2 174.00 $500.00 $87,000.00

Item Code 197026 Total No. of Proj. 1 $87,000.00Total Amount

197027 EARTH RETAINING STRUCTURE, LOCATION 2 M2 11 1 62.00 $500.00 $31,000.00

Unit Sub Total 1M2 62.00 $500.00 $31,000.00

Item Code 197027 Total No. of Proj. 1 $31,000.00Total Amount

197028 EARTH RETAINING STRUCTURE, LOCATION 3 M2 11 1 280.00 $400.00 $112,000.00

Unit Sub Total 1M2 280.00 $400.00 $112,000.00

Item Code 197028 Total No. of Proj. 1 $112,000.00Total Amount

197029 EARTH RETAINING STRUCTURE, LOCATION 4 M2 11 1 288.00 $410.00 $118,080.00

Unit Sub Total 1M2 288.00 $410.00 $118,080.00

Item Code 197029 Total No. of Proj. 1 $118,080.00Total Amount

197060 SOIL NAIL ASSEMBLY M 8 1 40,344.00 $46.00 $1,855,824.00

M 11 1 18,000.00 $55.00 $990,000.00

Unit Sub Total 2M 58,344.00 $48.78 $2,845,824.00

Item Code 197060 Total No. of Proj. 2 $2,845,824.00Total Amount

198001 IMPORTED BORROW M3 1 7 50,662.00 $17.50 $886,465.00

M3 2 3 13,770.00 $29.67 $408,540.00

M3 3 4 11,710.00 $45.81 $536,480.00

M3 4 7 6,200.00 $26.48 $164,179.50

M3 5 5 18,650.00 $22.51 $419,743.10

M3 6 8 58,980.00 $21.44 $1,264,320.00

M3 7 9 6,695.60 $62.19 $416,425.80

M3 8 4 265,850.00 $0.14 $38,150.00

M3 10 4 17,881.00 $19.95 $356,800.00

M3 11 1 9,580.00 $6.00 $57,480.00

M3 12 3 1,330.00 $53.73 $71,460.00

Unit Sub Total 55M3 461,308.60 $10.02 $4,620,043.40
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198001 IMPORTED BORROW TONN 2 1 5,530.00 $25.00 $138,250.00

Unit Sub Total 1TONN 5,530.00 $25.00 $138,250.00

Item Code 198001 Total No. of Proj. 56 $4,758,293.40Total Amount

198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1 5 767.00 $60.46 $46,374.00

M3 2 2 391.00 $49.08 $19,190.00

M3 3 4 1,413.00 $63.89 $90,270.00

M3 4 1 260.00 $135.00 $35,100.00

M3 5 4 5,120.00 $44.55 $228,086.20

M3 6 6 5,662.00 $66.16 $374,593.00

M3 8 2 28,100.00 $6.59 $185,150.00

M3 10 2 143.00 $239.55 $34,255.00

M3 11 2 162.00 $207.90 $33,680.00

Unit Sub Total 28M3 42,018.00 $24.91 $1,046,698.20

198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 7 7,495.00 $31.62 $236,995.00

TONN 2 16 22,558.00 $28.60 $645,266.00

TONN 3 4 5,175.00 $24.30 $125,738.00

TONN 4 9 11,015.00 $39.84 $438,860.00

TONN 5 2 1,110.00 $25.46 $28,262.50

TONN 6 2 1,410.00 $32.24 $45,459.00

TONN 7 1 1,310.00 $83.00 $108,730.00

TONN 9 1 3,890.00 $37.00 $143,930.00

TONN 10 8 19,482.80 $23.60 $459,820.00

Unit Sub Total 50TONN 73,445.80 $30.40 $2,233,060.50

Item Code 198007 Total No. of Proj. 78 $3,279,758.70Total Amount

198009 IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE)

M3 4 1 990.00 $71.50 $70,785.00

Unit Sub Total 1M3 990.00 $71.50 $70,785.00

Item Code 198009 Total No. of Proj. 1 $70,785.00Total Amount

198021 IMPORTED ROCKY MATERIAL M3 1 1 80.00 $94.00 $7,520.00

Unit Sub Total 1M3 80.00 $94.00 $7,520.00

Item Code 198021 Total No. of Proj. 1 $7,520.00Total Amount
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198050 EMBANKMENT M3 11 1 45.00 $50.00 $2,250.00

Unit Sub Total 1M3 45.00 $50.00 $2,250.00

Item Code 198050 Total No. of Proj. 1 $2,250.00Total Amount

198200 SUBGRADE ENHANCEMENT FABRIC M2 2 2 1,170.00 $2.51 $2,934.00

M2 4 1 280.00 $3.00 $840.00

Unit Sub Total 3M2 1,450.00 $2.60 $3,774.00

Item Code 198200 Total No. of Proj. 3 $3,774.00Total Amount

200001 HIGHWAY PLANTING LS 1 3 $63,400.00

LS 2 1 $33,647.85

LS 4 4 $166,248.53

LS 5 10 $219,917.50

LS 6 5 $102,100.00

LS 7 10 $932,300.00

LS 8 3 $239,000.00

LS 9 1 $5,000.00

LS 10 2 $5,350.00

LS 11 10 $446,951.20

LS 12 2 $8,389.00

Unit Sub Total 51LS $2,222,304.08

Item Code 200001 Total No. of Proj. 51 $2,222,304.08Total Amount

200002 ROADSIDE CLEARING LS 1 1 $10,000.00

LS 4 2 $51,000.00

LS 5 2 $72,750.00

LS 6 1 $5,000.00

LS 7 6 $131,003.53

LS 8 1 $46,800.00

LS 11 4 $93,200.00

Unit Sub Total 17LS $409,753.53

Item Code 200002 Total No. of Proj. 17 $409,753.53Total Amount

200052 PRUNE EXISTING PLANTS EA 5 1 110.00 $120.00 $13,200.00

Unit Sub Total 1EA 110.00 $120.00 $13,200.00
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200052 PRUNE EXISTING PLANTS LS 4 1 $110,000.00

LS 5 1 $20,250.00

LS 7 1 $147,022.02

LS 8 1 $42,000.00

Unit Sub Total 4LS $319,272.02

200052 PRUNE EXISTING PLANTS M 10 1 13,100.00 $7.00 $91,700.00

Unit Sub Total 1M 13,100.00 $7.00 $91,700.00

Item Code 200052 Total No. of Proj. 6 $424,172.02Total Amount

200101 IMPORTED TOPSOIL LS 4 1 $20,000.00

Unit Sub Total 1LS $20,000.00

200101 IMPORTED TOPSOIL M3 1 5 562.00 $55.01 $30,915.00

M3 2 2 6,967.00 $31.07 $216,490.00

M3 4 1 270.00 $50.00 $13,500.00

M3 5 1 220.00 $52.00 $11,440.00

M3 11 2 9,190.00 $18.09 $166,220.00

M3 12 1 740.00 $25.00 $18,500.00

Unit Sub Total 12M3 17,949.00 $25.46 $457,065.00

Item Code 200101 Total No. of Proj. 13 $477,065.00Total Amount

200108 PREPARE HOLE (SOIL AMENDMENT) EA 4 1 10,400.00 $3.00 $31,200.00

Unit Sub Total 1EA 10,400.00 $3.00 $31,200.00

Item Code 200108 Total No. of Proj. 1 $31,200.00Total Amount

200114 ROCK BLANKET M2 2 2 770.00 $151.43 $116,600.00

M2 4 2 1,415.00 $61.11 $86,475.00

M2 6 1 55.00 $150.00 $8,250.00

M2 7 3 6,635.00 $39.46 $261,799.00

M2 9 1 800.00 $30.00 $24,000.00

M2 11 1 690.00 $180.00 $124,200.00

M2 12 1 120.00 $78.00 $9,360.00

Unit Sub Total 11M2 10,485.00 $60.15 $630,684.00

Item Code 200114 Total No. of Proj. 11 $630,684.00Total Amount
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200121 CULTIVATE (SOIL AMENDMENT) HA 5 1 7.00 $670.00 $4,690.00

Unit Sub Total 1HA 7.00 $670.00 $4,690.00

200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 19,600.00 $2.00 $39,200.00

Unit Sub Total 1M2 19,600.00 $2.00 $39,200.00

Item Code 200121 Total No. of Proj. 2 $43,890.00Total Amount

202003 IRON SULFATE KG 11 1 116.00 $5.50 $638.00

Unit Sub Total 1KG 116.00 $5.50 $638.00

Item Code 202003 Total No. of Proj. 1 $638.00Total Amount

202006 SOIL AMENDMENT M3 1 1 5.50 $400.00 $2,200.00

M3 6 1 5.00 $125.00 $625.00

Unit Sub Total 2M3 10.50 $269.05 $2,825.00

Item Code 202006 Total No. of Proj. 2 $2,825.00Total Amount

202007 DUFF HA 10 1 2.30 $15,000.00 $34,500.00

Unit Sub Total 1HA 2.30 $15,000.00 $34,500.00

202007 DUFF M2 3 1 20,000.00 $2.75 $55,000.00

M2 5 2 21,320.00 $2.94 $62,780.00

M2 7 1 1,000.00 $9.44 $9,440.00

M2 8 1 2,710.00 $2.00 $5,420.00

M2 10 2 254,100.00 $0.73 $185,850.00

M2 11 1 17,000.00 $3.00 $51,000.00

M2 12 1 180.00 $30.00 $5,400.00

Unit Sub Total 9M2 316,310.00 $1.19 $374,890.00

202007 DUFF M3 2 1 3,200.00 $12.00 $38,400.00

Unit Sub Total 1M3 3,200.00 $12.00 $38,400.00

Item Code 202007 Total No. of Proj. 11 $447,790.00Total Amount

202011 MULCH M3 1 1 32.00 $250.00 $8,000.00

M3 3 2 205.00 $74.88 $15,350.00

M3 4 2 2,310.00 $21.82 $50,400.00

M3 5 2 2,590.00 $26.11 $67,626.00

M3 6 3 390.10 $26.87 $10,482.70
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202011 MULCH M3 7 2 2,420.00 $31.50 $76,230.00

M3 8 1 32.00 $20.00 $640.00

M3 11 4 692.00 $47.64 $32,966.00

M3 12 1 67.00 $50.00 $3,350.00

Unit Sub Total 18M3 8,738.10 $30.33 $265,044.70

Item Code 202011 Total No. of Proj. 18 $265,044.70Total Amount

202018 COMMERCIAL FERTILIZER KG 1 1 86.00 $10.00 $860.00

Unit Sub Total 1KG 86.00 $10.00 $860.00

Item Code 202018 Total No. of Proj. 1 $860.00Total Amount

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 7 2 6,654.00 $3.25 $21,654.00

KG 11 1 1,156.00 $2.50 $2,890.00

Unit Sub Total 3KG 7,810.00 $3.14 $24,544.00

Item Code 202031 Total No. of Proj. 3 $24,544.00Total Amount

202033 COMMERCIAL FERTILIZER (PACKET) EA 5 1 6,280.00 $0.20 $1,256.00

EA 7 1 208.00 $3.00 $624.00

EA 11 3 4,855.00 $1.01 $4,915.75

Unit Sub Total 5EA 11,343.00 $0.60 $6,795.75

Item Code 202033 Total No. of Proj. 5 $6,795.75Total Amount

203001 EROSION CONTROL (BLANKET) M2 1 1 160.00 $15.00 $2,400.00

M2 2 1 6,370.00 $5.50 $35,035.00

M2 4 1 1,640.00 $6.00 $9,840.00

M2 5 7 8,773.00 $3.65 $32,060.90

M2 8 2 6,200.00 $4.01 $24,850.00

M2 9 1 2,140.00 $6.00 $12,840.00

M2 10 1 1,000.00 $8.00 $8,000.00

M2 11 4 7,400.00 $6.54 $48,380.00

M2 12 3 4,410.00 $3.06 $13,480.00

Unit Sub Total 21M2 38,093.00 $4.91 $186,885.90

Item Code 203001 Total No. of Proj. 21 $186,885.90Total Amount

203003 STRAW (EROSION CONTROL) KG 1 1 240.00 $2.00 $480.00
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203003 STRAW (EROSION CONTROL) KG 2 2 2,840.00 $0.97 $2,747.50

KG 3 1 400.00 $0.82 $328.00

KG 4 1 900.00 $1.50 $1,350.00

KG 10 1 830.00 $1.60 $1,328.00

Unit Sub Total 6KG 5,210.00 $1.20 $6,233.50

203003 STRAW (EROSION CONTROL) LS 6 1 $3,500.00

Unit Sub Total 1LS $3,500.00

203003 STRAW (EROSION CONTROL) TONN 1 13 42.70 $448.64 $19,157.00

TONN 2 11 138.20 $492.88 $68,116.25

TONN 3 5 28.00 $566.87 $15,872.22

TONN 4 12 132.80 $376.01 $49,934.50

TONN 5 9 61.00 $551.48 $33,640.00

TONN 6 8 70.40 $479.33 $33,745.00

TONN 7 1 3.00 $605.00 $1,815.00

TONN 8 3 331.00 $375.63 $124,335.00

TONN 10 7 133.00 $566.51 $75,346.00

TONN 11 1 30.00 $500.00 $15,000.00

TONN 12 5 9.50 $1,286.32 $12,220.00

Unit Sub Total 75TONN 979.60 $458.54 $449,180.97

Item Code 203003 Total No. of Proj. 82 $458,914.47Total Amount

203012 EROSION CONTROL (DRILL SEED) M2 6 1 8,400.00 $0.70 $5,880.00

Unit Sub Total 1M2 8,400.00 $0.70 $5,880.00

Item Code 203012 Total No. of Proj. 1 $5,880.00Total Amount

203014 FIBER (EROSION CONTROL) KG 1 15 25,982.00 $0.96 $24,946.00

KG 2 11 21,427.00 $1.32 $28,275.75

KG 3 6 6,180.00 $1.57 $9,696.00

KG 4 18 23,542.00 $1.04 $24,497.80

KG 5 15 28,380.00 $1.05 $29,802.00

KG 6 11 31,030.00 $0.88 $27,184.10

KG 7 1 680.00 $1.05 $714.00

KG 8 3 65,910.00 $0.92 $60,524.00

KG 10 10 20,132.00 $1.04 $20,846.00

KG 11 7 92,730.00 $1.15 $106,646.10
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203014 FIBER (EROSION CONTROL) KG 12 5 2,222.00 $3.18 $7,062.00

Unit Sub Total 102KG 318,215.00 $1.07 $340,193.75

203014 FIBER (EROSION CONTROL) LS 6 1 $1,210.00

Unit Sub Total 1LS $1,210.00

Item Code 203014 Total No. of Proj. 103 $341,403.75Total Amount

203015 EROSION CONTROL LS 1 1 $3,828.00

Unit Sub Total 1LS $3,828.00

Item Code 203015 Total No. of Proj. 1 $3,828.00Total Amount

203016 EROSION CONTROL (TYPE D) M2 4 1 530.00 $3.00 $1,590.00

Unit Sub Total 1M2 530.00 $3.00 $1,590.00

Item Code 203016 Total No. of Proj. 1 $1,590.00Total Amount

203021 FIBER ROLLS M 1 8 6,003.00 $11.51 $69,095.00

M 2 2 4,580.00 $13.73 $62,870.00

M 3 1 520.00 $8.95 $4,654.00

M 4 20 30,619.00 $9.83 $300,979.00

M 5 3 3,535.00 $13.80 $48,795.00

M 10 1 140.00 $19.00 $2,660.00

M 11 7 47,360.00 $8.39 $397,285.00

Unit Sub Total 42M 92,757.00 $9.56 $886,338.00

Item Code 203021 Total No. of Proj. 42 $886,338.00Total Amount

203024 COMPOST (EROSION CONTROL) KG 1 6 11,342.00 $0.66 $7,542.00

KG 2 9 20,664.00 $0.87 $17,982.50

KG 3 5 16,470.00 $1.47 $24,219.90

KG 4 9 28,578.00 $1.32 $37,801.52

KG 5 8 23,350.00 $0.95 $22,243.00

KG 6 4 17,180.00 $0.89 $15,357.00

KG 7 1 3,000.00 $0.70 $2,100.00

KG 8 1 4,300.00 $0.50 $2,150.00

KG 10 4 45,894.00 $0.58 $26,582.00

KG 11 3 24,824.00 $1.00 $24,898.00

KG 12 2 340.70 $0.70 $237.00
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Unit Sub Total 52KG 195,942.70 $0.92 $181,112.92

203024 COMPOST (EROSION CONTROL) M3 1 8 22.30 $525.48 $11,718.10

M3 2 3 58.30 $256.89 $14,976.95

M3 3 1 0.20 $923.00 $184.60

M3 4 8 90.10 $362.25 $32,639.00

M3 5 6 31.70 $274.45 $8,700.00

M3 6 2 196.20 $32.11 $6,300.00

M3 7 2 30.00 $175.53 $5,266.00

M3 8 1 330.00 $38.00 $12,540.00

M3 10 3 30.50 $225.90 $6,890.00

M3 11 7 150.10 $166.76 $25,030.70

M3 12 1 360.00 $35.00 $12,600.00

Unit Sub Total 42M3 1,299.40 $105.31 $136,845.35

Item Code 203024 Total No. of Proj. 94 $317,958.27Total Amount

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 3 6.00 $866.67 $5,200.00

EA 3 1 6.00 $500.00 $3,000.00

EA 4 9 40.00 $952.20 $38,088.00

EA 5 6 12.00 $631.25 $7,575.00

EA 6 6 15.00 $593.73 $8,906.00

EA 7 1 2.00 $1,400.00 $2,800.00

EA 10 3 10.00 $990.00 $9,900.00

EA 11 3 11.00 $804.55 $8,850.00

EA 12 2 6.00 $610.00 $3,660.00

Unit Sub Total 34EA 108.00 $814.62 $87,979.00

Item Code 203026 Total No. of Proj. 34 $87,979.00Total Amount

203040 SEED (EROSION CONTROL) KG 2 6 179.20 $134.82 $24,159.50

KG 4 2 130.00 $131.92 $17,150.00

Unit Sub Total 8KG 309.20 $133.60 $41,309.50

Item Code 203040 Total No. of Proj. 8 $41,309.50Total Amount

203043 SEED (TYPE 1) (EROSION CONTROL) KG 12 1 3.60 $90.00 $324.00

Unit Sub Total 1KG 3.60 $90.00 $324.00
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Item Code 203043 Total No. of Proj. 1 $324.00Total Amount

203044 SEED (TYPE 2) (EROSION CONTROL) KG 12 1 1.30 $100.00 $130.00

Unit Sub Total 1KG 1.30 $100.00 $130.00

Item Code 203044 Total No. of Proj. 1 $130.00Total Amount

203045 PURE LIVE SEED (EROSION CONTROL) KG 1 16 1,245.50 $63.52 $79,108.98

KG 2 8 1,339.00 $78.62 $105,270.00

KG 3 6 360.50 $72.62 $26,177.96

KG 4 15 3,358.00 $69.07 $231,927.00

KG 5 15 1,244.00 $82.12 $102,156.16

KG 6 9 620.00 $115.21 $71,430.00

KG 7 3 70.00 $71.60 $5,012.00

KG 8 3 1,679.00 $73.74 $123,810.00

KG 10 10 738.70 $85.82 $63,398.00

KG 11 6 848.70 $53.53 $45,430.00

KG 12 4 68.60 $166.59 $11,428.00

Unit Sub Total 95KG 11,572.00 $74.76 $865,148.10

Item Code 203045 Total No. of Proj. 95 $865,148.10Total Amount

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 7 1,776.00 $1.59 $2,827.00

KG 2 13 3,433.80 $2.39 $8,197.80

KG 3 6 8,017.00 $1.52 $12,221.95

KG 4 1 90.00 $1.00 $90.00

KG 5 4 2,090.00 $2.08 $4,349.00

KG 6 6 2,230.00 $1.88 $4,183.00

KG 8 1 24,000.00 $1.25 $30,000.00

KG 10 10 4,861.00 $1.05 $5,126.00

KG 11 9 1,507.20 $1.35 $2,032.40

Unit Sub Total 57KG 48,005.00 $1.44 $69,027.15

Item Code 203056 Total No. of Proj. 57 $69,027.15Total Amount

203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 15 1,908.00 $2.83 $5,408.50

KG 2 12 4,462.00 $2.81 $12,541.37

KG 3 6 1,326.50 $3.47 $4,600.20

KG 4 17 5,054.00 $4.15 $20,967.05
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203061 STABILIZING EMULSION (EROSION CONTROL) KG 5 15 4,465.00 $3.61 $16,097.00

KG 6 13 8,570.00 $4.21 $36,105.80

KG 7 1 140.00 $4.70 $658.00

KG 8 3 14,390.00 $2.27 $32,726.00

KG 10 10 2,691.00 $3.11 $8,356.00

KG 11 8 9,167.50 $1.80 $16,498.50

KG 12 5 353.00 $2.88 $1,017.00

Unit Sub Total 105KG 52,527.00 $2.95 $154,975.42

203061 STABILIZING EMULSION (EROSION CONTROL) LS 6 1 $1,180.00

Unit Sub Total 1LS $1,180.00

Item Code 203061 Total No. of Proj. 106 $156,155.42Total Amount

203561 JUTE MESH M2 11 1 1,100.00 $4.50 $4,950.00

Unit Sub Total 1M2 1,100.00 $4.50 $4,950.00

Item Code 203561 Total No. of Proj. 1 $4,950.00Total Amount

204001 PLANT (GROUP A) EA 7 1 33.00 $100.00 $3,300.00

EA 8 1 1,190.00 $5.75 $6,842.50

Unit Sub Total 2EA 1,223.00 $8.29 $10,142.50

Item Code 204001 Total No. of Proj. 2 $10,142.50Total Amount

204002 PLANT (GROUP B) EA 7 1 175.00 $260.00 $45,500.00

EA 8 1 400.00 $16.00 $6,400.00

Unit Sub Total 2EA 575.00 $90.26 $51,900.00

Item Code 204002 Total No. of Proj. 2 $51,900.00Total Amount

204006 PLANT (GROUP F) EA 3 1 750.00 $2.62 $1,965.00

EA 4 1 15,600.00 $0.50 $7,800.00

EA 11 2 340,804.00 $0.36 $121,458.78

Unit Sub Total 4EA 357,154.00 $0.37 $131,223.78

Item Code 204006 Total No. of Proj. 4 $131,223.78Total Amount

204008 PLANT (GROUP H) EA 7 2 423,350.00 $0.25 $105,837.50

EA 8 1 164,000.00 $0.23 $37,720.00
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204008 PLANT (GROUP H) EA 11 1 50,000.00 $0.30 $15,000.00

Unit Sub Total 4EA 637,350.00 $0.25 $158,557.50

Item Code 204008 Total No. of Proj. 4 $158,557.50Total Amount

204011 PLANT (GROUP K) EA 4 1 1.00 $4,500.00 $4,500.00

EA 7 1 40.00 $193.74 $7,749.60

EA 11 2 77.00 $310.62 $23,918.00

Unit Sub Total 4EA 118.00 $306.51 $36,167.60

Item Code 204011 Total No. of Proj. 4 $36,167.60Total Amount

204013 PLANT (GROUP M) EA 4 1 6,230.00 $13.00 $80,990.00

Unit Sub Total 1EA 6,230.00 $13.00 $80,990.00

204013 PLANT (GROUP M) LS 4 1 $20,000.00

Unit Sub Total 1LS $20,000.00

Item Code 204013 Total No. of Proj. 2 $100,990.00Total Amount

204014 PLANTING PLANT (GROUP N) EA 11 1 1,640.00 $4.25 $6,970.00

Unit Sub Total 1EA 1,640.00 $4.25 $6,970.00

Item Code 204014 Total No. of Proj. 1 $6,970.00Total Amount

204017 PLANT (GROUP W) EA 1 3 194.00 $17.63 $3,420.00

EA 3 1 1,000.00 $5.00 $5,000.00

EA 4 1 1,629.00 $11.72 $19,091.88

EA 5 2 750.00 $15.40 $11,550.00

EA 6 1 41.00 $10.00 $410.00

EA 7 1 3,600.00 $6.00 $21,600.00

EA 11 1 3,200.00 $2.50 $8,000.00

Unit Sub Total 10EA 10,414.00 $6.63 $69,071.88

Item Code 204017 Total No. of Proj. 10 $69,071.88Total Amount

204021 PLANT (GROUP U) EA 5 2 250.00 $97.14 $24,285.00

EA 6 1 12.00 $100.00 $1,200.00

EA 8 1 360.00 $69.00 $24,840.00

Unit Sub Total 4EA 622.00 $80.91 $50,325.00
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Item Code 204021 Total No. of Proj. 4 $50,325.00Total Amount

204022 PLANT (GROUP Z) EA 7 1 30.00 $585.14 $17,554.20

Unit Sub Total 1EA 30.00 $585.14 $17,554.20

Item Code 204022 Total No. of Proj. 1 $17,554.20Total Amount

204030 TRANSPLANT TREE EA 6 1 19.00 $950.00 $18,050.00

EA 11 1 2.00 $8,800.00 $17,600.00

EA 12 1 8.00 $586.00 $4,688.00

Unit Sub Total 3EA 29.00 $1,390.97 $40,338.00

Item Code 204030 Total No. of Proj. 3 $40,338.00Total Amount

204031 TRANSPLANT PALM TREE EA 6 1 5.00 $3,000.00 $15,000.00

EA 7 1 3.00 $2,452.78 $7,358.34

EA 8 1 18.00 $1,850.00 $33,300.00

EA 11 1 2.00 $1,500.00 $3,000.00

Unit Sub Total 4EA 28.00 $2,094.94 $58,658.34

Item Code 204031 Total No. of Proj. 4 $58,658.34Total Amount

204035 PLANT (GROUP A) EA 1 1 605.00 $35.00 $21,175.00

EA 3 1 22.00 $774.68 $17,042.96

EA 4 3 10,130.00 $10.36 $104,900.00

EA 5 2 11,060.00 $19.57 $216,396.00

EA 6 1 35.00 $10.00 $350.00

EA 7 2 4,070.00 $11.45 $46,620.00

EA 11 3 11,458.00 $10.97 $125,650.00

Unit Sub Total 13EA 37,380.00 $14.24 $532,133.96

Item Code 204035 Total No. of Proj. 13 $532,133.96Total Amount

204036 PLANT (GROUP B) EA 1 1 25.00 $50.00 $1,250.00

EA 3 1 110.00 $68.45 $7,529.50

EA 4 2 37.00 $50.00 $1,850.00

EA 5 2 840.00 $34.83 $29,260.00

EA 6 1 150.00 $35.00 $5,250.00

EA 7 1 680.00 $21.16 $14,388.80
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204036 PLANT (GROUP B) EA 11 1 8.00 $40.00 $320.00

Unit Sub Total 9EA 1,850.00 $32.35 $59,848.30

Item Code 204036 Total No. of Proj. 9 $59,848.30Total Amount

204038 PLANT (GROUP U) EA 4 2 427.00 $70.82 $30,240.00

EA 7 1 425.00 $73.25 $31,131.25

EA 11 2 185.00 $110.00 $20,350.00

Unit Sub Total 5EA 1,037.00 $78.81 $81,721.25

Item Code 204038 Total No. of Proj. 5 $81,721.25Total Amount

204051 SEEDING HA 11 1 1.40 $5,000.00 $7,000.00

Unit Sub Total 1HA 1.40 $5,000.00 $7,000.00

204051 SEEDING M2 4 1 20,100.00 $4.00 $80,400.00

Unit Sub Total 1M2 20,100.00 $4.00 $80,400.00

Item Code 204051 Total No. of Proj. 2 $87,400.00Total Amount

204053 WILD FLOWER SEEDING HA 5 2 0.50 $14,140.00 $7,070.00

Unit Sub Total 2HA 0.50 $14,140.00 $7,070.00

Item Code 204053 Total No. of Proj. 2 $7,070.00Total Amount

204096 MAINTAIN EXISTING PLANTED AREAS LS 4 1 $35,000.00

LS 5 3 $25,000.00

LS 6 1 $5,000.00

LS 7 2 $47,834.90

Unit Sub Total 7LS $112,834.90

Item Code 204096 Total No. of Proj. 7 $112,834.90Total Amount

204098 MAINTAIN EXISTING PLANTS LS 8 2 $6,650.00

LS 11 1 $26,400.00

Unit Sub Total 3LS $33,050.00

Item Code 204098 Total No. of Proj. 3 $33,050.00Total Amount

204099 PLANT ESTABLISHMENT WORK LS 1 4 $55,000.00

LS 2 1 $2,415.00
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204099 PLANT ESTABLISHMENT WORK LS 3 1 $12,939.94

LS 4 7 $621,816.74

LS 5 12 $381,611.86

LS 6 5 $32,700.00

LS 7 13 $599,684.71

LS 8 4 $186,550.00

LS 10 2 $8,200.00

LS 11 14 $607,225.00

LS 12 1 $2,500.00

Unit Sub Total 64LS $2,510,643.25

Item Code 204099 Total No. of Proj. 64 $2,510,643.25Total Amount

204100 ESTABLISH EXISTING PLANTING LS 11 1 $50,000.00

Unit Sub Total 1LS $50,000.00

Item Code 204100 Total No. of Proj. 1 $50,000.00Total Amount

205051 FOLIAGE PROTECTOR EA 11 1 1,640.00 $9.50 $15,580.00

Unit Sub Total 1EA 1,640.00 $9.50 $15,580.00

Item Code 205051 Total No. of Proj. 1 $15,580.00Total Amount

205061 ROOT PROTECTOR EA 5 2 12,150.00 $12.05 $146,375.00

EA 6 1 8.00 $25.00 $200.00

Unit Sub Total 3EA 12,158.00 $12.06 $146,575.00

Item Code 205061 Total No. of Proj. 3 $146,575.00Total Amount

206003 HEADER BOARD M 4 1 114.00 $31.59 $3,601.26

Unit Sub Total 1M 114.00 $31.59 $3,601.26

Item Code 206003 Total No. of Proj. 1 $3,601.26Total Amount

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 2 1 $2,000.00

LS 4 1 $35,000.00

LS 5 1 $6,750.00

LS 6 2 $16,000.00

LS 7 4 $55,000.00

LS 8 1 $7,000.00
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206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 12 1 $8,000.00

Unit Sub Total 11LS $129,750.00

Item Code 206401 Total No. of Proj. 11 $129,750.00Total Amount

206560 CONTROL AND NEUTRAL CONDUCTORS LS 3 1 $2,369.58

LS 4 2 $30,000.00

LS 5 1 $103,950.00

LS 7 1 $45,343.48

LS 8 1 $55,091.00

LS 11 2 $7,140.00

Unit Sub Total 8LS $243,894.06

Item Code 206560 Total No. of Proj. 8 $243,894.06Total Amount

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 4.00 $912.32 $3,649.28

EA 4 2 47.00 $285.11 $13,400.00

EA 5 2 23.00 $438.57 $10,087.00

EA 7 1 40.00 $233.05 $9,322.00

EA 8 1 3.00 $210.00 $630.00

EA 11 1 9.00 $275.00 $2,475.00

Unit Sub Total 8EA 126.00 $313.99 $39,563.28

Item Code 206611 Total No. of Proj. 8 $39,563.28Total Amount

206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 11.00 $350.00 $3,850.00

EA 6 1 1.00 $225.00 $225.00

Unit Sub Total 2EA 12.00 $339.58 $4,075.00

Item Code 206612 Total No. of Proj. 2 $4,075.00Total Amount

206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 49.00 $375.00 $18,375.00

EA 5 2 113.00 $545.12 $61,599.00

EA 6 1 1.00 $250.00 $250.00

EA 7 1 102.00 $263.16 $26,842.32

EA 8 1 41.00 $215.00 $8,815.00

EA 11 4 45.00 $273.44 $12,305.00

Unit Sub Total 10EA 351.00 $365.20 $128,186.32
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Item Code 206613 Total No. of Proj. 10 $128,186.32Total Amount

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 2.00 $450.00 $900.00

EA 5 2 8.00 $707.00 $5,656.00

EA 7 2 6.00 $882.85 $5,297.11

EA 8 1 25.00 $220.00 $5,500.00

EA 11 1 2.00 $500.00 $1,000.00

Unit Sub Total 7EA 43.00 $426.82 $18,353.11

Item Code 206614 Total No. of Proj. 7 $18,353.11Total Amount

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 7 1 6.00 $770.61 $4,623.66

Unit Sub Total 1EA 6.00 $770.61 $4,623.66

Item Code 206616 Total No. of Proj. 1 $4,623.66Total Amount

206747 4 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 3 1 2.00 $1,279.16 $2,558.32

Unit Sub Total 1EA 2.00 $1,279.16 $2,558.32

Item Code 206747 Total No. of Proj. 1 $2,558.32Total Amount

206751 12 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 4 1 1.00 $4,460.00 $4,460.00

Unit Sub Total 1EA 1.00 $4,460.00 $4,460.00

Item Code 206751 Total No. of Proj. 1 $4,460.00Total Amount

206753 24 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 4 1 1.00 $3,600.00 $3,600.00

EA 5 1 1.00 $7,020.00 $7,020.00

EA 7 1 5.00 $2,495.78 $12,478.90

Unit Sub Total 3EA 7.00 $3,299.84 $23,098.90

Item Code 206753 Total No. of Proj. 3 $23,098.90Total Amount

206756 16 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 4 1 1.00 $2,000.00 $2,000.00

EA 7 1 1.00 $3,241.69 $3,241.69

Unit Sub Total 2EA 2.00 $2,620.84 $5,241.69

Item Code 206756 Total No. of Proj. 2 $5,241.69Total Amount
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208000 IRRIGATION SYSTEM LS 1 1 $19,090.00

LS 2 4 $82,263.60

LS 4 7 $239,390.00

LS 5 5 $95,010.96

LS 6 4 $142,589.00

LS 7 10 $1,165,000.00

LS 8 3 $238,800.00

LS 9 1 $3,500.00

LS 10 1 $10,750.00

LS 11 12 $1,040,574.40

LS 12 5 $61,134.00

Unit Sub Total 53LS $3,098,101.96

Item Code 208000 Total No. of Proj. 53 $3,098,101.96Total Amount

208018 25 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 60.00 $29.79 $1,787.40

Unit Sub Total 1M 60.00 $29.79 $1,787.40

Item Code 208018 Total No. of Proj. 1 $1,787.40Total Amount

208020 40 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 8 1 35.00 $66.00 $2,310.00

Unit Sub Total 1M 35.00 $66.00 $2,310.00

Item Code 208020 Total No. of Proj. 1 $2,310.00Total Amount

208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 2 1 17.00 $200.00 $3,400.00

Unit Sub Total 1M 17.00 $200.00 $3,400.00

Item Code 208021 Total No. of Proj. 1 $3,400.00Total Amount

208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 4 1 20.00 $100.00 $2,000.00

M 5 1 174.00 $135.00 $23,490.00

M 7 2 210.00 $62.81 $13,190.40

Unit Sub Total 4M 404.00 $95.74 $38,680.40

Item Code 208023 Total No. of Proj. 4 $38,680.40Total Amount

208024 100 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 8 1 45.00 $71.00 $3,195.00

Unit Sub Total 1M 45.00 $71.00 $3,195.00
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Item Code 208024 Total No. of Proj. 1 $3,195.00Total Amount

208036 NPS 2 SUPPLY LINE (BRIDGE) M 4 1 190.00 $125.00 $23,750.00

Unit Sub Total 1M 190.00 $125.00 $23,750.00

Item Code 208036 Total No. of Proj. 1 $23,750.00Total Amount

208038 NPS 3 SUPPLY LINE (BRIDGE) M 4 1 133.00 $180.00 $23,940.00

M 7 1 38.00 $150.00 $5,700.00

M 8 1 473.00 $150.00 $70,950.00

M 11 2 776.00 $145.28 $112,740.00

Unit Sub Total 5M 1,420.00 $150.23 $213,330.00

Item Code 208038 Total No. of Proj. 5 $213,330.00Total Amount

208039 NPS 4 SUPPLY LINE (BRIDGE) M 11 1 650.00 $160.00 $104,000.00

Unit Sub Total 1M 650.00 $160.00 $104,000.00

Item Code 208039 Total No. of Proj. 1 $104,000.00Total Amount

208215 20 MM PLASTIC PIPE (IRRIGATION LINE) M 1 1 280.00 $25.00 $7,000.00

M 5 1 1,345.00 $1.00 $1,345.00

Unit Sub Total 2M 1,625.00 $5.14 $8,345.00

Item Code 208215 Total No. of Proj. 2 $8,345.00Total Amount

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 9,369.00 $6.00 $56,214.00

M 6 1 587.00 $13.00 $7,631.00

M 7 2 17,590.00 $6.23 $109,637.60

M 8 1 4,312.00 $5.90 $25,440.80

Unit Sub Total 5M 31,858.00 $6.24 $198,923.40

Item Code 208249 Total No. of Proj. 5 $198,923.40Total Amount

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 785.00 $28.78 $22,592.30

M 4 1 3,242.00 $7.00 $22,694.00

M 5 2 16,920.00 $5.16 $87,280.00

M 6 1 132.00 $20.00 $2,640.00

M 7 2 2,265.00 $7.19 $16,278.50

M 8 1 2,224.00 $6.25 $13,900.00
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208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 11 2 3,107.00 $6.83 $21,224.50

Unit Sub Total 10M 28,675.00 $6.51 $186,609.30

Item Code 208250 Total No. of Proj. 10 $186,609.30Total Amount

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 1 1 54.00 $150.00 $8,100.00

M 4 1 2,505.00 $7.50 $18,787.50

M 5 1 1,515.00 $6.00 $9,090.00

M 6 1 9.00 $20.00 $180.00

M 7 2 455.00 $14.87 $6,765.45

M 8 1 1,058.00 $7.00 $7,406.00

M 11 2 463.00 $9.52 $4,409.00

Unit Sub Total 9M 6,059.00 $9.03 $54,737.95

Item Code 208251 Total No. of Proj. 9 $54,737.95Total Amount

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 875.00 $8.00 $7,000.00

M 5 2 7,345.00 $8.10 $59,475.00

M 6 1 596.00 $14.00 $8,344.00

M 7 2 6,089.00 $9.07 $55,228.65

M 8 1 637.00 $7.25 $4,618.25

M 11 2 142.00 $7.62 $1,081.75

Unit Sub Total 9M 15,684.00 $8.66 $135,747.65

Item Code 208252 Total No. of Proj. 9 $135,747.65Total Amount

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 5,835.00 $9.00 $52,515.00

M 5 2 5,665.00 $10.71 $60,698.00

M 6 1 13.00 $25.00 $325.00

M 7 2 6,170.00 $9.19 $56,716.40

M 8 1 3,207.00 $7.50 $24,052.50

M 11 2 1,482.00 $10.79 $15,996.00

Unit Sub Total 9M 22,372.00 $9.40 $210,302.90

Item Code 208253 Total No. of Proj. 9 $210,302.90Total Amount

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 5 1 4,015.00 $12.00 $48,180.00

M 7 1 215.00 $11.13 $2,392.95

Unit Sub Total 2M 4,230.00 $11.96 $50,572.95
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Item Code 208254 Total No. of Proj. 2 $50,572.95Total Amount

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 5 1 595.00 $14.00 $8,330.00

M 7 1 170.00 $17.82 $3,029.40

M 11 1 45.00 $28.00 $1,260.00

Unit Sub Total 3M 810.00 $15.58 $12,619.40

Item Code 208255 Total No. of Proj. 3 $12,619.40Total Amount

208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 15.00 $30.00 $450.00

Unit Sub Total 1M 15.00 $30.00 $450.00

Item Code 208284 Total No. of Proj. 1 $450.00Total Amount

208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 4.00 $40.00 $160.00

Unit Sub Total 1M 4.00 $40.00 $160.00

Item Code 208285 Total No. of Proj. 1 $160.00Total Amount

208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 6.00 $40.00 $240.00

Unit Sub Total 1M 6.00 $40.00 $240.00

Item Code 208286 Total No. of Proj. 1 $240.00Total Amount

208287 40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 29.00 $20.00 $580.00

Unit Sub Total 1M 29.00 $20.00 $580.00

Item Code 208287 Total No. of Proj. 1 $580.00Total Amount

208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 180.00 $20.00 $3,600.00

M 5 1 460.00 $12.15 $5,589.00

Unit Sub Total 2M 640.00 $14.36 $9,189.00

Item Code 208288 Total No. of Proj. 2 $9,189.00Total Amount

208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 5 1 700.00 $14.85 $10,395.00

M 8 1 780.00 $8.25 $6,435.00

Unit Sub Total 2M 1,480.00 $11.37 $16,830.00

Item Code 208289 Total No. of Proj. 2 $16,830.00Total Amount
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208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 645.00 $12.00 $7,740.00

M 5 1 4,780.00 $14.85 $70,983.00

M 8 1 345.00 $11.00 $3,795.00

Unit Sub Total 3M 5,770.00 $14.30 $82,518.00

Item Code 208291 Total No. of Proj. 3 $82,518.00Total Amount

208294 150 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 11 1 25.00 $55.00 $1,375.00

Unit Sub Total 1M 25.00 $55.00 $1,375.00

Item Code 208294 Total No. of Proj. 1 $1,375.00Total Amount

208304 WATER METER EA 4 2 2.00 $9,880.00 $19,760.00

EA 7 2 9.00 $3,866.67 $34,800.00

EA 11 3 4.00 $15,500.00 $62,000.00

Unit Sub Total 7EA 15.00 $7,770.67 $116,560.00

208304 WATER METER LS 5 1 $13,000.00

Unit Sub Total 1LS $13,000.00

Item Code 208304 Total No. of Proj. 8 $129,560.00Total Amount

208421 BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE

EA 3 1 2.00 $2,003.01 $4,006.02

EA 4 1 1.00 $1,000.00 $1,000.00

EA 5 2 7.00 $1,311.43 $9,180.00

EA 8 1 3.00 $1,950.00 $5,850.00

EA 11 2 2.00 $2,375.00 $4,750.00

Unit Sub Total 7EA 15.00 $1,652.40 $24,786.02

Item Code 208421 Total No. of Proj. 7 $24,786.02Total Amount

208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 2.00 $2,085.93 $4,171.86

EA 4 1 1.00 $850.00 $850.00

Unit Sub Total 2EA 3.00 $1,673.95 $5,021.86

Item Code 208432 Total No. of Proj. 2 $5,021.86Total Amount

208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 11 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 1EA 1.00 $2,000.00 $2,000.00
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Item Code 208434 Total No. of Proj. 1 $2,000.00Total Amount

208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 5 1 5.00 $2,990.00 $14,950.00

EA 7 1 2.00 $3,064.69 $6,129.38

EA 11 1 1.00 $1,800.00 $1,800.00

Unit Sub Total 3EA 8.00 $2,859.92 $22,879.38

Item Code 208435 Total No. of Proj. 3 $22,879.38Total Amount

208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 7 1 5.00 $4,115.35 $20,576.75

EA 8 1 3.00 $2,365.00 $7,095.00

Unit Sub Total 2EA 8.00 $3,458.97 $27,671.75

Item Code 208437 Total No. of Proj. 2 $27,671.75Total Amount

208461 SPRINKLER (TYPE A-1) EA 5 1 660.00 $40.50 $26,730.00

EA 11 1 110.00 $50.00 $5,500.00

Unit Sub Total 2EA 770.00 $41.86 $32,230.00

Item Code 208461 Total No. of Proj. 2 $32,230.00Total Amount

208463 SPRINKLER (TYPE A-3) EA 7 1 16.00 $79.00 $1,264.00

Unit Sub Total 1EA 16.00 $79.00 $1,264.00

Item Code 208463 Total No. of Proj. 1 $1,264.00Total Amount

208464 SPRINKLER (TYPE A-4) EA 7 1 22.00 $78.00 $1,716.00

Unit Sub Total 1EA 22.00 $78.00 $1,716.00

Item Code 208464 Total No. of Proj. 1 $1,716.00Total Amount

208465 SPRINKLER (TYPE A-5) EA 5 1 28.00 $40.50 $1,134.00

EA 7 1 600.00 $37.13 $22,278.00

EA 8 1 180.00 $20.00 $3,600.00

Unit Sub Total 3EA 808.00 $33.43 $27,012.00

Item Code 208465 Total No. of Proj. 3 $27,012.00Total Amount

208466 SPRINKLER (TYPE A-6) EA 4 1 140.00 $65.00 $9,100.00

EA 7 1 300.00 $68.04 $20,412.00

EA 8 1 530.00 $41.00 $21,730.00
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Unit Sub Total 3EA 970.00 $52.83 $51,242.00

Item Code 208466 Total No. of Proj. 3 $51,242.00Total Amount

208467 SPRINKLER (TYPE A-7) EA 11 1 188.00 $60.00 $11,280.00

Unit Sub Total 1EA 188.00 $60.00 $11,280.00

Item Code 208467 Total No. of Proj. 1 $11,280.00Total Amount

208468 SPRINKLER (TYPE A-8) EA 4 1 740.00 $50.00 $37,000.00

Unit Sub Total 1EA 740.00 $50.00 $37,000.00

Item Code 208468 Total No. of Proj. 1 $37,000.00Total Amount

208471 SPRINKLER (TYPE B-1) EA 11 1 41.00 $40.00 $1,640.00

Unit Sub Total 1EA 41.00 $40.00 $1,640.00

Item Code 208471 Total No. of Proj. 1 $1,640.00Total Amount

208472 SPRINKLER (TYPE B-2) EA 3 1 46.00 $15.82 $727.72

EA 4 1 60.00 $35.00 $2,100.00

EA 5 1 150.00 $40.50 $6,075.00

EA 8 1 27.00 $34.00 $918.00

Unit Sub Total 4EA 283.00 $34.70 $9,820.72

Item Code 208472 Total No. of Proj. 4 $9,820.72Total Amount

208474 SPRINKLER (TYPE B-4) EA 4 1 1,360.00 $36.00 $48,960.00

Unit Sub Total 1EA 1,360.00 $36.00 $48,960.00

Item Code 208474 Total No. of Proj. 1 $48,960.00Total Amount

208481 SPRINKLER (TYPE C-1) EA 4 1 10.00 $30.00 $300.00

Unit Sub Total 1EA 10.00 $30.00 $300.00

Item Code 208481 Total No. of Proj. 1 $300.00Total Amount

208482 SPRINKLER (TYPE C-2) EA 3 1 110.00 $15.83 $1,741.30

EA 4 1 8.00 $30.00 $240.00

EA 5 2 5,240.00 $20.25 $106,104.00

EA 7 2 1,808.00 $16.96 $30,672.00
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208482 SPRINKLER (TYPE C-2) EA 8 1 36.00 $20.00 $720.00

EA 11 3 2,788.00 $18.61 $51,896.00

Unit Sub Total 10EA 9,990.00 $19.16 $191,373.30

Item Code 208482 Total No. of Proj. 10 $191,373.30Total Amount

208483 SPRINKLER (TYPE C-3) EA 4 2 518.00 $14.36 $7,440.00

EA 6 1 210.00 $11.00 $2,310.00

EA 7 1 900.00 $13.66 $12,294.00

Unit Sub Total 4EA 1,628.00 $13.54 $22,044.00

Item Code 208483 Total No. of Proj. 4 $22,044.00Total Amount

208487 20 MM GATE VALVE EA 4 1 1.00 $100.00 $100.00

EA 11 1 2.00 $200.00 $400.00

Unit Sub Total 2EA 3.00 $166.67 $500.00

Item Code 208487 Total No. of Proj. 2 $500.00Total Amount

208488 25 MM GATE VALVE EA 3 1 3.00 $265.10 $795.30

Unit Sub Total 1EA 3.00 $265.10 $795.30

Item Code 208488 Total No. of Proj. 1 $795.30Total Amount

208491 50 MM GATE VALVE EA 4 2 12.00 $183.33 $2,200.00

EA 5 1 1.00 $260.00 $260.00

EA 7 1 23.00 $147.60 $3,394.80

EA 8 1 15.00 $165.00 $2,475.00

EA 11 3 6.00 $359.17 $2,155.00

Unit Sub Total 8EA 57.00 $183.94 $10,484.80

Item Code 208491 Total No. of Proj. 8 $10,484.80Total Amount

208492 65 MM GATE VALVE EA 5 2 6.00 $195.00 $1,170.00

Unit Sub Total 2EA 6.00 $195.00 $1,170.00

Item Code 208492 Total No. of Proj. 2 $1,170.00Total Amount

208493 75 MM GATE VALVE EA 4 1 3.00 $300.00 $900.00

EA 5 2 19.00 $149.47 $2,840.00

EA 8 1 9.00 $170.00 $1,530.00
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208493 75 MM GATE VALVE EA 11 2 5.00 $615.00 $3,075.00

Unit Sub Total 6EA 36.00 $231.81 $8,345.00

Item Code 208493 Total No. of Proj. 6 $8,345.00Total Amount

208494 100 MM GATE VALVE EA 5 1 1.00 $390.00 $390.00

Unit Sub Total 1EA 1.00 $390.00 $390.00

Item Code 208494 Total No. of Proj. 1 $390.00Total Amount

208498 20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 4 1 1,021.00 $10.00 $10,210.00

Unit Sub Total 1M 1,021.00 $10.00 $10,210.00

Item Code 208498 Total No. of Proj. 1 $10,210.00Total Amount

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 4 1 200.00 $10.00 $2,000.00

Unit Sub Total 1M 200.00 $10.00 $2,000.00

Item Code 208499 Total No. of Proj. 1 $2,000.00Total Amount

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 4 1 185.00 $11.00 $2,035.00

Unit Sub Total 1M 185.00 $11.00 $2,035.00

Item Code 208500 Total No. of Proj. 1 $2,035.00Total Amount

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 4 1 140.00 $20.00 $2,800.00

Unit Sub Total 1M 140.00 $20.00 $2,800.00

Item Code 208501 Total No. of Proj. 1 $2,800.00Total Amount

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 4 1 122.00 $22.00 $2,684.00

Unit Sub Total 1M 122.00 $22.00 $2,684.00

Item Code 208502 Total No. of Proj. 1 $2,684.00Total Amount

208509 25 MM WYE STRAINER EA 3 1 4.00 $100.37 $401.48

EA 4 2 8.00 $127.50 $1,020.00

EA 5 1 5.00 $260.00 $1,300.00

EA 8 1 1.00 $425.00 $425.00
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Unit Sub Total 5EA 18.00 $174.80 $3,146.48

Item Code 208509 Total No. of Proj. 5 $3,146.48Total Amount

208510 32 MM WYE STRAINER EA 1 1 2.00 $1,000.00 $2,000.00

EA 4 1 3.00 $140.00 $420.00

EA 5 1 2.00 $260.00 $520.00

Unit Sub Total 3EA 7.00 $420.00 $2,940.00

Item Code 208510 Total No. of Proj. 3 $2,940.00Total Amount

208512 50 MM WYE STRAINER EA 5 1 2.00 $260.00 $520.00

Unit Sub Total 1EA 2.00 $260.00 $520.00

Item Code 208512 Total No. of Proj. 1 $520.00Total Amount

208517 20 MM QUICK COUPLING VALVE EA 4 2 18.00 $100.00 $1,800.00

EA 11 1 2.00 $175.00 $350.00

Unit Sub Total 3EA 20.00 $107.50 $2,150.00

Item Code 208517 Total No. of Proj. 3 $2,150.00Total Amount

208526 SPRINKLER (TYPE D-1) EA 5 1 680.00 $1.30 $884.00

Unit Sub Total 1EA 680.00 $1.30 $884.00

Item Code 208526 Total No. of Proj. 1 $884.00Total Amount

208560 FILTER ASSEMBLY UNIT EA 6 1 1.00 $300.00 $300.00

EA 7 1 22.00 $517.67 $11,388.74

Unit Sub Total 2EA 23.00 $508.21 $11,688.74

Item Code 208560 Total No. of Proj. 2 $11,688.74Total Amount

208649 QUICK COUPLING VALVE EA 3 1 2.00 $138.55 $277.10

Unit Sub Total 1EA 2.00 $138.55 $277.10

Item Code 208649 Total No. of Proj. 1 $277.10Total Amount

208683 BALL VALVE EA 7 1 40.00 $236.52 $9,460.80

Unit Sub Total 1EA 40.00 $236.52 $9,460.80
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Item Code 208683 Total No. of Proj. 1 $9,460.80Total Amount

208723 100 MM ALTERNATIVE CONDUIT M 2 1 33.00 $12.00 $396.00

Unit Sub Total 1M 33.00 $12.00 $396.00

Item Code 208723 Total No. of Proj. 1 $396.00Total Amount

208726 300 MM ALTERNATIVE CONDUIT M 7 1 3.00 $500.00 $1,500.00

Unit Sub Total 1M 3.00 $500.00 $1,500.00

Item Code 208726 Total No. of Proj. 1 $1,500.00Total Amount

208731 200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

M 1 1 55.00 $260.00 $14,300.00

M 4 3 459.00 $192.48 $88,350.00

M 5 1 160.00 $200.00 $32,000.00

M 6 1 14.00 $315.00 $4,410.00

M 7 1 130.00 $174.00 $22,620.00

M 11 4 730.00 $121.92 $89,000.00

Unit Sub Total 11M 1,548.00 $161.94 $250,680.00

Item Code 208731 Total No. of Proj. 11 $250,680.00Total Amount

208732 250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

M 5 1 22.00 $200.00 $4,400.00

M 11 1 140.00 $110.00 $15,400.00

Unit Sub Total 2M 162.00 $122.22 $19,800.00

Item Code 208732 Total No. of Proj. 2 $19,800.00Total Amount

208733 300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

M 6 1 12.00 $180.00 $2,160.00

Unit Sub Total 1M 12.00 $180.00 $2,160.00

Item Code 208733 Total No. of Proj. 1 $2,160.00Total Amount

208741 150 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 2 1 20.00 $230.00 $4,600.00

M 11 1 2.00 $1,417.00 $2,834.00

Unit Sub Total 2M 22.00 $337.91 $7,434.00

Item Code 208741 Total No. of Proj. 2 $7,434.00Total Amount
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208742 200 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 2 3 559.00 $39.60 $22,135.00

Unit Sub Total 3M 559.00 $39.60 $22,135.00

Item Code 208742 Total No. of Proj. 3 $22,135.00Total Amount

208743 250 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 12 1 7.00 $390.00 $2,730.00

Unit Sub Total 1M 7.00 $390.00 $2,730.00

Item Code 208743 Total No. of Proj. 1 $2,730.00Total Amount

208744 300 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 8 1 260.00 $85.00 $22,100.00

Unit Sub Total 1M 260.00 $85.00 $22,100.00

Item Code 208744 Total No. of Proj. 1 $22,100.00Total Amount

208794 20 MM WELDED STEEL PIPE CONDUIT M 11 1 10.00 $350.00 $3,500.00

Unit Sub Total 1M 10.00 $350.00 $3,500.00

Item Code 208794 Total No. of Proj. 1 $3,500.00Total Amount

208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 4 1 64.00 $230.00 $14,720.00

M 7 1 240.00 $454.27 $109,024.80

M 11 2 151.00 $307.28 $46,400.00

Unit Sub Total 4M 455.00 $373.94 $170,144.80

Item Code 208798 Total No. of Proj. 4 $170,144.80Total Amount

208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 5 2 276.00 $259.71 $71,680.00

M 11 1 150.00 $270.00 $40,500.00

Unit Sub Total 3M 426.00 $263.33 $112,180.00

Item Code 208799 Total No. of Proj. 3 $112,180.00Total Amount

208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 8 1 160.00 $155.00 $24,800.00

Unit Sub Total 1M 160.00 $155.00 $24,800.00

Item Code 208800 Total No. of Proj. 1 $24,800.00Total Amount
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208908 EXTEND 150 MM CONDUIT M 12 1 2.00 $250.00 $500.00

Unit Sub Total 1M 2.00 $250.00 $500.00

Item Code 208908 Total No. of Proj. 1 $500.00Total Amount

208909 EXTEND 200 MM CONDUIT M 4 2 28.00 $321.43 $9,000.00

M 6 2 145.00 $345.52 $50,100.00

M 8 1 42.00 $110.00 $4,620.00

M 11 1 11.00 $675.00 $7,425.00

Unit Sub Total 6M 226.00 $314.80 $71,145.00

Item Code 208909 Total No. of Proj. 6 $71,145.00Total Amount

208910 EXTEND 250 MM CONDUIT M 6 1 60.00 $350.00 $21,000.00

M 11 3 30.00 $622.00 $18,660.00

Unit Sub Total 4M 90.00 $440.67 $39,660.00

Item Code 208910 Total No. of Proj. 4 $39,660.00Total Amount

209200 RECLAIMED WATER WARNING SIGN LS 11 1 $100.00

Unit Sub Total 1LS $100.00

Item Code 209200 Total No. of Proj. 1 $100.00Total Amount

209205 INSTALL RECLAIMED WATER WARNING SIGN LS 4 1 $18,000.00

Unit Sub Total 1LS $18,000.00

Item Code 209205 Total No. of Proj. 1 $18,000.00Total Amount

209503 BOOSTER PUMP SYSTEM EA 5 1 1.00 $13,216.00 $13,216.00

EA 8 1 1.00 $28,000.00 $28,000.00

Unit Sub Total 2EA 2.00 $20,608.00 $41,216.00

209503 BOOSTER PUMP SYSTEM LS 4 1 $18,000.00

Unit Sub Total 1LS $18,000.00

Item Code 209503 Total No. of Proj. 3 $59,216.00Total Amount

209601 TRUCK LOADING STANDPIPE EA 1 1 2.00 $1,000.00 $2,000.00

Unit Sub Total 1EA 2.00 $1,000.00 $2,000.00
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Item Code 209601 Total No. of Proj. 1 $2,000.00Total Amount

209801 MAINTENANCE VEHICLE PULLOUT EA 4 2 6.00 $7,916.67 $47,500.00

EA 5 1 1.00 $8,100.00 $8,100.00

EA 6 1 1.00 $7,000.00 $7,000.00

EA 7 1 2.00 $17,280.97 $34,561.94

EA 8 1 32.00 $3,500.00 $112,000.00

Unit Sub Total 6EA 42.00 $4,980.05 $209,161.94

Item Code 209801 Total No. of Proj. 6 $209,161.94Total Amount

220101 FINISHING ROADWAY LS 2 1 $10,000.00

LS 4 1 $25,000.00

LS 8 1 $150,000.00

LS 10 1 $30,000.00

LS 11 2 $65,000.00

Unit Sub Total 6LS $280,000.00

Item Code 220101 Total No. of Proj. 6 $280,000.00Total Amount

240100 LIME TONN 4 1 590.00 $120.00 $70,800.00

Unit Sub Total 1TONN 590.00 $120.00 $70,800.00

Item Code 240100 Total No. of Proj. 1 $70,800.00Total Amount

250101 CLASS 1 AGGREGATE SUBBASE M3 8 1 90,400.00 $32.00 $2,892,800.00

Unit Sub Total 1M3 90,400.00 $32.00 $2,892,800.00

Item Code 250101 Total No. of Proj. 1 $2,892,800.00Total Amount

250201 CLASS 2 AGGREGATE SUBBASE M3 12 5 572.00 $56.11 $32,095.00

Unit Sub Total 5M3 572.00 $56.11 $32,095.00

Item Code 250201 Total No. of Proj. 5 $32,095.00Total Amount

250301 CLASS 3 AGGREGATE SUBBASE M3 7 2 2,868.00 $50.31 $144,300.00

Unit Sub Total 2M3 2,868.00 $50.31 $144,300.00

Item Code 250301 Total No. of Proj. 2 $144,300.00Total Amount

250401 CLASS 4 AGGREGATE SUBBASE M3 4 8 116,802.00 $16.45 $1,921,625.16
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250401 CLASS 4 AGGREGATE SUBBASE M3 7 3 2,399.00 $54.56 $130,885.00

M3 10 1 21,900.00 $26.00 $569,400.00

M3 11 4 16,320.00 $47.12 $768,972.00

M3 12 1 290.00 $140.00 $40,600.00

Unit Sub Total 17M3 157,711.00 $21.76 $3,431,482.16

Item Code 250401 Total No. of Proj. 17 $3,431,482.16Total Amount

260200 AGGREGATE BASE M3 4 1 410.00 $85.00 $34,850.00

Unit Sub Total 1M3 410.00 $85.00 $34,850.00

Item Code 260200 Total No. of Proj. 1 $34,850.00Total Amount

260201 CLASS 2 AGGREGATE BASE M3 1 13 29,348.00 $58.21 $1,708,306.00

M3 2 18 24,589.00 $50.27 $1,235,967.50

M3 3 10 40,215.00 $60.96 $2,451,548.30

M3 4 1 5,490.00 $42.00 $230,580.00

M3 5 18 43,443.00 $40.53 $1,760,757.20

M3 6 10 5,974.00 $52.16 $311,594.00

M3 7 7 4,171.40 $63.70 $265,720.00

M3 8 11 106,969.00 $38.24 $4,090,079.95

M3 9 2 2,014.00 $99.08 $199,550.00

M3 10 10 51,719.40 $41.24 $2,132,715.00

M3 11 12 243,916.00 $41.21 $10,051,253.00

M3 12 4 614.00 $137.52 $84,440.00

Unit Sub Total 116M3 558,462.80 $43.91 $24,522,510.95

Item Code 260201 Total No. of Proj. 116 $24,522,510.95Total Amount

260210 AGGREGATE BASE (APPROACH SLAB) M3 2 1 60.00 $380.00 $22,800.00

M3 3 4 318.00 $226.70 $72,090.00

M3 4 2 32.00 $303.13 $9,700.00

M3 6 1 31.10 $150.00 $4,665.00

M3 7 10 329.00 $368.30 $121,170.00

M3 8 1 87.00 $160.00 $13,920.00

M3 12 2 30.00 $643.33 $19,300.00

Unit Sub Total 21M3 887.10 $297.20 $263,645.00
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Item Code 260210 Total No. of Proj. 21 $263,645.00Total Amount

260301 CLASS 3 AGGREGATE BASE M3 4 11 17,489.00 $47.33 $827,704.60

M3 7 10 37,824.00 $40.40 $1,528,067.00

Unit Sub Total 21M3 55,313.00 $42.59 $2,355,771.60

Item Code 260301 Total No. of Proj. 21 $2,355,771.60Total Amount

270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS 
A)

M3 4 1 25,000.00 $80.00 $2,000,000.00

Unit Sub Total 1M3 25,000.00 $80.00 $2,000,000.00

Item Code 270011 Total No. of Proj. 1 $2,000,000.00Total Amount

270065 ASPHALTIC EMULSION (CURING SEAL) TONN 4 1 190.00 $100.00 $19,000.00

Unit Sub Total 1TONN 190.00 $100.00 $19,000.00

Item Code 270065 Total No. of Proj. 1 $19,000.00Total Amount

280000 LEAN CONCRETE BASE M3 3 1 2,430.00 $140.00 $340,200.00

M3 4 3 2,006.00 $252.66 $506,845.00

M3 5 1 7.00 $500.00 $3,500.00

M3 6 1 1,160.00 $150.00 $174,000.00

M3 7 8 22,621.00 $103.89 $2,350,120.00

M3 8 1 24,600.00 $134.00 $3,296,400.00

M3 12 3 179.00 $222.91 $39,900.00

Unit Sub Total 18M3 53,003.00 $126.61 $6,710,965.00

Item Code 280000 Total No. of Proj. 18 $6,710,965.00Total Amount

290201 ASPHALT TREATED PERMEABLE BASE M3 8 1 550.00 $105.00 $57,750.00

Unit Sub Total 1M3 550.00 $105.00 $57,750.00

Item Code 290201 Total No. of Proj. 1 $57,750.00Total Amount

290211 ASPHALT TREATED PERMEABLE BASE M3 1 1 1,210.00 $149.00 $180,290.00

M3 4 2 4,220.00 $97.44 $411,200.00

M3 10 1 5,090.00 $96.00 $488,640.00

Unit Sub Total 4M3 10,520.00 $102.67 $1,080,130.00
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Item Code 290211 Total No. of Proj. 4 $1,080,130.00Total Amount

290301 CEMENT TREATED PERMEABLE BASE M3 6 1 490.00 $55.00 $26,950.00

M3 7 2 61.00 $277.87 $16,950.00

Unit Sub Total 3M3 551.00 $79.67 $43,900.00

Item Code 290301 Total No. of Proj. 3 $43,900.00Total Amount

365001 SAND COVER TONN 2 2 870.00 $114.83 $99,900.00

TONN 3 1 810.00 $50.00 $40,500.00

TONN 5 2 633.00 $36.62 $23,179.90

TONN 6 3 2,270.00 $22.21 $50,420.00

TONN 8 2 248.00 $105.40 $26,140.00

TONN 9 2 900.00 $52.76 $47,480.00

TONN 10 3 1,050.00 $27.62 $29,000.00

Unit Sub Total 15TONN 6,781.00 $46.69 $316,619.90

Item Code 365001 Total No. of Proj. 15 $316,619.90Total Amount

370120 ASPHALT-RUBBER BINDER TONN 2 1 650.00 $455.00 $295,750.00

TONN 5 2 1,170.00 $412.18 $482,250.00

TONN 6 2 720.00 $294.25 $211,860.00

TONN 8 1 164.00 $375.00 $61,500.00

Unit Sub Total 6TONN 2,704.00 $388.82 $1,051,360.00

Item Code 370120 Total No. of Proj. 6 $1,051,360.00Total Amount

373900 ASPHALTIC EMULSION TONN 8 1 15.00 $266.00 $3,990.00

Unit Sub Total 1TONN 15.00 $266.00 $3,990.00

Item Code 373900 Total No. of Proj. 1 $3,990.00Total Amount

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 2 3 274.00 $333.58 $91,400.00

TONN 3 3 118.00 $400.85 $47,300.00

TONN 4 3 76.00 $579.28 $44,025.00

TONN 5 10 236.20 $658.77 $155,602.00

TONN 6 6 376.00 $234.37 $88,122.00

TONN 8 4 329.00 $369.01 $121,405.00

TONN 9 2 185.00 $279.73 $51,750.00
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374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 10 5 164.00 $292.59 $47,984.00

TONN 11 17 155.30 $626.99 $97,371.10

Unit Sub Total 53TONN 1,913.50 $389.32 $744,959.10

Item Code 374002 Total No. of Proj. 53 $744,959.10Total Amount

374206 SEAL RANDOM CRACKS LNKM 1 1 18.00 $1.00 $18.00

LNKM 2 1 23.00 $1,900.00 $43,700.00

LNKM 3 2 34.50 $692.17 $23,880.00

LNKM 4 6 135.00 $738.89 $99,750.00

LNKM 6 3 128.00 $257.70 $32,985.00

LNKM 7 2 55.00 $1,335.64 $73,460.00

LNKM 9 1 7.00 $1,500.00 $10,500.00

LNKM 10 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 17LNKM 401.50 $757.89 $304,293.00

Item Code 374206 Total No. of Proj. 17 $304,293.00Total Amount

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 2 1 740.00 $375.00 $277,500.00

TONN 3 1 680.00 $350.00 $238,000.00

TONN 4 1 140.00 $450.00 $63,000.00

TONN 6 1 1,170.00 $283.00 $331,110.00

TONN 7 1 130.00 $355.00 $46,150.00

TONN 8 1 130.00 $225.00 $29,250.00

TONN 9 2 730.00 $318.16 $232,260.00

TONN 10 3 840.00 $382.98 $321,700.00

Unit Sub Total 11TONN 4,560.00 $337.49 $1,538,970.00

Item Code 374492 Total No. of Proj. 11 $1,538,970.00Total Amount

375021 SCREENINGS (MEDIUM FINE) TONN 10 3 7,020.00 $29.98 $210,480.00

Unit Sub Total 3TONN 7,020.00 $29.98 $210,480.00

Item Code 375021 Total No. of Proj. 3 $210,480.00Total Amount

375022 SCREENINGS (MEDIUM) TONN 2 1 6,350.00 $30.00 $190,500.00

TONN 3 1 6,020.00 $25.75 $155,015.00

TONN 6 1 11,500.00 $43.00 $494,500.00

TONN 8 1 1,140.00 $25.00 $28,500.00
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375022 SCREENINGS (MEDIUM) TONN 9 2 6,520.00 $24.59 $160,330.00

Unit Sub Total 6TONN 31,530.00 $32.63 $1,028,845.00

Item Code 375022 Total No. of Proj. 6 $1,028,845.00Total Amount

375030 SCREENINGS (HOT-APPLIED) TONN 2 1 4,160.00 $31.75 $132,080.00

TONN 5 2 7,470.00 $43.29 $323,387.50

TONN 6 2 4,780.00 $51.72 $247,220.00

TONN 8 1 1,174.00 $45.00 $52,830.00

Unit Sub Total 6TONN 17,584.00 $42.97 $755,517.50

Item Code 375030 Total No. of Proj. 6 $755,517.50Total Amount

377501 SLURRY SEAL TONN 2 1 4,820.00 $115.36 $556,035.20

TONN 3 1 320.00 $255.00 $81,600.00

TONN 5 2 11,360.00 $100.06 $1,136,690.00

TONN 6 1 4,070.00 $100.20 $407,814.00

TONN 8 1 70.00 $510.00 $35,700.00

TONN 11 1 1,880.00 $219.00 $411,720.00

Unit Sub Total 7TONN 22,520.00 $116.77 $2,629,559.20

Item Code 377501 Total No. of Proj. 7 $2,629,559.20Total Amount

390095 REPLACE ASPHALT CONCRETE SURFACING M2 7 1 330.00 $42.00 $13,860.00

Unit Sub Total 1M2 330.00 $42.00 $13,860.00

390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 6 1,213.00 $269.68 $327,119.00

M3 2 8 12,592.00 $212.38 $2,674,310.00

M3 3 6 4,688.00 $216.62 $1,015,525.00

M3 4 10 7,696.00 $225.44 $1,734,950.00

M3 5 1 9.00 $382.00 $3,438.00

M3 6 5 1,037.00 $298.79 $309,841.00

M3 7 4 988.00 $222.62 $219,950.00

M3 9 1 960.00 $200.00 $192,000.00

M3 10 2 3,900.00 $175.31 $683,700.00

M3 11 2 99.00 $482.42 $47,760.00

Unit Sub Total 45M3 33,182.00 $217.24 $7,208,593.00

Item Code 390095 Total No. of Proj. 46 $7,222,453.00Total Amount
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390101 ASPHALT CONCRETE M2 4 1 920.00 $30.00 $27,600.00

Unit Sub Total 1M2 920.00 $30.00 $27,600.00

390101 ASPHALT CONCRETE TONN 2 6 1,139.00 $114.86 $130,825.00

TONN 3 3 444.00 $109.36 $48,555.00

TONN 5 1 7.00 $437.00 $3,059.00

TONN 6 1 3,220.00 $52.00 $167,440.00

TONN 7 1 2.00 $1,000.00 $2,000.00

TONN 8 1 10.30 $90.00 $927.00

TONN 10 3 180.00 $134.06 $24,130.00

TONN 12 3 40.00 $73.50 $2,940.00

Unit Sub Total 19TONN 5,042.30 $75.34 $379,876.00

Item Code 390101 Total No. of Proj. 20 $407,476.00Total Amount

390102 ASPHALT CONCRETE (TYPE A) TON 4 1 40.00 $245.00 $9,800.00

TON 5 1 200.00 $80.00 $16,000.00

Unit Sub Total 2TON 240.00 $107.50 $25,800.00

390102 ASPHALT CONCRETE (TYPE A) TONN 1 19 28,548.00 $84.06 $2,399,730.00

TONN 2 18 84,000.00 $69.17 $5,810,447.50

TONN 3 10 16,488.00 $68.67 $1,132,305.00

TONN 4 12 22,470.00 $94.45 $2,122,282.40

TONN 5 17 52,621.00 $55.28 $2,908,972.50

TONN 6 14 23,207.00 $52.39 $1,215,837.00

TONN 7 1 3,200.00 $49.00 $156,800.00

TONN 8 11 37,960.00 $57.68 $2,189,445.00

TONN 10 1 280.00 $125.00 $35,000.00

TONN 11 9 16,983.00 $71.75 $1,218,526.50

TONN 12 6 7,230.00 $43.11 $311,660.00

Unit Sub Total 118TONN 292,987.00 $66.56 $19,501,005.90

Item Code 390102 Total No. of Proj. 120 $19,526,805.90Total Amount

390103 ASPHALT CONCRETE (TYPE B) TONN 4 1 7.00 $150.00 $1,050.00

TONN 5 4 1,510.00 $55.99 $84,540.00

TONN 6 1 330.00 $50.00 $16,500.00

TONN 7 25 12,894.40 $76.64 $988,204.25

TONN 8 1 400.00 $50.00 $20,000.00
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390103 ASPHALT CONCRETE (TYPE B) TONN 9 1 210.00 $120.00 $25,200.00

TONN 10 11 60,980.00 $49.36 $3,010,115.00

TONN 12 2 700.00 $97.86 $68,500.00

Unit Sub Total 46TONN 77,031.40 $54.71 $4,214,109.25

Item Code 390103 Total No. of Proj. 46 $4,214,109.25Total Amount

390106 ASPHALT CONCRETE (OPEN GRADED) TON 5 1 883.00 $72.00 $63,576.00

Unit Sub Total 1TON 883.00 $72.00 $63,576.00

390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 10 18,219.00 $74.74 $1,361,752.00

TONN 2 2 7,540.00 $65.77 $495,915.00

TONN 3 4 8,330.00 $69.26 $576,900.00

TONN 4 5 39,600.00 $64.22 $2,543,200.00

TONN 5 3 11,096.00 $51.89 $575,760.00

Unit Sub Total 24TONN 84,785.00 $65.50 $5,553,527.00

Item Code 390106 Total No. of Proj. 25 $5,617,103.00Total Amount

390107 ASPHALT CONCRETE (LEVELING) TONN 3 1 1.80 $1,500.00 $2,700.00

TONN 4 3 1,962.00 $69.30 $135,960.00

TONN 6 1 510.00 $150.00 $76,500.00

Unit Sub Total 5TONN 2,473.80 $86.98 $215,160.00

Item Code 390107 Total No. of Proj. 5 $215,160.00Total Amount

390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 2 1,270.00 $77.78 $98,780.00

TONN 12 2 550.00 $56.30 $30,965.00

Unit Sub Total 4TONN 1,820.00 $71.29 $129,745.00

Item Code 390108 Total No. of Proj. 4 $129,745.00Total Amount

390115 ASPHALT CONCRETE (BRIDGE) TONN 8 1 280.00 $47.00 $13,160.00

Unit Sub Total 1TONN 280.00 $47.00 $13,160.00

Item Code 390115 Total No. of Proj. 1 $13,160.00Total Amount

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 1 1 11,400.00 $89.00 $1,014,600.00

TONN 6 4 128,620.00 $55.56 $7,146,070.00

TONN 7 5 8,180.00 $83.61 $683,970.00
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390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 8 2 76,900.00 $50.52 $3,885,000.00

TONN 10 1 15,000.00 $71.50 $1,072,500.00

TONN 11 1 3,520.00 $100.00 $352,000.00

TONN 12 1 530.00 $73.50 $38,955.00

Unit Sub Total 15TONN 244,150.00 $58.13 $14,193,095.00

Item Code 390126 Total No. of Proj. 15 $14,193,095.00Total Amount

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 1 1 3,310.00 $94.00 $311,140.00

TONN 3 2 3,590.00 $129.61 $465,300.00

TONN 6 1 7,500.00 $72.00 $540,000.00

TONN 8 2 21,100.00 $62.80 $1,325,145.00

Unit Sub Total 6TONN 35,500.00 $74.41 $2,641,585.00

Item Code 390127 Total No. of Proj. 6 $2,641,585.00Total Amount

390128 ASPHALT CONCRETE (TYPE G-MB) TONN 1 1 1,950.00 $84.00 $163,800.00

Unit Sub Total 1TONN 1,950.00 $84.00 $163,800.00

Item Code 390128 Total No. of Proj. 1 $163,800.00Total Amount

390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING)

TONN 4 1 11,200.00 $60.00 $672,000.00

Unit Sub Total 1TONN 11,200.00 $60.00 $672,000.00

Item Code 390144 Total No. of Proj. 1 $672,000.00Total Amount

390145 REPLACE ASPHALT CONCRETE SURFACING M3 4 5 4,220.00 $218.78 $923,245.00

Unit Sub Total 5M3 4,220.00 $218.78 $923,245.00

Item Code 390145 Total No. of Proj. 5 $923,245.00Total Amount

390146 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

TONN 3 1 3,430.00 $75.95 $260,508.50

TONN 4 4 1,100.00 $143.91 $158,300.00

TONN 6 1 4,900.00 $49.15 $240,835.00

Unit Sub Total 6TONN 9,430.00 $69.95 $659,643.50

Item Code 390146 Total No. of Proj. 6 $659,643.50Total Amount

390147 ASPHALT CONCRETE (TYPE B, 19-MM MAXIMUM 
GRADING)

TONN 8 1 250.00 $100.00 $25,000.00
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Unit Sub Total 1TONN 250.00 $100.00 $25,000.00

Item Code 390147 Total No. of Proj. 1 $25,000.00Total Amount

390152 ASPHALT CONCRETE TONN 3 1 19,900.00 $60.00 $1,194,000.00

TONN 5 2 112,700.00 $53.44 $6,022,690.00

TONN 10 2 53,100.00 $57.23 $3,038,700.00

Unit Sub Total 5TONN 185,700.00 $55.23 $10,255,390.00

Item Code 390152 Total No. of Proj. 5 $10,255,390.00Total Amount

390153 ASPHALT CONCRETE (TYPE A) TONN 2 1 52,100.00 $55.00 $2,865,500.00

TONN 4 4 168,120.00 $55.33 $9,302,700.00

TONN 6 1 150.00 $91.00 $13,650.00

TONN 8 1 203,000.00 $44.50 $9,033,500.00

TONN 9 1 25,100.00 $62.00 $1,556,200.00

Unit Sub Total 8TONN 448,470.00 $50.78 $22,771,550.00

Item Code 390153 Total No. of Proj. 8 $22,771,550.00Total Amount

390154 ASPHALT CONCRETE (TYPE B) TONN 7 2 97,000.00 $83.91 $8,138,800.00

TONN 10 1 73,600.00 $47.00 $3,459,200.00

Unit Sub Total 3TONN 170,600.00 $67.98 $11,598,000.00

Item Code 390154 Total No. of Proj. 3 $11,598,000.00Total Amount

390155 ASPHALT CONCRETE (TYPE A) TONN 1 4 17,117.00 $67.84 $1,161,299.00

TONN 2 4 15,149.00 $76.68 $1,161,612.00

TONN 3 4 277,691.00 $54.50 $15,135,040.50

TONN 4 7 76,350.00 $57.64 $4,400,980.00

TONN 5 3 39,940.00 $51.21 $2,045,511.00

TONN 6 4 13,290.00 $57.28 $761,250.00

TONN 8 2 40,100.00 $48.73 $1,954,000.00

TONN 10 1 1,140.00 $75.00 $85,500.00

TONN 11 9 110,240.00 $60.25 $6,641,870.00

Unit Sub Total 38TONN 591,017.00 $56.42 $33,347,062.50

Item Code 390155 Total No. of Proj. 38 $33,347,062.50Total Amount

390160 ASPHALT CONCRETE (TYPE B) TONN 7 6 20,420.00 $59.45 $1,213,884.50
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390160 ASPHALT CONCRETE (TYPE B) TONN 10 4 26,430.00 $49.33 $1,303,680.00

Unit Sub Total 10TONN 46,850.00 $53.74 $2,517,564.50

Item Code 390160 Total No. of Proj. 10 $2,517,564.50Total Amount

390165 ASPHALT CONCRETE (OPEN GRADED) TONN 1 2 2,280.00 $87.45 $199,380.00

TONN 2 1 810.00 $110.00 $89,100.00

TONN 3 2 1,520.00 $57.37 $87,200.00

TONN 4 2 18,400.00 $46.30 $852,000.00

TONN 5 1 7,500.00 $50.00 $375,000.00

TONN 8 2 85,300.00 $42.85 $3,655,250.00

TONN 12 1 13,800.00 $70.00 $966,000.00

Unit Sub Total 11TONN 129,610.00 $48.02 $6,223,930.00

Item Code 390165 Total No. of Proj. 11 $6,223,930.00Total Amount

390168 ASPHALT CONCRETE (OPEN GRADED, 
POLYMER MODIFIED)

TONN 9 1 12,900.00 $69.00 $890,100.00

Unit Sub Total 1TONN 12,900.00 $69.00 $890,100.00

Item Code 390168 Total No. of Proj. 1 $890,100.00Total Amount

390171 ASPHALT CONCRETE BASE (TYPE A) TONN 11 4 153,870.00 $53.30 $8,201,350.00

TONN 12 1 80.00 $60.00 $4,800.00

Unit Sub Total 5TONN 153,950.00 $53.30 $8,206,150.00

Item Code 390171 Total No. of Proj. 5 $8,206,150.00Total Amount

390175 ASPHALT CONCRETE (LEVELING) TONN 7 1 66.00 $80.00 $5,280.00

Unit Sub Total 1TONN 66.00 $80.00 $5,280.00

Item Code 390175 Total No. of Proj. 1 $5,280.00Total Amount

390180 ASPHALT CONCRETE (BRIDGE) TONN 8 1 27.00 $575.00 $15,525.00

Unit Sub Total 1TONN 27.00 $575.00 $15,525.00

Item Code 390180 Total No. of Proj. 1 $15,525.00Total Amount

390188 ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING)

TONN 2 1 410.00 $88.00 $36,080.00

TONN 3 1 128,000.00 $48.00 $6,144,000.00
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Unit Sub Total 2TONN 128,410.00 $48.13 $6,180,080.00

Item Code 390188 Total No. of Proj. 2 $6,180,080.00Total Amount

390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING)

TONN 2 1 4,970.00 $77.00 $382,690.00

TONN 3 1 1,180.00 $84.55 $99,769.00

TONN 6 1 2,550.00 $60.70 $154,785.00

TONN 8 1 43.00 $295.00 $12,685.00

Unit Sub Total 4TONN 8,743.00 $74.34 $649,929.00

Item Code 390189 Total No. of Proj. 4 $649,929.00Total Amount

390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 2 2 27,230.00 $83.05 $2,261,520.00

TONN 4 6 130,320.00 $68.10 $8,874,550.00

TONN 6 4 18,740.00 $69.01 $1,293,303.00

TONN 7 6 77,470.00 $71.02 $5,501,565.00

TONN 10 2 8,630.00 $73.00 $630,000.00

TONN 11 2 31,690.00 $84.33 $2,672,467.50

Unit Sub Total 22TONN 294,080.00 $72.20 $21,233,405.50

Item Code 390206 Total No. of Proj. 22 $21,233,405.50Total Amount

390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 3 2 49,410.00 $67.39 $3,329,800.00

TONN 8 1 7,930.00 $71.00 $563,030.00

TONN 10 1 9,580.00 $71.00 $680,180.00

TONN 11 1 15,100.00 $84.00 $1,268,400.00

Unit Sub Total 5TONN 82,020.00 $71.22 $5,841,410.00

Item Code 390207 Total No. of Proj. 5 $5,841,410.00Total Amount

391003 PAVING ASPHALT (PAINT BINDER) TONN 2 1 46.00 $1.00 $46.00

Unit Sub Total 1TONN 46.00 $1.00 $46.00

Item Code 391003 Total No. of Proj. 1 $46.00Total Amount

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

KG 1 1 67.00 $7.00 $469.00

Unit Sub Total 1KG 67.00 $7.00 $469.00

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

TONN 1 4 4.90 $363.27 $1,780.00
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391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

TONN 3 1 0.50 $1.00 $0.50

Unit Sub Total 5TONN 5.40 $329.72 $1,780.50

Item Code 391005 Total No. of Proj. 6 $2,249.50Total Amount

391031 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

TONN 1 1 2.10 $500.00 $1,050.00

TONN 2 3 3.20 $1,742.19 $5,575.00

TONN 3 2 71.00 $1.00 $71.00

TONN 5 2 224.00 $177.43 $39,744.00

TONN 6 1 22.00 $1.00 $22.00

TONN 12 1 1.00 $1,500.00 $1,500.00

Unit Sub Total 10TONN 323.30 $148.35 $47,962.00

Item Code 391031 Total No. of Proj. 10 $47,962.00Total Amount

393001 PAVEMENT REINFORCING FABRIC M2 1 10 9,531.00 $3.23 $30,825.00

M2 2 4 2,680.00 $5.29 $14,165.00

M2 3 4 61,530.00 $1.16 $71,317.00

M2 5 2 191,300.00 $1.05 $200,243.00

M2 6 1 18,600.00 $0.75 $13,950.00

M2 12 1 860.00 $1.50 $1,290.00

Unit Sub Total 22M2 284,501.00 $1.17 $331,790.00

Item Code 393001 Total No. of Proj. 22 $331,790.00Total Amount

394001 PLACE ASPHALT CONCRETE DIKE M 2 2 5,190.00 $6.86 $35,595.00

M 4 1 9,500.00 $3.00 $28,500.00

M 5 1 3,250.00 $8.78 $28,535.00

M 10 1 59.00 $50.00 $2,950.00

M 11 13 78,137.00 $5.41 $422,841.00

M 12 1 267.00 $11.00 $2,937.00

Unit Sub Total 19M 96,403.00 $5.41 $521,358.00

Item Code 394001 Total No. of Proj. 19 $521,358.00Total Amount

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA)

M2 1 12 1,856.00 $29.23 $54,247.00

M2 2 20 14,574.00 $11.73 $170,936.50
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394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA)

M2 3 5 35,875.00 $6.14 $220,120.00

M2 4 5 7,815.00 $5.38 $42,034.00

M2 5 13 1,593.00 $57.49 $91,586.00

M2 6 12 7,505.00 $9.71 $72,892.00

M2 7 12 18,632.00 $19.01 $354,276.20

M2 8 7 38,849.00 $18.30 $711,062.00

M2 9 1 660.00 $30.00 $19,800.00

M2 10 11 3,230.00 $17.81 $57,522.00

M2 11 5 767.00 $41.04 $31,475.00

M2 12 2 30.00 $150.00 $4,500.00

Unit Sub Total 105M2 131,386.00 $13.93 $1,830,450.70

Item Code 394002 Total No. of Proj. 105 $1,830,450.70Total Amount

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 5 958.00 $11.89 $11,394.00

M 3 2 29,250.00 $2.45 $71,800.00

M 4 14 6,258.00 $8.47 $53,027.80

M 5 10 7,670.00 $6.26 $47,983.00

M 6 3 4,656.00 $3.66 $17,045.50

M 7 4 773.80 $13.51 $10,455.00

M 8 4 39,238.00 $2.00 $78,365.00

M 10 6 15,909.00 $5.50 $87,439.00

M 11 1 360.00 $3.00 $1,080.00

M 12 2 179.00 $22.51 $4,030.00

Unit Sub Total 51M 105,251.80 $3.64 $382,619.30

Item Code 394040 Total No. of Proj. 51 $382,619.30Total Amount

394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 4 2 266.00 $16.20 $4,310.00

M 6 1 25.00 $30.00 $750.00

M 8 1 28.00 $60.00 $1,680.00

M 12 1 7.00 $67.00 $469.00

Unit Sub Total 5M 326.00 $22.11 $7,209.00

Item Code 394042 Total No. of Proj. 5 $7,209.00Total Amount

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1 5 152.00 $25.03 $3,805.00

M 2 2 22.00 $80.91 $1,780.00
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394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 3 3 2,910.00 $2.18 $6,345.00

M 4 3 1,105.00 $4.98 $5,505.00

M 5 2 118.00 $3.05 $360.00

M 6 4 847.00 $19.73 $16,709.00

M 7 13 9,826.00 $24.65 $242,212.00

M 8 5 3,320.00 $10.34 $34,313.50

M 10 4 373.00 $10.49 $3,911.00

M 11 1 90.00 $3.00 $270.00

M 12 1 25.00 $36.00 $900.00

Unit Sub Total 43M 18,788.00 $16.83 $316,110.50

Item Code 394044 Total No. of Proj. 43 $316,110.50Total Amount

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 2 360.00 $13.36 $4,810.00

M 3 1 220.00 $2.50 $550.00

M 4 1 30.00 $65.00 $1,950.00

M 5 2 1,687.00 $8.18 $13,797.00

M 7 1 50.00 $10.00 $500.00

M 8 2 1,700.00 $4.83 $8,210.00

M 10 2 4,141.00 $4.09 $16,928.00

M 11 1 3,500.00 $3.00 $10,500.00

M 12 2 160.00 $33.00 $5,280.00

Unit Sub Total 14M 11,848.00 $5.28 $62,525.00

Item Code 394046 Total No. of Proj. 14 $62,525.00Total Amount

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 5 2,946.00 $5.72 $16,865.00

M 2 4 570.00 $25.39 $14,470.00

M 3 6 19,140.00 $2.91 $55,735.00

M 4 13 23,162.00 $5.41 $125,255.00

M 5 9 8,195.00 $4.44 $36,402.00

M 6 7 10,262.00 $3.56 $36,482.00

M 7 6 4,108.00 $11.63 $47,791.00

M 8 2 73,300.00 $2.04 $149,650.00

M 10 7 10,060.00 $6.07 $61,070.00

M 11 1 8,300.00 $3.00 $24,900.00

M 12 1 40.00 $67.00 $2,680.00
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Unit Sub Total 61M 160,083.00 $3.57 $571,300.00

Item Code 394048 Total No. of Proj. 61 $571,300.00Total Amount

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 6 1,385.00 $9.00 $12,461.00

M 2 4 269.00 $39.26 $10,560.00

M 3 5 19,267.00 $2.94 $56,740.00

M 4 9 3,348.00 $6.14 $20,551.00

M 5 6 2,108.00 $6.19 $13,053.00

M 6 5 344.00 $10.00 $3,440.00

M 7 14 6,733.00 $20.73 $139,598.50

M 8 4 4,750.00 $9.28 $44,075.00

M 10 3 306.00 $6.68 $2,043.00

M 11 1 350.00 $3.00 $1,050.00

M 12 1 7.00 $67.00 $469.00

Unit Sub Total 58M 38,867.00 $7.82 $304,040.50

Item Code 394049 Total No. of Proj. 58 $304,040.50Total Amount

394050 RUMBLE STRIP STA 1 1 92.00 $120.00 $11,040.00

Unit Sub Total 1STA 92.00 $120.00 $11,040.00

Item Code 394050 Total No. of Proj. 1 $11,040.00Total Amount

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS)

M 3 1 64.00 $55.00 $3,520.00

M 10 1 20,500.00 $0.50 $10,250.00

Unit Sub Total 2M 20,564.00 $0.67 $13,770.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS)

STA 1 1 1.00 $2,500.00 $2,500.00

STA 10 3 287.00 $87.63 $25,150.00

STA 11 2 40.00 $237.50 $9,500.00

Unit Sub Total 6STA 328.00 $113.26 $37,150.00

Item Code 394052 Total No. of Proj. 8 $50,920.00Total Amount

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS)

M 2 1 1,860.00 $3.00 $5,580.00

M 3 2 14,800.00 $2.03 $30,000.00

M 4 1 31,600.00 $1.60 $50,560.00
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394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS)

M 5 1 3,930.00 $2.30 $9,039.00

M 6 1 7,060.00 $1.25 $8,825.00

M 8 1 1,100.00 $4.50 $4,950.00

Unit Sub Total 7M 60,350.00 $1.81 $108,954.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS)

STA 1 4 92.00 $193.26 $17,780.00

STA 2 4 373.00 $106.86 $39,860.00

STA 5 4 2,631.00 $67.28 $177,002.72

STA 6 1 1,100.00 $50.00 $55,000.00

STA 8 1 3,160.00 $45.00 $142,200.00

STA 9 1 27.00 $370.00 $9,990.00

STA 11 1 4.00 $2,675.00 $10,700.00

Unit Sub Total 16STA 7,387.00 $61.26 $452,532.72

Item Code 394054 Total No. of Proj. 23 $561,486.72Total Amount

395000 LIQUID ASPHALT (PRIME COAT) TONN 6 1 4.00 $100.00 $400.00

TONN 7 1 5.00 $500.00 $2,500.00

Unit Sub Total 2TONN 9.00 $322.22 $2,900.00

Item Code 395000 Total No. of Proj. 2 $2,900.00Total Amount

395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TONN 4 1 5.00 $380.00 $1,900.00

Unit Sub Total 1TONN 5.00 $380.00 $1,900.00

Item Code 395001 Total No. of Proj. 1 $1,900.00Total Amount

395101 LIQUID ASPHALT, SC-250 (PRIME COAT) TONN 6 1 3.60 $500.00 $1,800.00

Unit Sub Total 1TONN 3.60 $500.00 $1,800.00

Item Code 395101 Total No. of Proj. 1 $1,800.00Total Amount

395601 LIQUID ASPHALT, MC-250 (PRIME COAT) TONN 10 1 45.00 $200.00 $9,000.00

Unit Sub Total 1TONN 45.00 $200.00 $9,000.00

Item Code 395601 Total No. of Proj. 1 $9,000.00Total Amount

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 1 2 4.30 $795.35 $3,420.00

TONN 3 1 14.00 $1,000.00 $14,000.00
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 4 15 938.80 $495.87 $465,520.00

TONN 5 10 799.00 $230.73 $184,352.00

TONN 6 11 297.60 $232.18 $69,096.00

TONN 7 1 8.00 $1,000.00 $8,000.00

TONN 8 5 1,383.00 $387.06 $535,300.00

TONN 10 13 656.00 $250.51 $164,333.00

TONN 11 15 257.70 $382.13 $98,476.10

TONN 12 2 117.00 $1,258.85 $147,285.00

Unit Sub Total 75TONN 4,475.40 $377.57 $1,689,782.10

Item Code 397001 Total No. of Proj. 75 $1,689,782.10Total Amount

399000 RECLAIM ASPHALT CONCRETE M3 3 1 330.00 $30.75 $10,147.50

Unit Sub Total 1M3 330.00 $30.75 $10,147.50

Item Code 399000 Total No. of Proj. 1 $10,147.50Total Amount

401000 CONCRETE PAVEMENT M3 2 1 1,330.00 $616.00 $819,280.00

M3 3 2 76,050.00 $157.38 $11,969,000.00

M3 4 2 2,490.00 $268.65 $668,950.00

M3 6 2 2,350.00 $242.81 $570,600.00

M3 7 6 38,632.00 $140.94 $5,444,650.00

M3 8 2 40,300.00 $191.29 $7,709,100.00

M3 11 3 52,000.00 $150.88 $7,845,590.00

M3 12 1 110.00 $320.00 $35,200.00

Unit Sub Total 19M3 213,262.00 $164.41 $35,062,370.00

Item Code 401000 Total No. of Proj. 19 $35,062,370.00Total Amount

401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 2 1 140.00 $568.00 $79,520.00

M3 8 1 2,420.00 $190.00 $459,800.00

M3 12 1 220.00 $300.00 $66,000.00

Unit Sub Total 3M3 2,780.00 $217.74 $605,320.00

Item Code 401066 Total No. of Proj. 3 $605,320.00Total Amount

401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN 
INDENTATIONS)

STA 3 1 18.00 $1,000.00 $18,000.00

Unit Sub Total 1STA 18.00 $1,000.00 $18,000.00
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Item Code 401082 Total No. of Proj. 1 $18,000.00Total Amount

401100 REPLACE CONCRETE PAVEMENT M3 3 1 620.00 $969.00 $600,780.00

M3 6 1 360.00 $445.00 $160,200.00

Unit Sub Total 2M3 980.00 $776.51 $760,980.00

Item Code 401100 Total No. of Proj. 2 $760,980.00Total Amount

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)

M3 3 2 1,740.00 $996.55 $1,734,000.00

M3 4 7 5,312.00 $983.82 $5,226,050.00

M3 6 1 1,760.00 $765.00 $1,346,400.00

M3 7 14 20,185.00 $885.31 $17,869,940.00

M3 8 3 13,110.00 $575.25 $7,541,500.00

M3 11 1 870.00 $1,378.50 $1,199,295.00

M3 12 1 35.00 $2,000.00 $70,000.00

Unit Sub Total 29M3 43,012.00 $813.43 $34,987,185.00

Item Code 401108 Total No. of Proj. 29 $34,987,185.00Total Amount

404092 SEAL PAVEMENT JOINT M 2 2 1,280.00 $126.25 $161,600.00

M 3 2 111,026.00 $2.51 $278,280.00

M 4 3 6,740.00 $7.73 $52,110.00

M 6 1 3,560.00 $13.00 $46,280.00

M 7 6 57,040.00 $7.79 $444,300.00

M 8 1 50,000.00 $6.10 $305,000.00

M 11 6 286,250.00 $3.82 $1,093,600.00

Unit Sub Total 21M 515,896.00 $4.62 $2,381,170.00

Item Code 404092 Total No. of Proj. 21 $2,381,170.00Total Amount

404094 SEAL LONGITUDINAL ISOLATION JOINT M 4 1 98.00 $51.45 $5,042.10

M 6 1 420.00 $13.00 $5,460.00

M 7 4 13,260.00 $8.70 $115,330.00

M 8 2 17,800.00 $9.70 $172,600.00

M 11 4 22,540.00 $15.12 $340,770.00

Unit Sub Total 12M 54,118.00 $11.81 $639,202.10

Item Code 404094 Total No. of Proj. 12 $639,202.10Total Amount
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406003 TIE BAR (DRILL AND BOND) EA 7 2 6,350.00 $21.39 $135,840.00

EA 12 1 36.00 $30.00 $1,080.00

Unit Sub Total 3EA 6,386.00 $21.44 $136,920.00

Item Code 406003 Total No. of Proj. 3 $136,920.00Total Amount

410105 GROUT (SUBSEALING) M3 7 1 30.00 $314.00 $9,420.00

Unit Sub Total 1M3 30.00 $314.00 $9,420.00

Item Code 410105 Total No. of Proj. 1 $9,420.00Total Amount

413111 REPAIR SPALLED JOINTS M2 3 1 100.00 $940.00 $94,000.00

M2 7 1 200.00 $300.00 $60,000.00

Unit Sub Total 2M2 300.00 $513.33 $154,000.00

Item Code 413111 Total No. of Proj. 2 $154,000.00Total Amount

413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 7 1 80,460.00 $9.20 $740,232.00

Unit Sub Total 1M 80,460.00 $9.20 $740,232.00

Item Code 413115 Total No. of Proj. 1 $740,232.00Total Amount

415101 CRACK EXISTING CONCRETE PAVEMENT M2 4 1 2,810.00 $6.00 $16,860.00

M2 11 1 1,210.00 $9.00 $10,890.00

Unit Sub Total 2M2 4,020.00 $6.90 $27,750.00

Item Code 415101 Total No. of Proj. 2 $27,750.00Total Amount

420102 GROOVE EXISTING CONCRETE PAVEMENT M2 12 1 3,060.00 $6.50 $19,890.00

Unit Sub Total 1M2 3,060.00 $6.50 $19,890.00

Item Code 420102 Total No. of Proj. 1 $19,890.00Total Amount

420201 GRIND EXISTING CONCRETE PAVEMENT M2 2 2 670.00 $27.57 $18,470.00

M2 3 2 73,040.00 $11.34 $828,400.00

M2 4 3 876,000.00 $5.82 $5,100,200.00

M2 6 1 404,000.00 $4.25 $1,717,000.00

M2 7 6 1,054,580.00 $5.20 $5,479,010.00

M2 8 3 706,010.00 $4.57 $3,229,860.00

M2 11 2 62,310.00 $6.49 $404,270.00

M2 12 1 120.00 $50.00 $6,000.00
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Unit Sub Total 20M2 3,176,730.00 $5.28 $16,783,210.00

Item Code 420201 Total No. of Proj. 20 $16,783,210.00Total Amount

490505 FURNISH STEEL PILING (HP 250 X 62) M 1 1 206.00 $75.00 $15,450.00

M 2 1 66.00 $21.00 $1,386.00

M 11 1 3,813.00 $75.00 $285,975.00

Unit Sub Total 3M 4,085.00 $74.13 $302,811.00

Item Code 490505 Total No. of Proj. 3 $302,811.00Total Amount

490506 DRIVE STEEL PILE (HP 250 X 62) EA 1 1 24.00 $1,875.00 $45,000.00

EA 2 1 8.00 $4,500.00 $36,000.00

EA 11 1 301.00 $650.00 $195,650.00

Unit Sub Total 3EA 333.00 $830.78 $276,650.00

Item Code 490506 Total No. of Proj. 3 $276,650.00Total Amount

490511 FURNISH STEEL PILING (HP 250 X 85) M 1 2 945.00 $56.00 $52,920.00

M 10 1 897.00 $25.00 $22,425.00

Unit Sub Total 3M 1,842.00 $40.90 $75,345.00

Item Code 490511 Total No. of Proj. 3 $75,345.00Total Amount

490512 DRIVE STEEL PILE (HP 250 X 85) EA 1 2 72.00 $1,687.50 $121,500.00

EA 10 1 58.00 $2,000.00 $116,000.00

Unit Sub Total 3EA 130.00 $1,826.92 $237,500.00

Item Code 490512 Total No. of Proj. 3 $237,500.00Total Amount

490553 FURNISH STEEL SHEET PILING M2 3 1 4,446.00 $210.00 $933,660.00

Unit Sub Total 1M2 4,446.00 $210.00 $933,660.00

Item Code 490553 Total No. of Proj. 1 $933,660.00Total Amount

490554 DRIVE STEEL SHEET PILE M2 3 1 4,446.00 $196.00 $871,416.00

Unit Sub Total 1M2 4,446.00 $196.00 $871,416.00

Item Code 490554 Total No. of Proj. 1 $871,416.00Total Amount

490557 FURNISH STEEL PILING (HP 310 X 79) M 4 1 105.00 $55.00 $5,775.00
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Unit Sub Total 1M 105.00 $55.00 $5,775.00

Item Code 490557 Total No. of Proj. 1 $5,775.00Total Amount

490558 DRIVE STEEL PILE (HP 310 X 79) EA 4 1 4.00 $3,200.00 $12,800.00

Unit Sub Total 1EA 4.00 $3,200.00 $12,800.00

Item Code 490558 Total No. of Proj. 1 $12,800.00Total Amount

490566 FURNISH STEEL PILING (HP 360 X 132) M 7 1 4,262.00 $80.00 $340,960.00

Unit Sub Total 1M 4,262.00 $80.00 $340,960.00

Item Code 490566 Total No. of Proj. 1 $340,960.00Total Amount

490567 DRIVE STEEL PILE (HP 360 X 132) EA 7 1 512.00 $1,000.00 $512,000.00

Unit Sub Total 1EA 512.00 $1,000.00 $512,000.00

Item Code 490567 Total No. of Proj. 1 $512,000.00Total Amount

490570 FURNISH STEEL PILING (HP 360 X 174) M 11 1 265.00 $30.00 $7,950.00

Unit Sub Total 1M 265.00 $30.00 $7,950.00

Item Code 490570 Total No. of Proj. 1 $7,950.00Total Amount

490571 DRIVE STEEL PILE (HP 360 X 174) EA 11 1 18.00 $2,000.00 $36,000.00

Unit Sub Total 1EA 18.00 $2,000.00 $36,000.00

Item Code 490571 Total No. of Proj. 1 $36,000.00Total Amount

490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 1 2 34.00 $252.00 $8,568.00

M 7 4 7,752.00 $111.32 $862,948.00

M 8 1 742.00 $310.00 $230,020.00

M 11 1 34.00 $1,000.00 $34,000.00

Unit Sub Total 8M 8,562.00 $132.63 $1,135,536.00

Item Code 490655 Total No. of Proj. 8 $1,135,536.00Total Amount

490656 450 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 4 1 122.00 $210.00 $25,620.00

Unit Sub Total 1M 122.00 $210.00 $25,620.00
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Item Code 490656 Total No. of Proj. 1 $25,620.00Total Amount

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 2 1 432.00 $545.00 $235,440.00

M 4 1 343.00 $261.00 $89,523.00

M 7 1 228.00 $325.00 $74,100.00

M 8 1 1,135.00 $475.00 $539,125.00

M 10 1 145.00 $600.00 $87,000.00

M 11 2 3,128.00 $166.75 $521,600.00

Unit Sub Total 7M 5,411.00 $285.86 $1,546,788.00

Item Code 490657 Total No. of Proj. 7 $1,546,788.00Total Amount

490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 2 1 96.00 $220.00 $21,120.00

Unit Sub Total 1M 96.00 $220.00 $21,120.00

Item Code 490658 Total No. of Proj. 1 $21,120.00Total Amount

490661 1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 55.00 $1,900.00 $104,500.00

M 6 1 110.00 $1,900.00 $209,000.00

M 7 1 142.00 $970.00 $137,740.00

M 10 1 90.00 $1,500.00 $135,000.00

M 11 1 969.00 $1,200.00 $1,162,800.00

Unit Sub Total 5M 1,366.00 $1,280.41 $1,749,040.00

Item Code 490661 Total No. of Proj. 5 $1,749,040.00Total Amount

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 2 1 83.00 $2,100.00 $174,300.00

M 4 1 93.00 $2,900.00 $269,700.00

M 8 1 81.00 $2,440.00 $197,640.00

Unit Sub Total 3M 257.00 $2,496.65 $641,640.00

Item Code 490663 Total No. of Proj. 3 $641,640.00Total Amount

490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 6 1 91.00 $900.00 $81,900.00

M 8 1 217.00 $1,960.00 $425,320.00

Unit Sub Total 2M 308.00 $1,646.82 $507,220.00

Item Code 490665 Total No. of Proj. 2 $507,220.00Total Amount
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490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 61.00 $5,000.00 $305,000.00

Unit Sub Total 1M 61.00 $5,000.00 $305,000.00

Item Code 490669 Total No. of Proj. 1 $305,000.00Total Amount

490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 49.00 $6,500.00 $318,500.00

M 7 1 109.00 $5,405.00 $589,145.00

M 8 1 74.00 $2,800.00 $207,200.00

M 11 1 60.00 $7,100.00 $426,000.00

Unit Sub Total 4M 292.00 $5,276.87 $1,540,845.00

Item Code 490671 Total No. of Proj. 4 $1,540,845.00Total Amount

490672 2.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 423.00 $19,000.00 $8,037,000.00

Unit Sub Total 1M 423.00 $19,000.00 $8,037,000.00

Item Code 490672 Total No. of Proj. 1 $8,037,000.00Total Amount

490673 3.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 67.00 $7,340.00 $491,780.00

M 8 1 45.00 $4,200.00 $189,000.00

Unit Sub Total 2M 112.00 $6,078.39 $680,780.00

Item Code 490673 Total No. of Proj. 2 $680,780.00Total Amount

490674 4.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 8 1 115.00 $7,180.00 $825,700.00

Unit Sub Total 1M 115.00 $7,180.00 $825,700.00

Item Code 490674 Total No. of Proj. 1 $825,700.00Total Amount

490675 900 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 4 1 158.00 $1,100.00 $173,800.00

M 7 1 83.00 $920.00 $76,360.00

Unit Sub Total 2M 241.00 $1,038.01 $250,160.00

Item Code 490675 Total No. of Proj. 2 $250,160.00Total Amount

490677 1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 11 1 213.00 $2,000.00 $426,000.00

Unit Sub Total 1M 213.00 $2,000.00 $426,000.00

Item Code 490677 Total No. of Proj. 1 $426,000.00Total Amount
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490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 4 1 9.00 $6,400.00 $57,600.00

Unit Sub Total 1M 9.00 $6,400.00 $57,600.00

Item Code 490678 Total No. of Proj. 1 $57,600.00Total Amount

490681 2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 11 2 838.00 $4,524.34 $3,791,400.00

Unit Sub Total 2M 838.00 $4,524.34 $3,791,400.00

Item Code 490681 Total No. of Proj. 2 $3,791,400.00Total Amount

490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 1 1 875.00 $225.00 $196,875.00

M 7 1 8,741.00 $180.00 $1,573,380.00

M 11 1 1,904.00 $190.00 $361,760.00

Unit Sub Total 3M 11,520.00 $185.07 $2,132,015.00

Item Code 490700 Total No. of Proj. 3 $2,132,015.00Total Amount

490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 1 1 34.00 $3,200.00 $108,800.00

EA 7 1 776.00 $1,000.00 $776,000.00

EA 11 1 170.00 $2,700.00 $459,000.00

Unit Sub Total 3EA 980.00 $1,371.22 $1,343,800.00

Item Code 490701 Total No. of Proj. 3 $1,343,800.00Total Amount

490706 FURNISH PILING (CLASS 900C) M 4 1 53.00 $45.00 $2,385.00

Unit Sub Total 1M 53.00 $45.00 $2,385.00

Item Code 490706 Total No. of Proj. 1 $2,385.00Total Amount

490707 DRIVE PILE (CLASS 900C) EA 4 1 3.00 $1,950.00 $5,850.00

Unit Sub Total 1EA 3.00 $1,950.00 $5,850.00

Item Code 490707 Total No. of Proj. 1 $5,850.00Total Amount

490753 FURNISH PILING (CLASS 625) M 7 1 240.00 $50.00 $12,000.00

Unit Sub Total 1M 240.00 $50.00 $12,000.00

Item Code 490753 Total No. of Proj. 1 $12,000.00Total Amount

490754 DRIVE PILE (CLASS 625) EA 7 1 37.00 $1,000.00 $37,000.00

Page  124



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 1EA 37.00 $1,000.00 $37,000.00

Item Code 490754 Total No. of Proj. 1 $37,000.00Total Amount

490757 FURNISH PILING (CLASS 625C) M 6 1 1,103.00 $60.00 $66,180.00

M 11 2 973.00 $51.01 $49,633.00

Unit Sub Total 3M 2,076.00 $55.79 $115,813.00

Item Code 490757 Total No. of Proj. 3 $115,813.00Total Amount

490758 DRIVE PILE (CLASS 625C) EA 6 1 96.00 $1,100.00 $105,600.00

EA 11 2 64.00 $1,559.38 $99,800.00

Unit Sub Total 3EA 160.00 $1,283.75 $205,400.00

Item Code 490758 Total No. of Proj. 3 $205,400.00Total Amount

490759 FURNISH PILING (CLASS 400C) M 7 1 2,815.00 $60.00 $168,900.00

M 11 2 2,545.00 $50.51 $128,543.00

Unit Sub Total 3M 5,360.00 $55.49 $297,443.00

Item Code 490759 Total No. of Proj. 3 $297,443.00Total Amount

490760 DRIVE PILE (CLASS 400C) EA 7 1 436.00 $1,000.00 $436,000.00

EA 11 2 200.00 $1,547.90 $309,580.00

Unit Sub Total 3EA 636.00 $1,172.30 $745,580.00

Item Code 490760 Total No. of Proj. 3 $745,580.00Total Amount

490770 FURNISH PILING (CLASS 625) (ALTERNATIVE V) M 8 1 1,185.00 $105.00 $124,425.00

Unit Sub Total 1M 1,185.00 $105.00 $124,425.00

Item Code 490770 Total No. of Proj. 1 $124,425.00Total Amount

490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) EA 8 1 91.00 $1,500.00 $136,500.00

Unit Sub Total 1EA 91.00 $1,500.00 $136,500.00

Item Code 490771 Total No. of Proj. 1 $136,500.00Total Amount

490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) M 1 1 210.00 $100.00 $21,000.00

Unit Sub Total 1M 210.00 $100.00 $21,000.00
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Item Code 490772 Total No. of Proj. 1 $21,000.00Total Amount

490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 1 1 16.00 $1,750.00 $28,000.00

Unit Sub Total 1EA 16.00 $1,750.00 $28,000.00

Item Code 490773 Total No. of Proj. 1 $28,000.00Total Amount

490801 STEEL SHEET PILING M2 4 1 96.00 $550.00 $52,800.00

M2 5 1 1,655.00 $260.00 $430,300.00

Unit Sub Total 2M2 1,751.00 $275.90 $483,100.00

Item Code 490801 Total No. of Proj. 2 $483,100.00Total Amount

491007 FURNISH PILING (CLASS 400) M 6 1 77.00 $75.00 $5,775.00

M 7 1 260.00 $50.00 $13,000.00

Unit Sub Total 2M 337.00 $55.71 $18,775.00

Item Code 491007 Total No. of Proj. 2 $18,775.00Total Amount

491008 DRIVE PILE (CLASS 400) EA 6 1 8.00 $3,000.00 $24,000.00

EA 7 1 34.00 $1,000.00 $34,000.00

Unit Sub Total 2EA 42.00 $1,380.95 $58,000.00

Item Code 491008 Total No. of Proj. 2 $58,000.00Total Amount

498023 350 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (BARRIER)

M 4 1 20.00 $270.00 $5,400.00

Unit Sub Total 1M 20.00 $270.00 $5,400.00

Item Code 498023 Total No. of Proj. 1 $5,400.00Total Amount

498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (BARRIER)

M 4 1 1,760.00 $150.00 $264,000.00

M 7 3 4,660.00 $123.27 $574,450.00

Unit Sub Total 4M 6,420.00 $130.60 $838,450.00

Item Code 498024 Total No. of Proj. 4 $838,450.00Total Amount

498025 300 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 8 1 120.00 $275.00 $33,000.00

Unit Sub Total 1M 120.00 $275.00 $33,000.00
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Item Code 498025 Total No. of Proj. 1 $33,000.00Total Amount

498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 4 1 86.00 $270.00 $23,220.00

Unit Sub Total 1M 86.00 $270.00 $23,220.00

Item Code 498026 Total No. of Proj. 1 $23,220.00Total Amount

498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 4 1 1,760.00 $190.00 $334,400.00

M 8 1 4,400.00 $110.00 $484,000.00

Unit Sub Total 2M 6,160.00 $132.86 $818,400.00

Item Code 498027 Total No. of Proj. 2 $818,400.00Total Amount

498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 4 1 880.00 $225.00 $198,000.00

Unit Sub Total 1M 880.00 $225.00 $198,000.00

Item Code 498030 Total No. of Proj. 1 $198,000.00Total Amount

499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (406 MM)

M 4 1 1,826.00 $125.00 $228,250.00

Unit Sub Total 1M 1,826.00 $125.00 $228,250.00

Item Code 499022 Total No. of Proj. 1 $228,250.00Total Amount

499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(406 MM)

EA 4 1 84.00 $2,500.00 $210,000.00

Unit Sub Total 1EA 84.00 $2,500.00 $210,000.00

Item Code 499023 Total No. of Proj. 1 $210,000.00Total Amount

499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (610 MM)

M 1 1 920.00 $310.00 $285,200.00

Unit Sub Total 1M 920.00 $310.00 $285,200.00

Item Code 499030 Total No. of Proj. 1 $285,200.00Total Amount

499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(610 MM)

EA 1 1 36.00 $7,500.00 $270,000.00

Unit Sub Total 1EA 36.00 $7,500.00 $270,000.00

Item Code 499031 Total No. of Proj. 1 $270,000.00Total Amount
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499042 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (914 MM)

M 4 1 237.00 $500.00 $118,500.00

M 7 1 1,116.00 $510.00 $569,160.00

Unit Sub Total 2M 1,353.00 $508.25 $687,660.00

Item Code 499042 Total No. of Proj. 2 $687,660.00Total Amount

499043 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(914 MM)

EA 4 1 16.00 $7,000.00 $112,000.00

EA 7 1 40.00 $17,250.00 $690,000.00

Unit Sub Total 2EA 56.00 $14,321.43 $802,000.00

Item Code 499043 Total No. of Proj. 2 $802,000.00Total Amount

500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 3 $159,500.00

LS 2 2 $135,000.00

LS 4 3 $805,000.00

LS 6 2 $113,000.00

LS 7 3 $490,000.00

LS 8 1 $2,000,000.00

LS 10 1 $175,000.00

LS 11 4 $1,437,500.00

Unit Sub Total 19LS $5,315,000.00

Item Code 500001 Total No. of Proj. 19 $5,315,000.00Total Amount

500050 TIEBACK ANCHOR EA 8 1 218.00 $2,600.00 $566,800.00

EA 11 3 383.00 $2,683.16 $1,027,650.00

Unit Sub Total 4EA 601.00 $2,653.00 $1,594,450.00

Item Code 500050 Total No. of Proj. 4 $1,594,450.00Total Amount

500060 TIEDOWN ANCHOR EA 7 1 123.00 $3,200.00 $393,600.00

EA 10 1 30.00 $3,000.00 $90,000.00

EA 11 1 16.00 $3,500.00 $56,000.00

Unit Sub Total 3EA 169.00 $3,192.90 $539,600.00

Item Code 500060 Total No. of Proj. 3 $539,600.00Total Amount

510000 SEAL COURSE CONCRETE M3 1 1 80.00 $660.00 $52,800.00

M3 4 2 51.00 $284.31 $14,500.00
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Unit Sub Total 3M3 131.00 $513.74 $67,300.00

Item Code 510000 Total No. of Proj. 3 $67,300.00Total Amount

510050 STRUCTURAL CONCRETE M3 4 2 263.00 $355.93 $93,610.00

M3 7 1 204.00 $908.00 $185,232.00

M3 11 1 1,625.00 $600.00 $975,000.00

Unit Sub Total 4M3 2,092.00 $599.35 $1,253,842.00

Item Code 510050 Total No. of Proj. 4 $1,253,842.00Total Amount

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 5 290.00 $705.59 $204,620.00

M3 2 4 159.50 $1,020.33 $162,742.50

M3 4 5 11,398.00 $813.27 $9,269,640.00

M3 6 2 206.00 $415.53 $85,600.00

M3 7 4 3,187.00 $402.36 $1,282,320.00

M3 8 1 5,060.00 $175.00 $885,500.00

M3 10 1 720.00 $600.00 $432,000.00

M3 11 5 3,428.00 $327.03 $1,121,050.00

Unit Sub Total 27M3 24,448.50 $549.87 $13,443,472.50

Item Code 510051 Total No. of Proj. 27 $13,443,472.50Total Amount

510053 STRUCTURAL CONCRETE, BRIDGE M3 1 6 1,769.00 $1,022.62 $1,809,009.00

M3 2 5 2,901.50 $971.27 $2,818,135.00

M3 3 1 3.00 $2,000.00 $6,000.00

M3 4 5 19,241.00 $697.73 $13,425,078.00

M3 6 4 2,115.00 $893.88 $1,890,560.00

M3 7 7 12,157.00 $755.04 $9,179,080.00

M3 8 3 52,485.40 $446.34 $23,426,570.00

M3 10 3 4,586.00 $737.21 $3,380,840.00

M3 11 6 36,489.00 $573.48 $20,925,690.00

Unit Sub Total 40M3 131,746.90 $583.40 $76,860,962.00

Item Code 510053 Total No. of Proj. 40 $76,860,962.00Total Amount

510059 STRUCTURE CONCRETE, RETAINING WALL 
(SOUND WALL)

M3 7 3 3,334.00 $410.20 $1,367,600.00

Unit Sub Total 3M3 3,334.00 $410.20 $1,367,600.00

Page  129



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Item Code 510059 Total No. of Proj. 3 $1,367,600.00Total Amount

510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 2 56.00 $723.21 $40,500.00

M3 4 3 6,857.00 $407.19 $2,792,100.00

M3 5 1 20.00 $1,530.00 $30,600.00

M3 6 2 2,318.00 $416.18 $964,700.00

M3 7 6 42,875.00 $248.15 $10,639,246.00

M3 8 3 25,487.40 $340.61 $8,681,190.00

M3 11 4 5,894.00 $531.57 $3,133,050.00

Unit Sub Total 21M3 83,507.40 $314.72 $26,281,386.00

Item Code 510060 Total No. of Proj. 21 $26,281,386.00Total Amount

510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 8 1 200.00 $700.00 $140,000.00

Unit Sub Total 1M3 200.00 $700.00 $140,000.00

Item Code 510069 Total No. of Proj. 1 $140,000.00Total Amount

510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 4 2 960.00 $460.68 $442,250.00

M3 5 1 352.00 $960.00 $337,920.00

M3 7 1 193.00 $748.00 $144,364.00

M3 8 1 1,120.00 $300.00 $336,000.00

M3 11 1 1,173.00 $350.00 $410,550.00

Unit Sub Total 6M3 3,798.00 $439.99 $1,671,084.00

Item Code 510072 Total No. of Proj. 6 $1,671,084.00Total Amount

510080 STRUCTURAL CONCRETE, APPROACH SLAB M3 4 1 10.00 $800.00 $8,000.00

Unit Sub Total 1M3 10.00 $800.00 $8,000.00

Item Code 510080 Total No. of Proj. 1 $8,000.00Total Amount

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ)

M3 1 1 17.00 $1,000.00 $17,000.00

M3 2 1 26.00 $850.00 $22,100.00

M3 7 1 39.00 $800.00 $31,200.00

M3 11 2 94.00 $568.09 $53,400.00

Unit Sub Total 5M3 176.00 $702.84 $123,700.00
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Item Code 510085 Total No. of Proj. 5 $123,700.00Total Amount

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N)

M3 2 1 40.00 $800.00 $32,000.00

M3 4 3 1,524.00 $638.40 $972,920.00

M3 6 1 171.00 $650.00 $111,150.00

M3 7 2 1,456.00 $507.21 $738,500.00

M3 8 1 2,270.00 $480.00 $1,089,600.00

M3 10 1 135.00 $700.00 $94,500.00

M3 11 4 1,802.00 $548.67 $988,710.00

Unit Sub Total 13M3 7,398.00 $544.39 $4,027,380.00

Item Code 510086 Total No. of Proj. 13 $4,027,380.00Total Amount

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R)

M3 2 2 773.00 $1,032.86 $798,400.00

M3 3 3 2,278.00 $1,508.78 $3,437,000.00

M3 4 3 447.00 $1,413.87 $632,000.00

M3 6 1 31.10 $1,500.00 $46,650.00

M3 7 9 2,293.60 $868.85 $1,992,800.00

M3 8 1 860.00 $800.00 $688,000.00

M3 11 1 21.00 $500.00 $10,500.00

M3 12 2 294.00 $1,142.76 $335,970.00

Unit Sub Total 22M3 6,997.70 $1,134.85 $7,941,320.00

Item Code 510087 Total No. of Proj. 22 $7,941,320.00Total Amount

510102 CLASS A CONCRETE (STRUCTURE) M3 8 1 3,810.00 $380.00 $1,447,800.00

Unit Sub Total 1M3 3,810.00 $380.00 $1,447,800.00

Item Code 510102 Total No. of Proj. 1 $1,447,800.00Total Amount

510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 2 82.00 $1,285.37 $105,400.00

Unit Sub Total 2M3 82.00 $1,285.37 $105,400.00

Item Code 510126 Total No. of Proj. 2 $105,400.00Total Amount

510127 CLASS 2 CONCRETE (STRUCTURE) M3 11 1 215.00 $525.00 $112,875.00

Unit Sub Total 1M3 215.00 $525.00 $112,875.00
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Item Code 510127 Total No. of Proj. 1 $112,875.00Total Amount

510129 CLASS 2 CONCRETE (BOX CULVERT) M3 4 2 156.00 $959.49 $149,680.00

M3 5 1 4.00 $1,560.00 $6,240.00

M3 11 1 401.00 $650.00 $260,650.00

Unit Sub Total 4M3 561.00 $742.55 $416,570.00

Item Code 510129 Total No. of Proj. 4 $416,570.00Total Amount

510133 CLASS 2 CONCRETE (RETAINING WALL) M3 2 1 30.00 $1,200.00 $36,000.00

M3 11 2 2,542.00 $440.20 $1,118,990.00

Unit Sub Total 3M3 2,572.00 $449.06 $1,154,990.00

Item Code 510133 Total No. of Proj. 3 $1,154,990.00Total Amount

510137 CLASS 2 CONCRETE (JUNCTION BOX) M3 11 1 1.00 $5,775.00 $5,775.00

Unit Sub Total 1M3 1.00 $5,775.00 $5,775.00

Item Code 510137 Total No. of Proj. 1 $5,775.00Total Amount

510138 CLASS 2 CONCRETE (WINGWALLS) M3 4 1 19.00 $1,200.00 $22,800.00

Unit Sub Total 1M3 19.00 $1,200.00 $22,800.00

Item Code 510138 Total No. of Proj. 1 $22,800.00Total Amount

510220 CLASS 3 CONCRETE (BACKFILL) M3 8 1 400.00 $180.00 $72,000.00

M3 11 1 113.00 $200.00 $22,600.00

Unit Sub Total 2M3 513.00 $184.41 $94,600.00

Item Code 510220 Total No. of Proj. 2 $94,600.00Total Amount

510314 CLASS 4 CONCRETE (BACKFILL) M3 3 1 9.00 $200.00 $1,800.00

M3 5 1 5.00 $222.00 $1,110.00

M3 10 1 31.00 $300.00 $9,300.00

M3 12 1 150.00 $175.00 $26,250.00

Unit Sub Total 4M3 195.00 $197.23 $38,460.00

Item Code 510314 Total No. of Proj. 4 $38,460.00Total Amount

510408 CLASS 1 CONCRETE (RETAINING WALL) M3 2 1 360.00 $535.00 $192,600.00

M3 10 1 160.00 $780.00 $124,800.00
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510408 CLASS 1 CONCRETE (RETAINING WALL) M3 11 2 10,211.00 $415.39 $4,241,500.00

Unit Sub Total 4M3 10,731.00 $424.83 $4,558,900.00

Item Code 510408 Total No. of Proj. 4 $4,558,900.00Total Amount

510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 9 1 17.00 $3,000.00 $51,000.00

M3 10 1 85.00 $1,500.00 $127,500.00

M3 11 1 5.40 $650.00 $3,510.00

Unit Sub Total 3M3 107.40 $1,694.69 $182,010.00

Item Code 510409 Total No. of Proj. 3 $182,010.00Total Amount

510410 CLASS 1 CONCRETE (STRUCTURE) M3 4 1 160.00 $375.00 $60,000.00

Unit Sub Total 1M3 160.00 $375.00 $60,000.00

Item Code 510410 Total No. of Proj. 1 $60,000.00Total Amount

510413 CLASS 1 CONCRETE (BOX CULVERT) M3 4 1 1,484.00 $450.00 $667,800.00

M3 5 1 10.00 $5,000.00 $50,000.00

M3 7 2 221.50 $699.21 $154,875.00

M3 10 1 237.00 $550.00 $130,350.00

Unit Sub Total 5M3 1,952.50 $513.71 $1,003,025.00

Item Code 510413 Total No. of Proj. 5 $1,003,025.00Total Amount

510414 CLASS 1 CONCRETE (BACKFILL) M3 4 1 170.00 $300.00 $51,000.00

Unit Sub Total 1M3 170.00 $300.00 $51,000.00

Item Code 510414 Total No. of Proj. 1 $51,000.00Total Amount

510501 MINOR CONCRETE M3 6 1 29.00 $1,100.00 $31,900.00

M3 7 2 40.70 $476.66 $19,400.00

M3 11 1 50.00 $250.00 $12,500.00

Unit Sub Total 4M3 119.70 $533.00 $63,800.00

Item Code 510501 Total No. of Proj. 4 $63,800.00Total Amount

510502 MINOR CONCRETE (MINOR STRUCTURE) M2 8 1 13.00 $900.00 $11,700.00

Unit Sub Total 1M2 13.00 $900.00 $11,700.00

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 11 137.00 $1,141.31 $156,360.00
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510502 MINOR CONCRETE (MINOR STRUCTURE) M3 2 13 178.10 $1,643.07 $292,630.00

M3 3 6 373.80 $1,823.26 $681,535.42

M3 4 17 934.00 $1,193.12 $1,114,377.89

M3 5 17 356.80 $1,819.32 $649,134.56

M3 6 9 49.00 $1,914.69 $93,820.00

M3 7 16 1,043.00 $1,548.13 $1,614,703.80

M3 8 7 1,537.10 $915.87 $1,407,790.00

M3 9 1 56.00 $2,000.00 $112,000.00

M3 10 10 233.50 $1,637.77 $382,420.00

M3 11 13 1,152.40 $1,516.03 $1,747,076.00

M3 12 7 158.80 $1,621.41 $257,480.00

Unit Sub Total 127M3 6,209.50 $1,370.37 $8,509,327.67

Item Code 510502 Total No. of Proj. 128 $8,521,027.67Total Amount

510508 MINOR CONCRETE (CONCRETE BASE) M3 1 1 2.20 $2,000.00 $4,400.00

Unit Sub Total 1M3 2.20 $2,000.00 $4,400.00

Item Code 510508 Total No. of Proj. 1 $4,400.00Total Amount

510509 MINOR CONCRETE (MEDIAN PAVING) M3 4 1 103.00 $400.00 $41,200.00

Unit Sub Total 1M3 103.00 $400.00 $41,200.00

Item Code 510509 Total No. of Proj. 1 $41,200.00Total Amount

510510 MINOR CONCRETE (INVERT PAVING) M3 1 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 1M3 1.00 $4,000.00 $4,000.00

Item Code 510510 Total No. of Proj. 1 $4,000.00Total Amount

510515 MINOR CONCRETE (FOOTING) M3 7 1 96.00 $500.00 $48,000.00

Unit Sub Total 1M3 96.00 $500.00 $48,000.00

Item Code 510515 Total No. of Proj. 1 $48,000.00Total Amount

510524 MINOR CONCRETE (SOUND WALL) M3 4 1 330.00 $1,350.00 $445,500.00

M3 7 3 316.00 $1,015.11 $320,774.00

Unit Sub Total 4M3 646.00 $1,186.18 $766,274.00

Item Code 510524 Total No. of Proj. 4 $766,274.00Total Amount
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510526 MINOR CONCRETE (BACKFILL) M3 1 3 27.30 $195.79 $5,345.00

M3 2 5 668.00 $247.00 $164,995.00

M3 4 7 332.00 $188.70 $62,650.00

M3 5 4 62.20 $158.71 $9,872.00

M3 6 3 84.90 $209.42 $17,780.00

M3 7 1 0.30 $500.00 $150.00

M3 9 1 320.00 $125.00 $40,000.00

M3 10 1 66.00 $300.00 $19,800.00

M3 11 1 10.00 $437.00 $4,370.00

M3 12 1 3.50 $500.00 $1,750.00

Unit Sub Total 27M3 1,574.20 $207.54 $326,712.00

Item Code 510526 Total No. of Proj. 27 $326,712.00Total Amount

510535 MINOR CONCRETE (HEADWALL) M3 1 1 5.80 $1,850.00 $10,730.00

M3 4 1 7.00 $1,674.00 $11,718.00

M3 8 1 1.00 $1,500.00 $1,500.00

Unit Sub Total 3M3 13.80 $1,735.36 $23,948.00

Item Code 510535 Total No. of Proj. 3 $23,948.00Total Amount

510800 PAVING NOTCH EXTENSION M3 2 1 17.00 $2,750.00 $46,750.00

M3 3 4 68.50 $4,233.58 $290,000.00

M3 4 2 7.40 $6,527.03 $48,300.00

M3 7 9 71.30 $5,317.06 $379,106.16

M3 8 1 11.00 $8,700.00 $95,700.00

M3 12 2 7.30 $6,698.63 $48,900.00

Unit Sub Total 19M3 182.50 $4,979.49 $908,756.16

Item Code 510800 Total No. of Proj. 19 $908,756.16Total Amount

511035 ARCHITECTURAL TREATMENT M 4 1 130.00 $120.00 $15,600.00

Unit Sub Total 1M 130.00 $120.00 $15,600.00

511035 ARCHITECTURAL TREATMENT M2 2 2 544.00 $155.77 $84,740.00

M2 4 1 331.00 $70.00 $23,170.00

M2 7 1 13,100.00 $42.00 $550,200.00

M2 9 1 48.00 $1,000.00 $48,000.00

M2 11 1 748.00 $215.00 $160,820.00

Page  135



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 6M2 14,771.00 $58.69 $866,930.00

Item Code 511035 Total No. of Proj. 7 $882,530.00Total Amount

511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 2 2,497.00 $18.02 $45,000.00

Unit Sub Total 2M2 2,497.00 $18.02 $45,000.00

Item Code 511036 Total No. of Proj. 2 $45,000.00Total Amount

511047 ANTI-GRAFFITI COATING M2 11 1 780.00 $15.00 $11,700.00

Unit Sub Total 1M2 780.00 $15.00 $11,700.00

Item Code 511047 Total No. of Proj. 1 $11,700.00Total Amount

511048 APPLY ANTI-GRAFFITI COATING M2 2 2 545.00 $21.45 $11,690.00

Unit Sub Total 2M2 545.00 $21.45 $11,690.00

Item Code 511048 Total No. of Proj. 2 $11,690.00Total Amount

511051 PLASTER FINISH M2 8 1 83.00 $190.00 $15,770.00

Unit Sub Total 1M2 83.00 $190.00 $15,770.00

Item Code 511051 Total No. of Proj. 1 $15,770.00Total Amount

511063 FRACTURED FIN TEXTURE M2 4 2 5,682.00 $56.78 $322,600.00

Unit Sub Total 2M2 5,682.00 $56.78 $322,600.00

Item Code 511063 Total No. of Proj. 2 $322,600.00Total Amount

511064 FRACTURED RIB TEXTURE M2 7 1 220.00 $10.00 $2,200.00

M2 8 1 10,540.00 $75.00 $790,500.00

M2 11 2 265.00 $184.72 $48,950.00

Unit Sub Total 4M2 11,025.00 $76.34 $841,650.00

Item Code 511064 Total No. of Proj. 4 $841,650.00Total Amount

511070 RIPPED TEXTURE (REINFORCING BAR) M2 6 2 2,917.00 $40.07 $116,880.00

Unit Sub Total 2M2 2,917.00 $40.07 $116,880.00

Item Code 511070 Total No. of Proj. 2 $116,880.00Total Amount

511106 DRILL AND BOND DOWEL M 1 4 717.00 $46.86 $33,600.00
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511106 DRILL AND BOND DOWEL M 2 1 42.00 $120.00 $5,040.00

M 3 1 48.00 $90.00 $4,320.00

M 4 3 464.00 $91.16 $42,300.00

M 6 1 47.00 $80.00 $3,760.00

M 7 4 2,868.00 $48.80 $139,962.00

M 8 1 600.00 $65.00 $39,000.00

M 11 4 335.00 $101.57 $34,025.00

M 12 1 51.00 $204.00 $10,404.00

Unit Sub Total 20M 5,172.00 $60.40 $312,411.00

Item Code 511106 Total No. of Proj. 20 $312,411.00Total Amount

511118 CLEAN EXPANSION JOINT M 1 4 504.40 $60.82 $30,680.00

M 2 1 26.00 $50.00 $1,300.00

M 3 3 285.00 $91.09 $25,960.00

M 4 6 1,556.00 $67.75 $105,426.60

M 7 8 4,422.00 $67.88 $300,145.00

M 8 2 595.00 $41.50 $24,690.00

M 10 3 475.00 $57.79 $27,450.00

M 11 1 381.00 $43.00 $16,383.00

M 12 2 284.00 $43.17 $12,260.00

Unit Sub Total 30M 8,528.40 $63.82 $544,294.60

Item Code 511118 Total No. of Proj. 30 $544,294.60Total Amount

511124 RAPID SETTING CONCRETE (PATCH) M3 10 1 36.00 $1,750.00 $63,000.00

Unit Sub Total 1M3 36.00 $1,750.00 $63,000.00

Item Code 511124 Total No. of Proj. 1 $63,000.00Total Amount

512229 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (5 M - 10 M)

EA 4 1 1.00 $7,000.00 $7,000.00

EA 8 1 39.00 $5,200.00 $202,800.00

Unit Sub Total 2EA 40.00 $5,245.00 $209,800.00

Item Code 512229 Total No. of Proj. 2 $209,800.00Total Amount

512230 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (10 M - 15 M)

EA 4 1 6.00 $8,000.00 $48,000.00

EA 8 1 51.00 $6,600.00 $336,600.00
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512230 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (10 M - 15 M)

EA 11 1 4.00 $9,000.00 $36,000.00

Unit Sub Total 3EA 61.00 $6,895.08 $420,600.00

Item Code 512230 Total No. of Proj. 3 $420,600.00Total Amount

512231 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (15 M - 20 M)

EA 4 1 13.00 $8,000.00 $104,000.00

EA 7 1 2.00 $23,000.00 $46,000.00

EA 8 1 65.00 $7,600.00 $494,000.00

EA 11 1 8.00 $11,000.00 $88,000.00

Unit Sub Total 4EA 88.00 $8,318.18 $732,000.00

Item Code 512231 Total No. of Proj. 4 $732,000.00Total Amount

512232 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (20 M - 25 M)

EA 1 1 2.00 $16,000.00 $32,000.00

EA 4 2 35.00 $9,780.00 $342,300.00

EA 7 1 24.00 $9,000.00 $216,000.00

EA 8 1 72.00 $7,700.00 $554,400.00

Unit Sub Total 5EA 133.00 $8,606.77 $1,144,700.00

Item Code 512232 Total No. of Proj. 5 $1,144,700.00Total Amount

512233 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (25 M - 30 M)

EA 4 1 12.00 $12,000.00 $144,000.00

EA 8 1 7.00 $9,500.00 $66,500.00

EA 11 1 4.00 $15,000.00 $60,000.00

Unit Sub Total 3EA 23.00 $11,760.87 $270,500.00

Item Code 512233 Total No. of Proj. 3 $270,500.00Total Amount

512234 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (30 M - 35 M)

EA 8 1 7.00 $14,000.00 $98,000.00

EA 11 2 45.00 $18,833.33 $847,500.00

Unit Sub Total 3EA 52.00 $18,182.69 $945,500.00

Item Code 512234 Total No. of Proj. 3 $945,500.00Total Amount

512241 FURNISH PRECAST PRESTRESSED CONCRETE 
BOX GIRDER (25 M - 30 M)

EA 2 1 2.00 $45,250.00 $90,500.00

Unit Sub Total 1EA 2.00 $45,250.00 $90,500.00
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Item Code 512241 Total No. of Proj. 1 $90,500.00Total Amount

512256 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (35 M-40 M)

EA 1 1 5.00 $30,000.00 $150,000.00

Unit Sub Total 1EA 5.00 $30,000.00 $150,000.00

Item Code 512256 Total No. of Proj. 1 $150,000.00Total Amount

512401 ERECT PRECAST CONCRETE GIRDER EA 4 1 61.00 $1,200.00 $73,200.00

EA 7 1 24.00 $1,710.00 $41,040.00

Unit Sub Total 2EA 85.00 $1,344.00 $114,240.00

Item Code 512401 Total No. of Proj. 2 $114,240.00Total Amount

512500 ERECT PRECAST PRESTRESSED CONCRETE 
GIRDER

EA 1 2 7.00 $4,000.00 $28,000.00

EA 4 1 6.00 $1,500.00 $9,000.00

EA 7 1 2.00 $4,000.00 $8,000.00

EA 8 1 241.00 $1,400.00 $337,400.00

EA 11 2 61.00 $3,319.67 $202,500.00

Unit Sub Total 7EA 317.00 $1,845.11 $584,900.00

Item Code 512500 Total No. of Proj. 7 $584,900.00Total Amount

512502 ERECT PRECAST PRESTRESSED CONCRETE 
BOX GIRDER

EA 2 1 2.00 $2,000.00 $4,000.00

Unit Sub Total 1EA 2.00 $2,000.00 $4,000.00

Item Code 512502 Total No. of Proj. 1 $4,000.00Total Amount

513551 RETAINING WALL STEM (TYPE 6) M2 7 1 3.00 $2,000.00 $6,000.00

M2 8 1 120.00 $150.00 $18,000.00

Unit Sub Total 2M2 123.00 $195.12 $24,000.00

Item Code 513551 Total No. of Proj. 2 $24,000.00Total Amount

513552 RETAINING WALL (SPECIAL) M 2 1 16.00 $260.00 $4,160.00

Unit Sub Total 1M 16.00 $260.00 $4,160.00

Item Code 513552 Total No. of Proj. 1 $4,160.00Total Amount

513601 REINFORCED CONCRETE CRIB WALL (TYPE A) M2 3 1 90.00 $135.00 $12,150.00
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Unit Sub Total 1M2 90.00 $135.00 $12,150.00

Item Code 513601 Total No. of Proj. 1 $12,150.00Total Amount

513602 REINFORCED CONCRETE CRIB WALL (TYPE B) M2 1 1 11.00 $800.00 $8,800.00

Unit Sub Total 1M2 11.00 $800.00 $8,800.00

Item Code 513602 Total No. of Proj. 1 $8,800.00Total Amount

513603 REINFORCED CONCRETE CRIB WALL (TYPE C) M2 1 1 112.00 $800.00 $89,600.00

Unit Sub Total 1M2 112.00 $800.00 $89,600.00

Item Code 513603 Total No. of Proj. 1 $89,600.00Total Amount

513604 REINFORCED CONCRETE CRIB WALL (TYPE D) M2 1 1 340.00 $800.00 $272,000.00

Unit Sub Total 1M2 340.00 $800.00 $272,000.00

Item Code 513604 Total No. of Proj. 1 $272,000.00Total Amount

515020 REFINISH BRIDGE DECK M2 2 1 252.00 $100.00 $25,200.00

M2 4 2 724.00 $75.93 $54,975.00

M2 6 1 53.00 $250.00 $13,250.00

M2 7 4 690.00 $202.55 $139,760.00

M2 8 1 21.00 $200.00 $4,200.00

Unit Sub Total 9M2 1,740.00 $136.43 $237,385.00

Item Code 515020 Total No. of Proj. 9 $237,385.00Total Amount

515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 1 25.00 $2,000.00 $50,000.00

M3 2 5 417.70 $1,616.11 $675,050.00

M3 3 5 393.80 $1,632.17 $642,750.00

M3 8 2 44.00 $1,661.36 $73,100.00

M3 10 1 76.00 $1,250.00 $95,000.00

M3 11 1 112.00 $2,700.00 $302,400.00

M3 12 1 69.00 $1,400.00 $96,600.00

Unit Sub Total 16M3 1,137.50 $1,701.01 $1,934,900.00

Item Code 515041 Total No. of Proj. 16 $1,934,900.00Total Amount

515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 1 836.00 $47.00 $39,292.00

M2 2 5 13,826.00 $41.49 $573,575.00
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515042 PLACE POLYESTER CONCRETE OVERLAY M2 3 5 16,015.00 $40.91 $655,186.00

M2 8 2 1,802.00 $40.84 $73,585.00

M2 10 1 1,268.00 $62.50 $79,250.00

M2 11 1 4,490.00 $22.00 $98,780.00

M2 12 1 1,115.00 $80.00 $89,200.00

Unit Sub Total 16M2 39,352.00 $40.88 $1,608,868.00

Item Code 515042 Total No. of Proj. 16 $1,608,868.00Total Amount

515072 CORE CONCRETE (0 - 50 MM) M 11 1 50.00 $400.00 $20,000.00

Unit Sub Total 1M 50.00 $400.00 $20,000.00

Item Code 515072 Total No. of Proj. 1 $20,000.00Total Amount

515073 CORE CONCRETE (51 MM - 100 MM) EA 7 1 3.00 $245.28 $735.84

Unit Sub Total 1EA 3.00 $245.28 $735.84

Item Code 515073 Total No. of Proj. 1 $735.84Total Amount

515074 CORE CONCRETE (101 MM - 150 MM) M 7 1 2.00 $850.00 $1,700.00

M 11 1 4.00 $500.00 $2,000.00

Unit Sub Total 2M 6.00 $616.67 $3,700.00

Item Code 515074 Total No. of Proj. 2 $3,700.00Total Amount

515075 CORE CONCRETE (151 MM - 200 MM) M 4 1 1.50 $300.00 $450.00

M 11 1 11.00 $500.00 $5,500.00

Unit Sub Total 2M 12.50 $476.00 $5,950.00

Item Code 515075 Total No. of Proj. 2 $5,950.00Total Amount

515076 CORE CONCRETE (201 MM - 250 MM) M 4 1 4.00 $500.00 $2,000.00

Unit Sub Total 1M 4.00 $500.00 $2,000.00

Item Code 515076 Total No. of Proj. 1 $2,000.00Total Amount

515077 CORE CONCRETE (251 MM - 300 MM) M 4 1 9.00 $550.00 $4,950.00

Unit Sub Total 1M 9.00 $550.00 $4,950.00

Item Code 515077 Total No. of Proj. 1 $4,950.00Total Amount
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517960 SOUND WALL (RETAINING WALL) M2 7 1 1,297.00 $145.00 $188,065.00

Unit Sub Total 1M2 1,297.00 $145.00 $188,065.00

Item Code 517960 Total No. of Proj. 1 $188,065.00Total Amount

517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 4 1 1,690.00 $175.00 $295,750.00

M2 7 2 4,177.20 $142.55 $595,480.00

M2 8 1 12,034.00 $130.00 $1,564,420.00

Unit Sub Total 4M2 17,901.20 $137.18 $2,455,650.00

Item Code 517961 Total No. of Proj. 4 $2,455,650.00Total Amount

517992 SOUND WALL (PRECAST CONCRETE PANEL) M2 7 1 870.00 $140.00 $121,800.00

Unit Sub Total 1M2 870.00 $140.00 $121,800.00

Item Code 517992 Total No. of Proj. 1 $121,800.00Total Amount

518002 SOUND WALL (MASONRY BLOCK) M2 4 3 8,506.00 $183.93 $1,564,550.00

M2 7 5 37,620.30 $158.54 $5,964,458.00

M2 8 1 420.00 $115.00 $48,300.00

Unit Sub Total 9M2 46,546.30 $162.79 $7,577,308.00

Item Code 518002 Total No. of Proj. 9 $7,577,308.00Total Amount

518042 REPLACE BEARING EA 1 1 126.00 $2,100.00 $264,600.00

Unit Sub Total 1EA 126.00 $2,100.00 $264,600.00

Item Code 518042 Total No. of Proj. 1 $264,600.00Total Amount

518050 PTFE BEARING EA 4 1 14.00 $3,000.00 $42,000.00

EA 7 1 4.00 $2,900.00 $11,600.00

Unit Sub Total 2EA 18.00 $2,977.78 $53,600.00

Item Code 518050 Total No. of Proj. 2 $53,600.00Total Amount

518051 PTFE SPHERICAL BEARING EA 8 1 18.00 $5,500.00 $99,000.00

Unit Sub Total 1EA 18.00 $5,500.00 $99,000.00

Item Code 518051 Total No. of Proj. 1 $99,000.00Total Amount

518201 MASONRY BLOCK WALL M2 7 2 963.00 $165.05 $158,940.00
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518201 MASONRY BLOCK WALL M2 8 1 110.00 $125.00 $13,750.00

Unit Sub Total 3M2 1,073.00 $160.94 $172,690.00

Item Code 518201 Total No. of Proj. 3 $172,690.00Total Amount

519050 EXPANSION DAM M3 4 1 3.00 $16,250.00 $48,750.00

M3 8 1 0.50 $50,000.00 $25,000.00

Unit Sub Total 2M3 3.50 $21,071.43 $73,750.00

Item Code 519050 Total No. of Proj. 2 $73,750.00Total Amount

519080 JOINT SEAL M 2 1 174.00 $275.00 $47,850.00

Unit Sub Total 1M 174.00 $275.00 $47,850.00

Item Code 519080 Total No. of Proj. 1 $47,850.00Total Amount

519085 JOINT SEAL (TYPE B-MR 1") M 12 1 100.00 $100.00 $10,000.00

Unit Sub Total 1M 100.00 $100.00 $10,000.00

Item Code 519085 Total No. of Proj. 1 $10,000.00Total Amount

519101 JOINT SEAL (TYPE A) M 4 3 830.00 $84.94 $70,500.00

M 7 1 130.00 $100.00 $13,000.00

Unit Sub Total 4M 960.00 $86.98 $83,500.00

Item Code 519101 Total No. of Proj. 4 $83,500.00Total Amount

519102 JOINT SEAL (TYPE AL) M 2 1 54.00 $85.00 $4,590.00

M 4 1 275.00 $50.00 $13,750.00

M 7 1 65.00 $50.00 $3,250.00

M 12 1 76.00 $75.00 $5,700.00

Unit Sub Total 4M 470.00 $58.06 $27,290.00

Item Code 519102 Total No. of Proj. 4 $27,290.00Total Amount

519110 JOINT SEAL (TYPE A MODIFIED) M 2 1 26.00 $120.00 $3,120.00

Unit Sub Total 1M 26.00 $120.00 $3,120.00

Item Code 519110 Total No. of Proj. 1 $3,120.00Total Amount

519117 JOINT SEAL (MR 30 MM) M 1 2 43.00 $324.42 $13,950.00
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519117 JOINT SEAL (MR 30 MM) M 2 2 180.00 $162.73 $29,292.00

M 3 1 212.00 $130.00 $27,560.00

M 4 4 559.00 $123.51 $69,040.00

M 6 1 6.00 $210.00 $1,260.00

M 7 9 1,386.00 $96.52 $133,770.00

M 8 3 541.00 $113.22 $61,250.00

M 11 4 542.00 $122.44 $66,361.00

M 12 1 86.00 $125.00 $10,750.00

Unit Sub Total 27M 3,555.00 $116.24 $413,233.00

Item Code 519117 Total No. of Proj. 27 $413,233.00Total Amount

519120 JOINT SEAL (MR 15 MM) M 1 5 382.00 $87.23 $33,320.00

M 2 3 365.00 $116.77 $42,620.00

M 3 2 757.00 $88.19 $66,760.00

M 4 3 221.90 $164.49 $36,500.00

M 7 6 3,240.00 $69.43 $224,940.00

M 8 2 338.00 $75.96 $25,675.00

M 10 1 140.00 $70.00 $9,800.00

M 11 1 172.00 $115.00 $19,780.00

M 12 2 153.00 $75.00 $11,475.00

Unit Sub Total 25M 5,768.90 $81.62 $470,870.00

Item Code 519120 Total No. of Proj. 25 $470,870.00Total Amount

519121 JOINT SEAL (TYPE B - MR 30 MM) M 3 1 138.00 $150.00 $20,700.00

M 4 1 60.00 $90.00 $5,400.00

M 7 1 42.00 $150.00 $6,300.00

Unit Sub Total 3M 240.00 $135.00 $32,400.00

Item Code 519121 Total No. of Proj. 3 $32,400.00Total Amount

519122 JOINT SEAL (TYPE B - MR 40 MM) M 4 1 30.00 $150.00 $4,500.00

Unit Sub Total 1M 30.00 $150.00 $4,500.00

Item Code 519122 Total No. of Proj. 1 $4,500.00Total Amount

519123 JOINT SEAL (TYPE B - MR 50 MM) M 6 1 21.00 $310.00 $6,510.00

Unit Sub Total 1M 21.00 $310.00 $6,510.00
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Item Code 519123 Total No. of Proj. 1 $6,510.00Total Amount

519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 8 1 88.00 $700.00 $61,600.00

M 10 1 17.00 $1,250.00 $21,250.00

Unit Sub Total 2M 105.00 $789.05 $82,850.00

Item Code 519124 Total No. of Proj. 2 $82,850.00Total Amount

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 7 1 10.00 $618.00 $6,180.00

M 8 1 14.00 $410.00 $5,740.00

M 10 1 67.00 $1,250.00 $83,750.00

M 11 3 79.00 $586.08 $46,300.00

Unit Sub Total 6M 170.00 $835.12 $141,970.00

Item Code 519125 Total No. of Proj. 6 $141,970.00Total Amount

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 6 1 6.00 $775.00 $4,650.00

M 8 2 175.00 $487.29 $85,275.00

M 10 1 28.00 $1,250.00 $35,000.00

M 11 2 81.00 $491.36 $39,800.00

Unit Sub Total 6M 290.00 $568.02 $164,725.00

Item Code 519126 Total No. of Proj. 6 $164,725.00Total Amount

519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 4 2 60.00 $613.00 $36,780.00

M 7 1 10.00 $618.00 $6,180.00

Unit Sub Total 3M 70.00 $613.71 $42,960.00

Item Code 519127 Total No. of Proj. 3 $42,960.00Total Amount

519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 4 1 30.00 $615.00 $18,450.00

M 7 1 16.00 $1,650.00 $26,400.00

M 11 2 161.00 $459.63 $74,000.00

Unit Sub Total 4M 207.00 $574.15 $118,850.00

Item Code 519128 Total No. of Proj. 4 $118,850.00Total Amount

519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 4 1 19.00 $1,200.00 $22,800.00

M 7 1 10.00 $618.00 $6,180.00

M 8 1 63.00 $1,500.00 $94,500.00
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519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 10 1 50.00 $1,700.00 $85,000.00

M 11 2 158.00 $1,282.28 $202,600.00

Unit Sub Total 6M 300.00 $1,370.27 $411,080.00

Item Code 519129 Total No. of Proj. 6 $411,080.00Total Amount

519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) M 4 1 19.00 $1,500.00 $28,500.00

M 8 1 14.00 $2,100.00 $29,400.00

Unit Sub Total 2M 33.00 $1,754.55 $57,900.00

Item Code 519130 Total No. of Proj. 2 $57,900.00Total Amount

519131 JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) M 8 1 110.00 $3,000.00 $330,000.00

Unit Sub Total 1M 110.00 $3,000.00 $330,000.00

Item Code 519131 Total No. of Proj. 1 $330,000.00Total Amount

519133 JOINT SEAL (ASPHALTIC PLUG) M 3 1 102.00 $350.00 $35,700.00

Unit Sub Total 1M 102.00 $350.00 $35,700.00

Item Code 519133 Total No. of Proj. 1 $35,700.00Total Amount

519142 JOINT SEAL (MR 40 MM) M 1 4 148.40 $152.16 $22,580.00

M 3 1 56.00 $175.00 $9,800.00

M 4 2 163.00 $139.42 $22,725.00

M 7 4 223.00 $211.03 $47,060.00

M 8 2 280.00 $163.04 $45,650.00

M 10 1 25.00 $255.00 $6,375.00

M 11 3 99.00 $193.69 $19,175.00

Unit Sub Total 17M 994.40 $174.34 $173,365.00

Item Code 519142 Total No. of Proj. 17 $173,365.00Total Amount

519144 JOINT SEAL (MR 50 MM) M 1 1 10.00 $369.00 $3,690.00

M 2 2 76.00 $175.66 $13,350.00

M 4 2 90.00 $250.00 $22,500.00

M 7 3 174.00 $229.08 $39,860.00

M 8 1 615.00 $175.00 $107,625.00

M 10 1 20.00 $185.00 $3,700.00

M 11 2 36.00 $327.78 $11,800.00
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519144 JOINT SEAL (MR 50 MM) M 12 1 25.00 $250.00 $6,250.00

Unit Sub Total 13M 1,046.00 $199.59 $208,775.00

Item Code 519144 Total No. of Proj. 13 $208,775.00Total Amount

520101 BAR REINFORCING STEEL KG 1 2 6,140.00 $3.35 $20,581.20

KG 3 1 7,030.00 $3.50 $24,605.00

KG 4 2 15,830.00 $2.61 $41,380.00

KG 7 1 62,400.00 $1.94 $121,056.00

KG 8 1 272,275.00 $1.20 $326,730.00

KG 11 2 261,098.00 $2.15 $561,876.00

Unit Sub Total 9KG 624,773.00 $1.75 $1,096,228.20

Item Code 520101 Total No. of Proj. 9 $1,096,228.20Total Amount

520102 BAR REINFORCING STEEL (BRIDGE) KG 1 6 353,150.00 $2.53 $892,469.50

KG 2 5 407,095.00 $2.18 $886,954.00

KG 4 5 6,042,780.00 $1.68 $10,152,330.00

KG 6 4 413,668.00 $1.88 $776,674.28

KG 7 6 2,655,212.00 $2.33 $6,178,371.10

KG 8 3 9,445,240.00 $1.32 $12,475,372.00

KG 10 2 616,650.00 $1.29 $798,100.00

KG 11 6 7,645,600.00 $1.88 $14,348,283.00

Unit Sub Total 37KG 27,579,395.00 $1.69 $46,508,553.88

Item Code 520102 Total No. of Proj. 37 $46,508,553.88Total Amount

520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 4,115.00 $3.53 $14,545.00

KG 2 2 18,290.00 $2.42 $44,320.00

KG 4 3 472,396.00 $2.10 $991,060.00

KG 5 1 1,150.00 $6.00 $6,900.00

KG 6 2 156,992.00 $1.81 $284,361.00

KG 7 8 3,243,605.00 $2.42 $7,850,133.35

KG 8 3 2,113,663.00 $1.45 $3,074,242.95

KG 10 1 8,630.00 $1.80 $15,534.00

KG 11 6 512,862.00 $2.70 $1,384,157.75

Unit Sub Total 28KG 6,531,703.00 $2.09 $13,665,254.05
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Item Code 520103 Total No. of Proj. 28 $13,665,254.05Total Amount

520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 1 16,800.00 $3.00 $50,400.00

KG 3 1 520.00 $5.00 $2,600.00

Unit Sub Total 2KG 17,320.00 $3.06 $53,000.00

Item Code 520106 Total No. of Proj. 2 $53,000.00Total Amount

520107 BAR REINFORCING STEEL (BOX CULVERT) KG 4 3 260,034.00 $1.69 $439,759.80

KG 5 1 863.00 $6.00 $5,178.00

KG 7 2 34,145.00 $2.54 $86,892.50

KG 10 1 36,900.00 $1.30 $47,970.00

KG 11 1 40,230.00 $1.20 $48,276.00

Unit Sub Total 8KG 372,172.00 $1.69 $628,076.30

Item Code 520107 Total No. of Proj. 8 $628,076.30Total Amount

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE)

KG 2 2 105,575.00 $2.32 $245,090.00

KG 4 1 801,000.00 $2.60 $2,082,600.00

KG 7 1 6,200.00 $2.20 $13,640.00

KG 10 1 290,300.00 $1.50 $435,450.00

Unit Sub Total 5KG 1,203,075.00 $2.31 $2,776,780.00

Item Code 520110 Total No. of Proj. 5 $2,776,780.00Total Amount

520113 BAR REINFORCING STEEL (PUMPING PLANT) KG 8 1 29,500.00 $1.20 $35,400.00

Unit Sub Total 1KG 29,500.00 $1.20 $35,400.00

Item Code 520113 Total No. of Proj. 1 $35,400.00Total Amount

520120 HEADED BAR REINFORCEMENT EA 1 1 10.00 $50.00 $500.00

EA 4 1 3,020.00 $44.00 $132,880.00

EA 7 1 121.00 $20.00 $2,420.00

EA 11 4 17,898.00 $9.87 $176,620.00

Unit Sub Total 7EA 21,049.00 $14.84 $312,420.00

Item Code 520120 Total No. of Proj. 7 $312,420.00Total Amount

530100 SHOTCRETE M3 8 1 1,903.00 $425.00 $808,775.00
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530100 SHOTCRETE M3 11 3 1,251.00 $405.76 $507,600.00

Unit Sub Total 4M3 3,154.00 $417.37 $1,316,375.00

Item Code 530100 Total No. of Proj. 4 $1,316,375.00Total Amount

540101 ASPHALT MEMBRANE WATERPROOFING M2 7 1 3.00 $150.00 $450.00

M2 8 1 41.00 $80.00 $3,280.00

M2 11 1 3.00 $100.00 $300.00

Unit Sub Total 3M2 47.00 $85.74 $4,030.00

Item Code 540101 Total No. of Proj. 3 $4,030.00Total Amount

540102 TREAT BRIDGE DECK M2 1 4 15,223.00 $4.57 $69,537.80

M2 3 2 7,372.00 $3.29 $24,238.00

M2 4 6 64,195.00 $2.94 $188,512.00

M2 5 1 9,847.00 $2.40 $23,632.80

M2 6 1 8,500.00 $2.10 $17,850.00

M2 7 5 70,650.00 $3.52 $248,470.00

M2 8 4 43,702.00 $3.61 $157,785.50

M2 10 3 66,800.00 $2.77 $185,150.00

M2 11 2 5,190.00 $4.87 $25,250.00

M2 12 2 11,680.00 $2.52 $29,480.00

Unit Sub Total 30M2 303,159.00 $3.20 $969,906.10

Item Code 540102 Total No. of Proj. 30 $969,906.10Total Amount

540103 MEMBRANE WATERPROOFING M2 7 1 61.00 $30.00 $1,830.00

Unit Sub Total 1M2 61.00 $30.00 $1,830.00

Item Code 540103 Total No. of Proj. 1 $1,830.00Total Amount

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 7 2 17,900.00 $15.04 $269,200.00

Unit Sub Total 2L 17,900.00 $15.04 $269,200.00

Item Code 540108 Total No. of Proj. 2 $269,200.00Total Amount

540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR)

L 1 4 6,084.00 $18.94 $115,246.00

L 3 2 2,950.00 $16.31 $48,125.00

L 4 6 30,856.00 $14.05 $433,617.50
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540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR)

L 5 1 4,980.00 $12.50 $62,250.00

L 6 1 3,400.00 $16.25 $55,250.00

L 7 3 18,683.00 $14.46 $270,168.00

L 8 4 17,564.00 $22.73 $399,308.00

L 10 3 34,910.00 $13.05 $455,682.50

L 11 2 2,070.00 $18.10 $37,470.00

L 12 2 7,010.00 $17.43 $122,175.00

Unit Sub Total 28L 128,507.00 $15.56 $1,999,292.00

Item Code 540109 Total No. of Proj. 28 $1,999,292.00Total Amount

550102 STRUCTURAL STEEL (BRIDGE) KG 2 1 4,230.00 $15.00 $63,450.00

KG 7 3 35,595.00 $10.73 $381,965.00

Unit Sub Total 4KG 39,825.00 $11.18 $445,415.00

Item Code 550102 Total No. of Proj. 4 $445,415.00Total Amount

550110 COLUMN CASING KG 11 1 2,400.00 $10.00 $24,000.00

Unit Sub Total 1KG 2,400.00 $10.00 $24,000.00

Item Code 550110 Total No. of Proj. 1 $24,000.00Total Amount

550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 1 1 80,000.00 $2.80 $224,000.00

KG 3 1 41,000.00 $8.00 $328,000.00

KG 4 1 3,960,000.00 $10.21 $40,431,600.00

KG 7 1 50,400.00 $5.90 $297,360.00

KG 10 1 33,500.00 $10.00 $335,000.00

Unit Sub Total 5KG 4,164,900.00 $9.99 $41,615,960.00

Item Code 550203 Total No. of Proj. 5 $41,615,960.00Total Amount

550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 1 1 80,000.00 $1.50 $120,000.00

KG 3 1 41,000.00 $8.00 $328,000.00

KG 4 1 3,960,000.00 $2.00 $7,920,000.00

KG 7 1 50,400.00 $0.86 $43,344.00

KG 10 1 33,500.00 $16.50 $552,750.00

Unit Sub Total 5KG 4,164,900.00 $2.15 $8,964,094.00
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Item Code 550204 Total No. of Proj. 5 $8,964,094.00Total Amount

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY)

KG 3 1 5,800.00 $7.20 $41,760.00

KG 4 2 2,684.00 $11.96 $32,100.00

KG 8 2 6,650.00 $6.66 $44,260.00

KG 11 4 14,581.00 $7.58 $110,567.00

Unit Sub Total 9KG 29,715.00 $7.70 $228,687.00

Item Code 560203 Total No. of Proj. 9 $228,687.00Total Amount

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY)

KG 3 1 5,800.00 $3.75 $21,750.00

KG 4 2 2,684.00 $6.45 $17,320.00

KG 8 2 6,650.00 $2.83 $18,790.00

KG 11 4 16,847.00 $2.84 $47,914.00

Unit Sub Total 9KG 31,981.00 $3.31 $105,774.00

Item Code 560204 Total No. of Proj. 9 $105,774.00Total Amount

560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 6 2 19,539.00 $6.00 $117,234.00

KG 8 1 335,430.00 $4.60 $1,542,978.00

KG 11 3 99,784.00 $6.57 $655,488.00

Unit Sub Total 6KG 454,753.00 $5.09 $2,315,700.00

Item Code 560208 Total No. of Proj. 6 $2,315,700.00Total Amount

560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 6 2 19,539.00 $1.11 $21,640.00

KG 8 1 335,430.00 $0.63 $211,320.90

KG 11 3 99,784.00 $1.00 $99,784.00

Unit Sub Total 6KG 454,753.00 $0.73 $332,744.90

Item Code 560209 Total No. of Proj. 6 $332,744.90Total Amount

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 7 1 1,300.00 $11.00 $14,300.00

KG 11 2 6,971.00 $6.85 $47,768.00

KG 12 1 4,289.00 $9.00 $38,601.00

Unit Sub Total 4KG 12,560.00 $8.02 $100,669.00

Item Code 560213 Total No. of Proj. 4 $100,669.00Total Amount
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560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 7 1 1,300.00 $2.00 $2,600.00

KG 11 2 6,971.00 $2.00 $13,942.00

KG 12 1 4,289.00 $2.00 $8,578.00

Unit Sub Total 4KG 12,560.00 $2.00 $25,120.00

Item Code 560214 Total No. of Proj. 4 $25,120.00Total Amount

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 1 1 10,336.00 $6.60 $68,217.60

KG 2 1 11,074.00 $9.50 $105,203.00

KG 3 2 88,274.00 $6.39 $563,981.00

KG 4 2 78,670.00 $7.58 $596,590.00

KG 7 3 234,780.00 $6.06 $1,423,770.00

KG 8 3 115,910.00 $5.18 $600,920.00

KG 10 1 15,400.00 $4.80 $73,920.00

KG 11 9 60,382.00 $6.79 $410,284.20

Unit Sub Total 22KG 614,826.00 $6.25 $3,842,885.80

Item Code 560218 Total No. of Proj. 22 $3,842,885.80Total Amount

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 1 1 10,336.00 $6.80 $70,284.80

KG 2 1 11,074.00 $1.00 $11,074.00

KG 3 2 88,274.00 $1.23 $108,876.20

KG 4 2 78,670.00 $1.00 $78,670.00

KG 7 3 242,780.00 $1.54 $372,840.00

KG 8 3 115,910.00 $0.88 $101,655.00

KG 10 1 15,400.00 $0.20 $3,080.00

KG 11 5 56,232.00 $1.08 $60,634.50

Unit Sub Total 18KG 618,676.00 $1.30 $807,114.50

Item Code 560219 Total No. of Proj. 18 $807,114.50Total Amount

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY)

KG 12 1 671.00 $15.00 $10,065.00

Unit Sub Total 1KG 671.00 $15.00 $10,065.00

Item Code 560223 Total No. of Proj. 1 $10,065.00Total Amount

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY)

KG 12 1 671.00 $3.00 $2,013.00

Unit Sub Total 1KG 671.00 $3.00 $2,013.00
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Item Code 560224 Total No. of Proj. 1 $2,013.00Total Amount

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 3 2 144.00 $1,541.67 $222,000.00

M 4 1 9.00 $10.00 $90.00

M 7 1 33.00 $1,200.00 $39,600.00

M 8 1 13.00 $1,600.00 $20,800.00

M 11 1 23.00 $650.00 $14,950.00

Unit Sub Total 6M 222.00 $1,339.82 $297,440.00

Item Code 561008 Total No. of Proj. 6 $297,440.00Total Amount

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 1 1 14.00 $2,050.00 $28,700.00

M 3 2 25.00 $1,260.00 $31,500.00

M 4 3 97.50 $1,146.67 $111,800.00

M 7 3 114.00 $1,490.35 $169,900.00

M 8 3 724.00 $1,251.41 $906,020.00

M 11 4 104.00 $1,112.98 $115,750.00

M 12 1 8.00 $900.00 $7,200.00

Unit Sub Total 17M 1,086.50 $1,261.73 $1,370,870.00

Item Code 561009 Total No. of Proj. 17 $1,370,870.00Total Amount

561010 1070 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 3 1 7.00 $1,700.00 $11,900.00

M 6 2 28.00 $1,550.00 $43,400.00

M 8 1 30.00 $1,500.00 $45,000.00

M 11 3 159.00 $1,766.04 $280,800.00

Unit Sub Total 7M 224.00 $1,701.34 $381,100.00

Item Code 561010 Total No. of Proj. 7 $381,100.00Total Amount

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 2 1 15.00 $3,290.00 $49,350.00

M 11 1 11.00 $2,500.00 $27,500.00

Unit Sub Total 2M 26.00 $2,955.77 $76,850.00

Item Code 561012 Total No. of Proj. 2 $76,850.00Total Amount

562002 METAL (BARRIER MOUNTED SIGN) KG 4 2 1,470.00 $23.55 $34,620.00
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562002 METAL (BARRIER MOUNTED SIGN) KG 7 2 4,290.00 $13.98 $59,985.00

KG 8 2 6,020.00 $13.27 $79,870.00

KG 12 2 312.00 $21.58 $6,734.00

Unit Sub Total 8KG 12,092.00 $14.99 $181,209.00

Item Code 562002 Total No. of Proj. 8 $181,209.00Total Amount

562004 METAL (RAIL MOUNTED SIGN) KG 4 2 990.00 $15.33 $15,180.00

KG 11 1 290.00 $21.00 $6,090.00

Unit Sub Total 3KG 1,280.00 $16.62 $21,270.00

Item Code 562004 Total No. of Proj. 3 $21,270.00Total Amount

562007 ROADSIDE SIGN (METAL POST) EA 2 1 2.00 $400.00 $800.00

EA 7 1 76.00 $200.00 $15,200.00

Unit Sub Total 2EA 78.00 $205.13 $16,000.00

Item Code 562007 Total No. of Proj. 2 $16,000.00Total Amount

566011 ROADSIDE SIGN - ONE POST EA 1 6 26.00 $357.50 $9,295.00

EA 2 11 137.00 $257.33 $35,254.00

EA 3 5 82.00 $192.27 $15,766.00

EA 4 10 125.00 $231.40 $28,925.00

EA 5 6 50.00 $248.76 $12,438.00

EA 6 11 45.00 $255.84 $11,513.00

EA 7 6 128.00 $314.45 $40,250.00

EA 8 10 419.00 $242.01 $101,402.00

EA 9 1 18.00 $185.00 $3,330.00

EA 10 14 147.00 $198.47 $29,175.00

EA 11 12 226.00 $390.65 $88,287.20

EA 12 13 178.00 $257.55 $45,844.14

Unit Sub Total 105EA 1,581.00 $266.59 $421,479.34

Item Code 566011 Total No. of Proj. 105 $421,479.34Total Amount

566012 ROADSIDE SIGN - TWO POST EA 1 2 3.00 $633.33 $1,900.00

EA 2 4 26.00 $338.46 $8,800.00

EA 3 2 84.00 $418.69 $35,170.00

EA 4 4 19.00 $396.32 $7,530.00
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566012 ROADSIDE SIGN - TWO POST EA 5 1 2.00 $250.00 $500.00

EA 6 3 10.00 $324.00 $3,240.00

EA 7 4 53.00 $706.79 $37,460.00

EA 8 5 64.00 $617.14 $39,497.00

EA 9 1 3.00 $240.00 $720.00

EA 10 7 30.00 $373.00 $11,190.00

EA 11 11 83.00 $945.92 $78,511.40

EA 12 3 6.00 $400.00 $2,400.00

Unit Sub Total 47EA 383.00 $592.48 $226,918.40

Item Code 566012 Total No. of Proj. 47 $226,918.40Total Amount

566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET 
METHOD)

EA 12 5 17.00 $125.23 $2,128.98

Unit Sub Total 5EA 17.00 $125.23 $2,128.98

Item Code 566013 Total No. of Proj. 5 $2,128.98Total Amount

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD)

EA 1 1 26.00 $250.00 $6,500.00

EA 2 1 37.00 $286.00 $10,582.00

EA 3 3 163.00 $89.94 $14,660.00

EA 4 4 17.00 $141.18 $2,400.00

EA 6 2 14.00 $75.00 $1,050.00

EA 7 4 138.00 $143.48 $19,800.00

EA 8 1 11.00 $115.00 $1,265.00

EA 9 1 4.00 $85.00 $340.00

EA 10 5 12.00 $122.92 $1,475.00

EA 11 9 48.00 $195.54 $9,386.00

EA 12 3 6.00 $126.67 $760.00

Unit Sub Total 34EA 476.00 $143.32 $68,218.00

Item Code 568001 Total No. of Proj. 34 $68,218.00Total Amount

568007 INSTALL SIGN OVERLAY EA 7 1 3.00 $150.00 $450.00

EA 8 2 4.00 $1,650.00 $6,600.00

Unit Sub Total 3EA 7.00 $1,007.14 $7,050.00

568007 INSTALL SIGN OVERLAY M2 2 1 7.00 $390.00 $2,730.00

M2 4 1 2.00 $750.00 $1,500.00
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568007 INSTALL SIGN OVERLAY M2 11 1 1.00 $1,050.00 $1,050.00

M2 12 1 7.00 $200.00 $1,400.00

Unit Sub Total 4M2 17.00 $392.94 $6,680.00

Item Code 568007 Total No. of Proj. 7 $13,730.00Total Amount

568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 4 1 4.00 $150.00 $600.00

EA 7 1 12.00 $500.00 $6,000.00

EA 9 1 6.00 $120.00 $720.00

EA 11 5 28.00 $437.79 $12,258.00

Unit Sub Total 8EA 50.00 $391.56 $19,578.00

Item Code 568015 Total No. of Proj. 8 $19,578.00Total Amount

568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 6 1 1.00 $53.00 $53.00

Unit Sub Total 1EA 1.00 $53.00 $53.00

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 2 1 12.00 $550.00 $6,600.00

M2 3 1 61.00 $100.00 $6,100.00

M2 4 2 36.00 $151.11 $5,440.00

M2 5 1 11.00 $282.00 $3,102.00

M2 6 1 6.00 $100.00 $600.00

M2 7 3 160.00 $149.88 $23,980.00

M2 8 1 70.00 $90.00 $6,300.00

M2 11 3 267.00 $93.84 $25,054.00

M2 12 2 6.40 $200.00 $1,280.00

Unit Sub Total 15M2 629.40 $124.65 $78,456.00

Item Code 568016 Total No. of Proj. 16 $78,509.00Total Amount

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST

EA 2 4 98.00 $468.67 $45,930.00

EA 5 1 8.00 $125.00 $1,000.00

EA 8 6 18.00 $130.56 $2,350.00

EA 11 9 121.00 $227.81 $27,565.60

EA 12 3 7.00 $101.43 $710.00

Unit Sub Total 23EA 252.00 $307.76 $77,555.60

Item Code 568017 Total No. of Proj. 23 $77,555.60Total Amount
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568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 12 1 220.00 $70.00 $15,400.00

Unit Sub Total 1M2 220.00 $70.00 $15,400.00

Item Code 568020 Total No. of Proj. 1 $15,400.00Total Amount

568021 INSTALL FRAMED SIGN PANEL EA 4 1 13.00 $1,000.00 $13,000.00

Unit Sub Total 1EA 13.00 $1,000.00 $13,000.00

Item Code 568021 Total No. of Proj. 1 $13,000.00Total Amount

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST)

EA 1 1 1.00 $2,000.00 $2,000.00

EA 2 1 3.00 $2,800.00 $8,400.00

EA 4 1 1.00 $1,000.00 $1,000.00

EA 5 1 22.00 $2,052.00 $45,144.00

EA 6 1 3.00 $1,800.00 $5,400.00

EA 7 1 2.00 $5,000.00 $10,000.00

EA 11 2 18.00 $933.33 $16,800.00

Unit Sub Total 8EA 50.00 $1,774.88 $88,744.00

Item Code 568023 Total No. of Proj. 8 $88,744.00Total Amount

575004 TIMBER LAGGING M3 4 1 6.00 $2,000.00 $12,000.00

Unit Sub Total 1M3 6.00 $2,000.00 $12,000.00

Item Code 575004 Total No. of Proj. 1 $12,000.00Total Amount

590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) LS 5 1 $82,980.00

Unit Sub Total 1LS $82,980.00

Item Code 590106 Total No. of Proj. 1 $82,980.00Total Amount

590111 PAINT STRUCTURAL STEEL (EXISTING BRIDGE) LS 5 1 $370,413.00

LS 7 1 $2,000.00

Unit Sub Total 2LS $372,413.00

Item Code 590111 Total No. of Proj. 2 $372,413.00Total Amount

590115 CLEAN AND PAINT STRUCTURAL STEEL LS 1 1 $45,000.00

LS 3 1 $75,000.00

LS 4 1 $40,000.00
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590115 CLEAN AND PAINT STRUCTURAL STEEL LS 7 2 $166,000.00

LS 10 1 $100,000.00

Unit Sub Total 6LS $426,000.00

Item Code 590115 Total No. of Proj. 6 $426,000.00Total Amount

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 1 1 15.00 $2,000.00 $30,000.00

M2 5 1 905.00 $168.99 $152,938.03

M2 7 3 347.20 $721.77 $250,600.00

M2 10 1 230.00 $1,600.00 $368,000.00

Unit Sub Total 6M2 1,497.20 $535.36 $801,538.03

Item Code 590135 Total No. of Proj. 6 $801,538.03Total Amount

590229 CLEAN AND PAINT BRIDGE RAILING LS 7 1 $15,000.00

Unit Sub Total 1LS $15,000.00

Item Code 590229 Total No. of Proj. 1 $15,000.00Total Amount

590301 WORK AREA MONITORING LS 1 1 $8,000.00

LS 2 1 $15,500.00

LS 3 1 $5,000.00

LS 5 1 $2,500.00

LS 7 2 $42,000.00

LS 10 1 $20,000.00

Unit Sub Total 7LS $93,000.00

Item Code 590301 Total No. of Proj. 7 $93,000.00Total Amount

597401 PAINT CURB (2-COAT) M 2 1 32.00 $10.00 $320.00

M 5 2 310.00 $7.48 $2,318.00

M 9 1 900.00 $2.40 $2,160.00

M 11 1 20.00 $37.25 $745.00

Unit Sub Total 5M 1,262.00 $4.39 $5,543.00

597401 PAINT CURB (2-COAT) M2 11 2 623.00 $6.57 $4,090.00

M2 12 1 0.50 $108.00 $54.00

Unit Sub Total 3M2 623.50 $6.65 $4,144.00
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Item Code 597401 Total No. of Proj. 8 $9,687.00Total Amount

597600 PREPARE AND PAINT CONCRETE M2 4 1 400.00 $32.00 $12,800.00

M2 8 1 9,939.00 $21.50 $213,688.50

M2 11 1 1,330.00 $20.00 $26,600.00

Unit Sub Total 3M2 11,669.00 $21.69 $253,088.50

Item Code 597600 Total No. of Proj. 3 $253,088.50Total Amount

597601 PREPARE AND STAIN CONCRETE M2 1 1 60.00 $100.00 $6,000.00

M2 11 2 2,764.00 $28.57 $78,962.00

Unit Sub Total 3M2 2,824.00 $30.09 $84,962.00

Item Code 597601 Total No. of Proj. 3 $84,962.00Total Amount

620901 150 MM ALTERNATIVE PIPE CULVERT M 11 1 66.00 $110.00 $7,260.00

M 12 1 9.00 $135.00 $1,215.00

Unit Sub Total 2M 75.00 $113.00 $8,475.00

Item Code 620901 Total No. of Proj. 2 $8,475.00Total Amount

620904 300 MM ALTERNATIVE PIPE CULVERT M 1 1 43.00 $475.00 $20,425.00

M 2 3 133.00 $154.89 $20,600.00

M 4 2 12.00 $500.00 $6,000.00

M 10 2 59.00 $72.41 $4,272.00

M 11 1 40.00 $250.00 $10,000.00

Unit Sub Total 9M 287.00 $213.58 $61,297.00

Item Code 620904 Total No. of Proj. 9 $61,297.00Total Amount

620905 300 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 130.00 $120.00 $15,600.00

Unit Sub Total 1M 130.00 $120.00 $15,600.00

Item Code 620905 Total No. of Proj. 1 $15,600.00Total Amount

620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 2.00 $388.00 $776.00

Unit Sub Total 1M 2.00 $388.00 $776.00

Item Code 620908 Total No. of Proj. 1 $776.00Total Amount

620909 450 MM ALTERNATIVE PIPE CULVERT M 1 2 59.00 $728.05 $42,955.00
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620909 450 MM ALTERNATIVE PIPE CULVERT M 2 5 515.00 $356.50 $183,600.00

M 3 1 9.00 $470.00 $4,230.00

M 4 6 2,139.00 $203.06 $434,356.00

M 5 2 19.50 $217.69 $4,245.00

M 6 2 116.00 $257.93 $29,920.00

M 8 1 980.00 $160.00 $156,800.00

M 9 1 700.00 $190.00 $133,000.00

M 10 3 108.00 $171.02 $18,470.00

M 11 3 378.00 $307.66 $116,295.00

M 12 2 45.00 $235.56 $10,600.00

Unit Sub Total 28M 5,068.50 $223.83 $1,134,471.00

Item Code 620909 Total No. of Proj. 28 $1,134,471.00Total Amount

620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 2,930.00 $150.00 $439,500.00

Unit Sub Total 1M 2,930.00 $150.00 $439,500.00

Item Code 620910 Total No. of Proj. 1 $439,500.00Total Amount

620913 600 MM ALTERNATIVE PIPE CULVERT M 1 4 702.00 $435.11 $305,450.00

M 2 7 1,544.00 $266.12 $410,892.00

M 3 1 220.00 $470.00 $103,400.00

M 4 3 550.00 $315.89 $173,740.00

M 5 3 499.00 $204.69 $102,140.00

M 8 2 481.00 $197.19 $94,850.00

M 9 1 430.00 $215.00 $92,450.00

M 10 2 752.00 $165.77 $124,660.00

M 11 5 1,555.00 $205.59 $319,700.00

M 12 2 109.00 $282.48 $30,790.00

Unit Sub Total 30M 6,842.00 $256.95 $1,758,072.00

Item Code 620913 Total No. of Proj. 30 $1,758,072.00Total Amount

620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 660.00 $175.00 $115,500.00

M 8 1 32.00 $250.00 $8,000.00

Unit Sub Total 2M 692.00 $178.47 $123,500.00

Item Code 620914 Total No. of Proj. 2 $123,500.00Total Amount
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620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 660.00 $200.00 $132,000.00

Unit Sub Total 1M 660.00 $200.00 $132,000.00

Item Code 620915 Total No. of Proj. 1 $132,000.00Total Amount

620919 750 MM ALTERNATIVE PIPE CULVERT M 1 1 17.00 $1,000.00 $17,000.00

M 8 1 780.00 $210.00 $163,800.00

M 10 1 730.00 $180.00 $131,400.00

M 11 2 310.00 $241.61 $74,900.00

Unit Sub Total 5M 1,837.00 $210.72 $387,100.00

Item Code 620919 Total No. of Proj. 5 $387,100.00Total Amount

620920 750 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 370.00 $275.00 $101,750.00

Unit Sub Total 1M 370.00 $275.00 $101,750.00

Item Code 620920 Total No. of Proj. 1 $101,750.00Total Amount

620924 900 MM ALTERNATIVE PIPE CULVERT M 1 1 28.00 $620.00 $17,360.00

M 2 2 153.00 $407.25 $62,310.00

M 4 1 52.00 $160.00 $8,320.00

M 10 1 240.00 $230.00 $55,200.00

M 11 1 17.00 $400.00 $6,800.00

M 12 1 8.00 $410.00 $3,280.00

Unit Sub Total 7M 498.00 $307.77 $153,270.00

Item Code 620924 Total No. of Proj. 7 $153,270.00Total Amount

620926 900 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 490.00 $370.00 $181,300.00

Unit Sub Total 1M 490.00 $370.00 $181,300.00

Item Code 620926 Total No. of Proj. 1 $181,300.00Total Amount

620930 1050 MM ALTERNATIVE PIPE CULVERT M 1 1 32.00 $475.00 $15,200.00

M 2 2 96.00 $356.50 $34,224.00

M 8 1 29.00 $350.00 $10,150.00

M 10 1 410.00 $240.00 $98,400.00

M 11 1 10.00 $350.00 $3,500.00

Unit Sub Total 6M 577.00 $279.85 $161,474.00
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Item Code 620930 Total No. of Proj. 6 $161,474.00Total Amount

620932 1050 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 530.00 $325.00 $172,250.00

Unit Sub Total 1M 530.00 $325.00 $172,250.00

Item Code 620932 Total No. of Proj. 1 $172,250.00Total Amount

620933 1200 MM ALTERNATIVE PIPE CULVERT M 2 1 240.00 $310.00 $74,400.00

Unit Sub Total 1M 240.00 $310.00 $74,400.00

Item Code 620933 Total No. of Proj. 1 $74,400.00Total Amount

625391 875 MM X 600 MM ALTERNATIVE PIPE ARCH 
CULVERT

M 2 1 130.00 $290.00 $37,700.00

Unit Sub Total 1M 130.00 $290.00 $37,700.00

Item Code 625391 Total No. of Proj. 1 $37,700.00Total Amount

641132 300 MM PLASTIC PIPE M 3 1 10.00 $221.00 $2,210.00

M 7 1 110.00 $127.00 $13,970.00

M 11 1 45.00 $310.00 $13,950.00

M 12 1 24.00 $50.00 $1,200.00

Unit Sub Total 4M 189.00 $165.77 $31,330.00

Item Code 641132 Total No. of Proj. 4 $31,330.00Total Amount

641134 450 MM PLASTIC PIPE M 1 1 53.00 $150.00 $7,950.00

M 3 1 81.00 $282.00 $22,842.00

M 4 1 29.00 $185.00 $5,365.00

M 5 1 22.00 $400.00 $8,800.00

Unit Sub Total 4M 185.00 $243.01 $44,957.00

Item Code 641134 Total No. of Proj. 4 $44,957.00Total Amount

641136 600 MM PLASTIC PIPE M 1 1 18.00 $235.00 $4,230.00

M 3 1 41.00 $308.00 $12,628.00

M 4 1 7.00 $200.00 $1,400.00

M 5 1 440.00 $210.00 $92,400.00

M 12 1 50.00 $80.00 $4,000.00

Unit Sub Total 5M 556.00 $206.22 $114,658.00
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Item Code 641136 Total No. of Proj. 5 $114,658.00Total Amount

641138 750 MM PLASTIC PIPE M 12 1 7.00 $200.00 $1,400.00

Unit Sub Total 1M 7.00 $200.00 $1,400.00

Item Code 641138 Total No. of Proj. 1 $1,400.00Total Amount

641141 1050 MM PLASTIC PIPE M 4 1 42.00 $770.00 $32,340.00

Unit Sub Total 1M 42.00 $770.00 $32,340.00

Item Code 641141 Total No. of Proj. 1 $32,340.00Total Amount

650067 300 MM REINFORCED CONCRETE PIPE M 2 1 33.00 $150.00 $4,950.00

M 3 1 41.00 $310.93 $12,748.13

M 4 1 86.00 $175.00 $15,050.00

M 5 1 1.70 $250.00 $425.00

M 7 1 1.00 $885.00 $885.00

M 8 1 110.00 $175.00 $19,250.00

Unit Sub Total 6M 272.70 $195.48 $53,308.13

Item Code 650067 Total No. of Proj. 6 $53,308.13Total Amount

650068 375 MM REINFORCED CONCRETE PIPE M 4 1 8.50 $401.00 $3,408.50

M 6 1 11.00 $220.00 $2,420.00

M 7 2 48.00 $591.88 $28,410.00

Unit Sub Total 4M 67.50 $507.24 $34,238.50

Item Code 650068 Total No. of Proj. 4 $34,238.50Total Amount

650069 450 MM REINFORCED CONCRETE PIPE M 1 2 4.60 $473.91 $2,180.00

M 2 1 38.00 $510.00 $19,380.00

M 4 6 312.00 $228.48 $71,285.00

M 5 3 910.20 $311.52 $283,542.00

M 6 2 8.30 $309.40 $2,568.00

M 7 4 941.00 $237.65 $223,625.00

M 8 2 5,126.00 $126.48 $648,350.00

M 10 2 760.00 $205.79 $156,400.00

M 11 6 737.00 $313.17 $230,804.00

M 12 3 185.00 $225.95 $41,800.00
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Unit Sub Total 31M 9,022.10 $186.20 $1,679,934.00

Item Code 650069 Total No. of Proj. 31 $1,679,934.00Total Amount

650075 600 MM REINFORCED CONCRETE PIPE M 4 3 14.00 $587.86 $8,230.00

M 5 3 1,330.00 $150.20 $199,770.00

M 6 1 1.20 $840.00 $1,008.00

M 7 7 3,148.00 $260.68 $820,630.00

M 8 1 890.00 $170.00 $151,300.00

M 10 3 250.00 $284.96 $71,240.00

M 11 7 9,756.00 $194.67 $1,899,200.00

M 12 3 1,890.00 $280.21 $529,590.00

Unit Sub Total 28M 17,279.20 $213.03 $3,680,968.00

Item Code 650075 Total No. of Proj. 28 $3,680,968.00Total Amount

650077 750 MM REINFORCED CONCRETE PIPE M 4 1 69.00 $350.00 $24,150.00

M 5 2 11.00 $491.53 $5,406.80

M 8 2 715.00 $190.77 $136,400.00

M 10 1 200.00 $250.00 $50,000.00

M 11 3 272.00 $341.54 $92,900.00

Unit Sub Total 9M 1,267.00 $243.77 $308,856.80

Item Code 650077 Total No. of Proj. 9 $308,856.80Total Amount

650078 825 MM REINFORCED CONCRETE PIPE M 7 1 13.00 $475.00 $6,175.00

Unit Sub Total 1M 13.00 $475.00 $6,175.00

Item Code 650078 Total No. of Proj. 1 $6,175.00Total Amount

650079 900 MM REINFORCED CONCRETE PIPE M 2 1 65.00 $350.00 $22,750.00

M 4 1 3.00 $525.00 $1,575.00

M 5 1 2.00 $910.00 $1,820.00

M 7 3 14.80 $979.73 $14,500.00

M 8 1 760.00 $240.00 $182,400.00

M 10 2 273.00 $320.00 $87,360.00

M 11 4 1,087.00 $322.82 $350,900.00

M 12 3 110.00 $400.00 $44,000.00

Unit Sub Total 16M 2,314.80 $304.69 $705,305.00
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Item Code 650079 Total No. of Proj. 16 $705,305.00Total Amount

650081 1050 MM REINFORCED CONCRETE PIPE M 8 1 260.00 $295.00 $76,700.00

M 10 1 120.00 $400.00 $48,000.00

M 11 1 710.00 $330.00 $234,300.00

Unit Sub Total 3M 1,090.00 $329.36 $359,000.00

Item Code 650081 Total No. of Proj. 3 $359,000.00Total Amount

650084 1200 MM REINFORCED CONCRETE PIPE M 4 1 46.00 $1,685.00 $77,510.00

M 5 1 3.00 $900.00 $2,700.00

M 7 1 4.00 $730.00 $2,920.00

M 8 1 70.00 $340.00 $23,800.00

M 11 2 357.00 $687.27 $245,355.00

Unit Sub Total 6M 480.00 $733.93 $352,285.00

Item Code 650084 Total No. of Proj. 6 $352,285.00Total Amount

650085 1275 MM REINFORCED CONCRETE PIPE M 8 1 90.00 $420.00 $37,800.00

Unit Sub Total 1M 90.00 $420.00 $37,800.00

Item Code 650085 Total No. of Proj. 1 $37,800.00Total Amount

650086 1350 MM REINFORCED CONCRETE PIPE M 7 1 110.00 $420.00 $46,200.00

M 8 1 90.00 $395.00 $35,550.00

Unit Sub Total 2M 200.00 $408.75 $81,750.00

Item Code 650086 Total No. of Proj. 2 $81,750.00Total Amount

650092 1800 MM REINFORCED CONCRETE PIPE M 8 1 200.00 $545.00 $109,000.00

Unit Sub Total 1M 200.00 $545.00 $109,000.00

Item Code 650092 Total No. of Proj. 1 $109,000.00Total Amount

650127 450 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 1 72.00 $270.00 $19,440.00

Unit Sub Total 1M 72.00 $270.00 $19,440.00

Item Code 650127 Total No. of Proj. 1 $19,440.00Total Amount

650128 600 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 2 1,390.00 $268.99 $373,900.00
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Unit Sub Total 2M 1,390.00 $268.99 $373,900.00

Item Code 650128 Total No. of Proj. 2 $373,900.00Total Amount

650129 750 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 1 65.00 $350.00 $22,750.00

Unit Sub Total 1M 65.00 $350.00 $22,750.00

Item Code 650129 Total No. of Proj. 1 $22,750.00Total Amount

650130 900 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 1 34.00 $300.00 $10,200.00

Unit Sub Total 1M 34.00 $300.00 $10,200.00

Item Code 650130 Total No. of Proj. 1 $10,200.00Total Amount

650595 2100 MM REINFORCED CONCRETE PIPE (CLASS 
V SPECIAL)

M 8 1 140.00 $7,200.00 $1,008,000.00

Unit Sub Total 1M 140.00 $7,200.00 $1,008,000.00

Item Code 650595 Total No. of Proj. 1 $1,008,000.00Total Amount

652359 450 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT)

M 11 1 13.00 $1,545.00 $20,085.00

Unit Sub Total 1M 13.00 $1,545.00 $20,085.00

Item Code 652359 Total No. of Proj. 1 $20,085.00Total Amount

652361 600 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT)

M 11 1 8.00 $2,060.00 $16,480.00

Unit Sub Total 1M 8.00 $2,060.00 $16,480.00

Item Code 652361 Total No. of Proj. 1 $16,480.00Total Amount

652462 900 MM REINFORCED CONCRETE PIPE (CLASS 
IV, RUBBER GASKET JOINT)

M 10 1 25.00 $500.00 $12,500.00

Unit Sub Total 1M 25.00 $500.00 $12,500.00

Item Code 652462 Total No. of Proj. 1 $12,500.00Total Amount

652463 1050 MM REINFORCED CONCRETE PIPE (CLASS 
IV, RUBBER GASKET JOINT)

M 10 1 110.00 $550.00 $60,500.00

Unit Sub Total 1M 110.00 $550.00 $60,500.00
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Item Code 652463 Total No. of Proj. 1 $60,500.00Total Amount

655256 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS II)

M 4 1 140.00 $1,500.00 $210,000.00

Unit Sub Total 1M 140.00 $1,500.00 $210,000.00

Item Code 655256 Total No. of Proj. 1 $210,000.00Total Amount

655257 JACKED 750 MM REINFORCED CONCRETE PIPE 
(CLASS II)

M 4 1 43.00 $1,600.00 $68,800.00

Unit Sub Total 1M 43.00 $1,600.00 $68,800.00

Item Code 655257 Total No. of Proj. 1 $68,800.00Total Amount

655258 JACKED 900 MM REINFORCED CONCRETE PIPE 
(CLASS II)

M 2 1 53.00 $825.00 $43,725.00

Unit Sub Total 1M 53.00 $825.00 $43,725.00

Item Code 655258 Total No. of Proj. 1 $43,725.00Total Amount

655370 JACKED 1050 MM REINFORCED CONCRETE PIPE 
(CLASS III)

M 8 1 210.00 $3,500.00 $735,000.00

Unit Sub Total 1M 210.00 $3,500.00 $735,000.00

Item Code 655370 Total No. of Proj. 1 $735,000.00Total Amount

655373 JACKED 1500 MM REINFORCED CONCRETE PIPE 
(CLASS III)

M 8 1 140.00 $2,100.00 $294,000.00

Unit Sub Total 1M 140.00 $2,100.00 $294,000.00

Item Code 655373 Total No. of Proj. 1 $294,000.00Total Amount

655458 JACKED 450 MM REINFORCED CONCRETE PIPE 
(CLASS IV)

M 4 1 130.00 $1,750.00 $227,500.00

Unit Sub Total 1M 130.00 $1,750.00 $227,500.00

Item Code 655458 Total No. of Proj. 1 $227,500.00Total Amount

655459 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS IV)

M 4 1 160.00 $1,425.00 $228,000.00

Unit Sub Total 1M 160.00 $1,425.00 $228,000.00

Item Code 655459 Total No. of Proj. 1 $228,000.00Total Amount
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655578 JACKED 1200 MM REINFORCED CONCRETE PIPE 
(CLASS V)

M 5 1 90.00 $2,284.00 $205,560.00

Unit Sub Total 1M 90.00 $2,284.00 $205,560.00

Item Code 655578 Total No. of Proj. 1 $205,560.00Total Amount

657214 365 MM X 575 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS II)

M 1 1 44.00 $400.00 $17,600.00

M 2 1 66.00 $350.00 $23,100.00

M 4 1 90.00 $240.00 $21,600.00

M 5 1 8.00 $648.00 $5,184.00

Unit Sub Total 4M 208.00 $324.44 $67,484.00

Item Code 657214 Total No. of Proj. 4 $67,484.00Total Amount

664001 150 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 7 1 20.00 $201.00 $4,020.00

M 10 1 28.00 $200.00 $5,600.00

Unit Sub Total 2M 48.00 $200.42 $9,620.00

Item Code 664001 Total No. of Proj. 2 $9,620.00Total Amount

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 7 1 3.80 $500.00 $1,900.00

Unit Sub Total 1M 3.80 $500.00 $1,900.00

Item Code 664004 Total No. of Proj. 1 $1,900.00Total Amount

664008 300 MM CORRUGATED STEEL PIPE M 11 1 5.00 $260.00 $1,300.00

Unit Sub Total 1M 5.00 $260.00 $1,300.00

Item Code 664008 Total No. of Proj. 1 $1,300.00Total Amount

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 4 1 26.00 $250.00 $6,500.00

M 5 1 3.00 $794.00 $2,382.00

M 9 1 47.00 $185.00 $8,695.00

Unit Sub Total 3M 76.00 $231.28 $17,577.00

Item Code 664009 Total No. of Proj. 3 $17,577.00Total Amount

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 2 1 10.00 $350.00 $3,500.00
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664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 3 1 52.00 $300.00 $15,600.00

M 6 1 14.00 $740.00 $10,360.00

M 8 1 72.00 $100.00 $7,200.00

M 10 2 93.00 $219.35 $20,400.00

Unit Sub Total 6M 241.00 $236.76 $57,060.00

Item Code 664010 Total No. of Proj. 6 $57,060.00Total Amount

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 1 1 5.00 $150.00 $750.00

M 2 2 146.00 $319.18 $46,600.00

M 4 4 116.00 $233.88 $27,130.00

M 5 1 15.00 $150.00 $2,250.00

M 6 1 65.00 $270.00 $17,550.00

M 11 1 10.00 $190.00 $1,900.00

Unit Sub Total 10M 357.00 $269.41 $96,180.00

Item Code 664014 Total No. of Proj. 10 $96,180.00Total Amount

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 9.00 $400.00 $3,600.00

M 3 1 20.00 $310.00 $6,200.00

M 5 1 13.00 $334.88 $4,353.44

M 7 1 65.00 $260.00 $16,900.00

M 8 2 237.00 $128.95 $30,560.00

Unit Sub Total 6M 344.00 $179.11 $61,613.44

Item Code 664015 Total No. of Proj. 6 $61,613.44Total Amount

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 2 2 184.00 $215.78 $39,704.00

M 3 1 6.00 $1,400.00 $8,400.00

M 6 2 24.50 $309.80 $7,590.00

Unit Sub Total 5M 214.50 $259.65 $55,694.00

Item Code 664016 Total No. of Proj. 5 $55,694.00Total Amount

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 2 19.00 $601.32 $11,425.00

M 4 1 15.00 $320.00 $4,800.00
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664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 5 1 770.00 $140.00 $107,800.00

M 7 1 140.00 $260.00 $36,400.00

M 8 1 3.00 $500.00 $1,500.00

Unit Sub Total 6M 947.00 $170.99 $161,925.00

Item Code 664019 Total No. of Proj. 6 $161,925.00Total Amount

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 4 1 4.00 $748.00 $2,992.00

M 5 2 23.40 $549.68 $12,862.45

M 8 1 130.00 $130.00 $16,900.00

M 10 1 74.00 $145.00 $10,730.00

Unit Sub Total 5M 231.40 $187.92 $43,484.45

Item Code 664020 Total No. of Proj. 5 $43,484.45Total Amount

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 1 2 103.00 $510.73 $52,605.25

M 2 2 43.00 $190.93 $8,210.00

M 6 2 12.00 $980.00 $11,760.00

M 12 1 25.00 $470.00 $11,750.00

Unit Sub Total 7M 183.00 $460.79 $84,325.25

Item Code 664021 Total No. of Proj. 7 $84,325.25Total Amount

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 1.00 $1,175.00 $1,175.00

M 5 1 300.00 $200.00 $60,000.00

M 8 1 20.00 $195.00 $3,900.00

M 9 1 35.00 $250.00 $8,750.00

Unit Sub Total 4M 356.00 $207.37 $73,825.00

Item Code 664028 Total No. of Proj. 4 $73,825.00Total Amount

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 1 1 16.00 $1,230.00 $19,680.00

M 2 1 36.00 $213.00 $7,668.00

M 3 1 6.00 $480.00 $2,880.00

Unit Sub Total 3M 58.00 $521.17 $30,228.00
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Item Code 664029 Total No. of Proj. 3 $30,228.00Total Amount

664030 750 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 10 1 25.00 $940.00 $23,500.00

Unit Sub Total 1M 25.00 $940.00 $23,500.00

Item Code 664030 Total No. of Proj. 1 $23,500.00Total Amount

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 1 1.00 $429.00 $429.00

Unit Sub Total 1M 1.00 $429.00 $429.00

Item Code 664032 Total No. of Proj. 1 $429.00Total Amount

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 20.00 $516.85 $10,337.00

M 7 1 31.00 $260.00 $8,060.00

Unit Sub Total 2M 51.00 $360.73 $18,397.00

Item Code 664033 Total No. of Proj. 2 $18,397.00Total Amount

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 4 1 2.00 $1,000.00 $2,000.00

M 6 1 4.10 $400.00 $1,640.00

M 8 1 44.00 $1,275.00 $56,100.00

Unit Sub Total 3M 50.10 $1,192.42 $59,740.00

Item Code 664034 Total No. of Proj. 3 $59,740.00Total Amount

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 5 1 1.60 $2,000.00 $3,200.00

M 8 1 30.00 $250.00 $7,500.00

Unit Sub Total 2M 31.60 $338.61 $10,700.00

Item Code 664035 Total No. of Proj. 2 $10,700.00Total Amount

664036 900 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK)

M 2 1 8.00 $805.00 $6,440.00

Unit Sub Total 1M 8.00 $805.00 $6,440.00

Item Code 664036 Total No. of Proj. 1 $6,440.00Total Amount

664040 1050 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 4 1 20.00 $580.00 $11,600.00
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Unit Sub Total 1M 20.00 $580.00 $11,600.00

Item Code 664040 Total No. of Proj. 1 $11,600.00Total Amount

664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 10 1 2.00 $570.00 $1,140.00

Unit Sub Total 1M 2.00 $570.00 $1,140.00

Item Code 664043 Total No. of Proj. 1 $1,140.00Total Amount

664044 1200 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 3 1 39.00 $600.00 $23,400.00

M 8 1 36.00 $700.00 $25,200.00

M 12 1 4.00 $1,900.00 $7,600.00

Unit Sub Total 3M 79.00 $711.39 $56,200.00

Item Code 664044 Total No. of Proj. 3 $56,200.00Total Amount

664059 1800 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 8 1 92.00 $420.00 $38,640.00

Unit Sub Total 1M 92.00 $420.00 $38,640.00

Item Code 664059 Total No. of Proj. 1 $38,640.00Total Amount

664067 2400 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK)

M 10 1 11.00 $1,700.00 $18,700.00

Unit Sub Total 1M 11.00 $1,700.00 $18,700.00

Item Code 664067 Total No. of Proj. 1 $18,700.00Total Amount

664073 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (3.51 MM THICK)

M 11 1 14.00 $850.00 $11,900.00

Unit Sub Total 1M 14.00 $850.00 $11,900.00

Item Code 664073 Total No. of Proj. 1 $11,900.00Total Amount

664084 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK)

M 4 1 4.00 $575.00 $2,300.00

Unit Sub Total 1M 4.00 $575.00 $2,300.00

Item Code 664084 Total No. of Proj. 1 $2,300.00Total Amount

664085 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK)

M 3 1 14.00 $185.00 $2,590.00
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Unit Sub Total 1M 14.00 $185.00 $2,590.00

Item Code 664085 Total No. of Proj. 1 $2,590.00Total Amount

664089 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK)

M 4 1 9.00 $625.00 $5,625.00

Unit Sub Total 1M 9.00 $625.00 $5,625.00

Item Code 664089 Total No. of Proj. 1 $5,625.00Total Amount

664091 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 1 1 28.00 $510.00 $14,280.00

Unit Sub Total 1M 28.00 $510.00 $14,280.00

Item Code 664091 Total No. of Proj. 1 $14,280.00Total Amount

664097 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 1 2 90.00 $448.06 $40,325.00

Unit Sub Total 2M 90.00 $448.06 $40,325.00

Item Code 664097 Total No. of Proj. 2 $40,325.00Total Amount

664112 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (4.27 MM THICK)

M 11 1 15.00 $900.00 $13,500.00

Unit Sub Total 1M 15.00 $900.00 $13,500.00

Item Code 664112 Total No. of Proj. 1 $13,500.00Total Amount

664128 1500 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 7 1 180.00 $550.00 $99,000.00

Unit Sub Total 1M 180.00 $550.00 $99,000.00

Item Code 664128 Total No. of Proj. 1 $99,000.00Total Amount

664135 1800 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (3.51 MM THICK)

M 1 1 130.00 $1,080.00 $140,400.00

Unit Sub Total 1M 130.00 $1,080.00 $140,400.00

Item Code 664135 Total No. of Proj. 1 $140,400.00Total Amount

664144 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (4.27 MM THICK)

M 11 1 30.00 $675.00 $20,250.00

Unit Sub Total 1M 30.00 $675.00 $20,250.00
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Item Code 664144 Total No. of Proj. 1 $20,250.00Total Amount

665732 450 MM SLOTTED CORRUGATED STEEL PIPE 
(1.63 MM THICK)

M 4 1 880.00 $300.00 $264,000.00

M 7 1 35.00 $420.00 $14,700.00

Unit Sub Total 2M 915.00 $304.59 $278,700.00

Item Code 665732 Total No. of Proj. 2 $278,700.00Total Amount

665733 450 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK)

M 4 1 400.00 $225.00 $90,000.00

M 7 1 650.00 $380.00 $247,000.00

M 8 1 190.00 $280.00 $53,200.00

Unit Sub Total 3M 1,240.00 $314.68 $390,200.00

Item Code 665733 Total No. of Proj. 3 $390,200.00Total Amount

665834 450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

M 11 1 15.00 $1,155.00 $17,325.00

Unit Sub Total 1M 15.00 $1,155.00 $17,325.00

Item Code 665834 Total No. of Proj. 1 $17,325.00Total Amount

665839 600 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

M 11 1 15.00 $1,365.00 $20,475.00

Unit Sub Total 1M 15.00 $1,365.00 $20,475.00

Item Code 665839 Total No. of Proj. 1 $20,475.00Total Amount

667054 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK)

M 9 1 50.00 $230.00 $11,500.00

Unit Sub Total 1M 50.00 $230.00 $11,500.00

Item Code 667054 Total No. of Proj. 1 $11,500.00Total Amount

667064 1225 MM X 825 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK)

M 1 1 13.00 $785.00 $10,205.00

Unit Sub Total 1M 13.00 $785.00 $10,205.00

Item Code 667064 Total No. of Proj. 1 $10,205.00Total Amount

667067 1425 MM X 950 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK)

M 2 1 8.00 $500.00 $4,000.00
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Unit Sub Total 1M 8.00 $500.00 $4,000.00

Item Code 667067 Total No. of Proj. 1 $4,000.00Total Amount

680256 80 MM PLASTIC PIPE M 4 1 190.00 $20.00 $3,800.00

Unit Sub Total 1M 190.00 $20.00 $3,800.00

Item Code 680256 Total No. of Proj. 1 $3,800.00Total Amount

680259 80 MM SLOTTED PLASTIC PIPE M 4 1 594.00 $50.00 $29,700.00

Unit Sub Total 1M 594.00 $50.00 $29,700.00

Item Code 680259 Total No. of Proj. 1 $29,700.00Total Amount

680272 100 MM PLASTIC PIPE UNDERDRAIN M 7 1 9.00 $192.00 $1,728.00

Unit Sub Total 1M 9.00 $192.00 $1,728.00

Item Code 680272 Total No. of Proj. 1 $1,728.00Total Amount

680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 180.00 $75.00 $13,500.00

Unit Sub Total 1M 180.00 $75.00 $13,500.00

Item Code 680273 Total No. of Proj. 1 $13,500.00Total Amount

680462 150 MM PERFORATED STEEL PIPE UNDERDRAIN 
(1.63 MM THICK)

M 9 1 54.00 $35.00 $1,890.00

Unit Sub Total 1M 54.00 $35.00 $1,890.00

Item Code 680462 Total No. of Proj. 1 $1,890.00Total Amount

680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK)

M 3 1 69.00 $110.00 $7,590.00

Unit Sub Total 1M 69.00 $110.00 $7,590.00

Item Code 680466 Total No. of Proj. 1 $7,590.00Total Amount

680467 300 MM PERFORATED STEEL PIPE UNDERDRAIN M 2 1 120.00 $115.00 $13,800.00

Unit Sub Total 1M 120.00 $115.00 $13,800.00

Item Code 680467 Total No. of Proj. 1 $13,800.00Total Amount

680637 200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

M 2 1 10.00 $200.00 $2,000.00
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680637 200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

M 3 1 54.00 $140.00 $7,560.00

Unit Sub Total 2M 64.00 $149.38 $9,560.00

Item Code 680637 Total No. of Proj. 2 $9,560.00Total Amount

680931 150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 4 1 75.00 $120.00 $9,000.00

M 7 1 130.00 $70.00 $9,100.00

M 12 1 250.00 $20.00 $5,000.00

Unit Sub Total 3M 455.00 $50.77 $23,100.00

Item Code 680931 Total No. of Proj. 3 $23,100.00Total Amount

680932 150 MM NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 7 1 4.00 $70.00 $280.00

Unit Sub Total 1M 4.00 $70.00 $280.00

Item Code 680932 Total No. of Proj. 1 $280.00Total Amount

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 1 2 1,560.00 $87.73 $136,860.00

M 2 2 1,030.00 $62.89 $64,777.50

M 4 1 1,780.00 $65.00 $115,700.00

Unit Sub Total 5M 4,370.00 $72.62 $317,337.50

Item Code 680933 Total No. of Proj. 5 $317,337.50Total Amount

681066 150 MM PLASTIC PIPE M 4 1 5.00 $80.00 $400.00

M 6 1 29.00 $56.00 $1,624.00

M 7 1 57.00 $141.00 $8,037.00

M 9 1 33.00 $160.00 $5,280.00

M 11 1 10.00 $120.00 $1,200.00

Unit Sub Total 5M 134.00 $123.44 $16,541.00

Item Code 681066 Total No. of Proj. 5 $16,541.00Total Amount

681067 250 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 4 1 880.00 $125.00 $110,000.00

Unit Sub Total 1M 880.00 $125.00 $110,000.00

Item Code 681067 Total No. of Proj. 1 $110,000.00Total Amount
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681111 CLEANOUT ASSEMBLY (EDGE DRAIN) EA 7 1 1.00 $975.00 $975.00

Unit Sub Total 1EA 1.00 $975.00 $975.00

Item Code 681111 Total No. of Proj. 1 $975.00Total Amount

681132 GEOCOMPOSITE DRAIN M2 4 1 620.00 $40.00 $24,800.00

Unit Sub Total 1M2 620.00 $40.00 $24,800.00

Item Code 681132 Total No. of Proj. 1 $24,800.00Total Amount

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 1 1 790.00 $20.00 $15,800.00

M 2 1 53.00 $100.00 $5,300.00

M 4 4 7,450.00 $28.10 $209,380.00

M 6 1 340.00 $30.00 $10,200.00

M 7 1 9,770.00 $38.00 $371,260.00

M 8 1 110.00 $120.00 $13,200.00

M 10 1 7,690.00 $25.00 $192,250.00

Unit Sub Total 10M 26,203.00 $31.19 $817,390.00

Item Code 681134 Total No. of Proj. 10 $817,390.00Total Amount

681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 4 1 920.00 $50.00 $46,000.00

M 7 2 490.00 $46.12 $22,600.00

Unit Sub Total 3M 1,410.00 $48.65 $68,600.00

Item Code 681135 Total No. of Proj. 3 $68,600.00Total Amount

681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 1 1 110.00 $45.00 $4,950.00

M 4 2 253.00 $73.04 $18,480.00

M 6 1 58.00 $70.00 $4,060.00

M 7 1 920.00 $85.00 $78,200.00

M 10 1 1,030.00 $50.00 $51,500.00

Unit Sub Total 6M 2,371.00 $66.30 $157,190.00

Item Code 681137 Total No. of Proj. 6 $157,190.00Total Amount

681140 80 MM PLASTIC PIPE (APPROACH SLAB DRAIN 
OUTLET)

M 4 1 140.00 $70.00 $9,800.00

M 6 1 60.00 $35.00 $2,100.00

Unit Sub Total 2M 200.00 $59.50 $11,900.00
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Item Code 681140 Total No. of Proj. 2 $11,900.00Total Amount

681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 7 3 90.00 $65.67 $5,910.00

Unit Sub Total 3M 90.00 $65.67 $5,910.00

Item Code 681141 Total No. of Proj. 3 $5,910.00Total Amount

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN)

M 5 1 1,100.00 $8.25 $9,075.00

Unit Sub Total 1M 1,100.00 $8.25 $9,075.00

Item Code 681501 Total No. of Proj. 1 $9,075.00Total Amount

681502 DRILL HOLE (HORIZONTAL DRAIN) M 4 1 1,420.00 $110.00 $156,200.00

M 5 1 1,100.00 $49.00 $53,900.00

Unit Sub Total 2M 2,520.00 $83.37 $210,100.00

Item Code 681502 Total No. of Proj. 2 $210,100.00Total Amount

681592 200 MM COLLECTOR SYSTEM (HORIZONTAL 
DRAIN)

M 5 1 220.00 $65.00 $14,300.00

Unit Sub Total 1M 220.00 $65.00 $14,300.00

Item Code 681592 Total No. of Proj. 1 $14,300.00Total Amount

681990 FILTER FABRIC M2 1 1 780.00 $2.00 $1,560.00

M2 3 1 670.00 $5.00 $3,350.00

M2 4 2 910.00 $2.00 $1,820.00

M2 9 1 1,520.00 $2.00 $3,040.00

Unit Sub Total 5M2 3,880.00 $2.52 $9,770.00

Item Code 681990 Total No. of Proj. 5 $9,770.00Total Amount

682001 PERMEABLE MATERIAL M3 2 1 380.00 $45.00 $17,100.00

M3 3 1 90.00 $115.00 $10,350.00

M3 4 1 1,340.00 $50.00 $67,000.00

Unit Sub Total 3M3 1,810.00 $52.18 $94,450.00

Item Code 682001 Total No. of Proj. 3 $94,450.00Total Amount

682008 PERMEABLE MATERIAL (BLANKET) M3 2 2 4,580.00 $42.60 $195,100.00
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Unit Sub Total 2M3 4,580.00 $42.60 $195,100.00

Item Code 682008 Total No. of Proj. 2 $195,100.00Total Amount

682020 CLASS 1 PERMEABLE MATERIAL M3 1 1 15.00 $257.00 $3,855.00

M3 4 1 3,900.00 $14.00 $54,600.00

Unit Sub Total 2M3 3,915.00 $14.93 $58,455.00

Item Code 682020 Total No. of Proj. 2 $58,455.00Total Amount

682021 CLASS 1 PERMEABLE MATERIAL 
(STABILIZATION)

M3 1 1 410.00 $53.00 $21,730.00

Unit Sub Total 1M3 410.00 $53.00 $21,730.00

Item Code 682021 Total No. of Proj. 1 $21,730.00Total Amount

682042 CLASS 2 PERMEABLE MATERIAL (BLANKET) M3 10 1 770.00 $66.00 $50,820.00

Unit Sub Total 1M3 770.00 $66.00 $50,820.00

Item Code 682042 Total No. of Proj. 1 $50,820.00Total Amount

682045 CLASS 3 PERMEABLE MATERIAL M3 4 1 81.00 $50.00 $4,050.00

Unit Sub Total 1M3 81.00 $50.00 $4,050.00

Item Code 682045 Total No. of Proj. 1 $4,050.00Total Amount

682048 CLASS 3 PERMEABLE MATERIAL (UNDERDRAIN) M3 9 1 490.00 $31.00 $15,190.00

Unit Sub Total 1M3 490.00 $31.00 $15,190.00

Item Code 682048 Total No. of Proj. 1 $15,190.00Total Amount

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 4 2 9,480.00 $51.37 $487,000.00

Unit Sub Total 2M3 9,480.00 $51.37 $487,000.00

Item Code 682049 Total No. of Proj. 2 $487,000.00Total Amount

685062 150 MM ALTERNATIVE PIPE UNDERDRAIN M 10 1 1,440.00 $75.00 $108,000.00

Unit Sub Total 1M 1,440.00 $75.00 $108,000.00

Item Code 685062 Total No. of Proj. 1 $108,000.00Total Amount

685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 4 1 820.00 $60.00 $49,200.00
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Unit Sub Total 1M 820.00 $60.00 $49,200.00

Item Code 685067 Total No. of Proj. 1 $49,200.00Total Amount

690154 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 2 216.00 $119.44 $25,800.00

M 7 1 6.00 $500.00 $3,000.00

Unit Sub Total 3M 222.00 $129.73 $28,800.00

Item Code 690154 Total No. of Proj. 3 $28,800.00Total Amount

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 8 1 50.00 $130.00 $6,500.00

Unit Sub Total 1M 50.00 $130.00 $6,500.00

Item Code 690155 Total No. of Proj. 1 $6,500.00Total Amount

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 5 1 3.00 $420.00 $1,260.00

Unit Sub Total 1M 3.00 $420.00 $1,260.00

Item Code 690156 Total No. of Proj. 1 $1,260.00Total Amount

690157 250 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 37.00 $150.00 $5,550.00

Unit Sub Total 1M 37.00 $150.00 $5,550.00

Item Code 690157 Total No. of Proj. 1 $5,550.00Total Amount

690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 6 1 4.50 $500.00 $2,250.00

M 11 1 15.00 $500.00 $7,500.00

Unit Sub Total 2M 19.50 $500.00 $9,750.00

Item Code 690158 Total No. of Proj. 2 $9,750.00Total Amount

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 3 1 30.00 $200.00 $6,000.00

M 4 1 67.00 $130.00 $8,710.00

M 8 1 150.00 $128.00 $19,200.00

M 10 2 65.00 $478.46 $31,100.00

Unit Sub Total 5M 312.00 $208.37 $65,010.00

Item Code 690159 Total No. of Proj. 5 $65,010.00Total Amount

Page  180



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 1 1 70.00 $98.00 $6,860.00

M 3 1 280.00 $85.00 $23,800.00

M 5 2 49.00 $199.59 $9,780.00

Unit Sub Total 4M 399.00 $101.35 $40,440.00

Item Code 690160 Total No. of Proj. 4 $40,440.00Total Amount

690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 4 1 9.00 $250.00 $2,250.00

Unit Sub Total 1M 9.00 $250.00 $2,250.00

Item Code 690165 Total No. of Proj. 1 $2,250.00Total Amount

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 3 1 71.00 $70.00 $4,970.00

Unit Sub Total 1M 71.00 $70.00 $4,970.00

Item Code 690166 Total No. of Proj. 1 $4,970.00Total Amount

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

M 3 1 35.00 $1,300.00 $45,500.00

M 6 1 100.00 $167.00 $16,700.00

M 11 1 45.00 $800.00 $36,000.00

Unit Sub Total 3M 180.00 $545.56 $98,200.00

Item Code 690167 Total No. of Proj. 3 $98,200.00Total Amount

690169 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 4 1 15.00 $330.00 $4,950.00

Unit Sub Total 1M 15.00 $330.00 $4,950.00

Item Code 690169 Total No. of Proj. 1 $4,950.00Total Amount

690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 3 1 360.00 $140.00 $50,400.00

M 7 2 128.00 $393.44 $50,360.00

Unit Sub Total 3M 488.00 $206.48 $100,760.00

Item Code 690170 Total No. of Proj. 3 $100,760.00Total Amount

690171 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

M 1 1 106.00 $186.50 $19,769.00

M 11 1 55.00 $390.00 $21,450.00
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Unit Sub Total 2M 161.00 $256.02 $41,219.00

Item Code 690171 Total No. of Proj. 2 $41,219.00Total Amount

690175 750 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 3 1 35.00 $165.00 $5,775.00

Unit Sub Total 1M 35.00 $165.00 $5,775.00

Item Code 690175 Total No. of Proj. 1 $5,775.00Total Amount

690176 750 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

M 1 1 27.00 $275.00 $7,425.00

Unit Sub Total 1M 27.00 $275.00 $7,425.00

Item Code 690176 Total No. of Proj. 1 $7,425.00Total Amount

690180 900 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

M 1 1 42.00 $209.00 $8,778.00

Unit Sub Total 1M 42.00 $209.00 $8,778.00

Item Code 690180 Total No. of Proj. 1 $8,778.00Total Amount

690269 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

M 1 1 8.00 $250.00 $2,000.00

Unit Sub Total 1M 8.00 $250.00 $2,000.00

Item Code 690269 Total No. of Proj. 1 $2,000.00Total Amount

690273 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

M 1 1 25.00 $90.00 $2,250.00

Unit Sub Total 1M 25.00 $90.00 $2,250.00

Item Code 690273 Total No. of Proj. 1 $2,250.00Total Amount

690275 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK)

M 4 1 200.00 $160.00 $32,000.00

Unit Sub Total 1M 200.00 $160.00 $32,000.00

Item Code 690275 Total No. of Proj. 1 $32,000.00Total Amount

690277 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 11 1 15.00 $600.00 $9,000.00

Unit Sub Total 1M 15.00 $600.00 $9,000.00
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Item Code 690277 Total No. of Proj. 1 $9,000.00Total Amount

690281 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 1 1 77.00 $300.00 $23,100.00

M 11 1 46.00 $450.00 $20,700.00

Unit Sub Total 2M 123.00 $356.10 $43,800.00

Item Code 690281 Total No. of Proj. 2 $43,800.00Total Amount

691900 FLUME DOWNDRAIN M 1 1 13.00 $100.00 $1,300.00

M 2 1 13.00 $50.00 $650.00

M 10 1 80.00 $155.00 $12,400.00

Unit Sub Total 3M 106.00 $135.38 $14,350.00

Item Code 691900 Total No. of Proj. 3 $14,350.00Total Amount

691903 250 MM FLUME DOWNDRAIN M 10 1 85.00 $200.00 $17,000.00

Unit Sub Total 1M 85.00 $200.00 $17,000.00

Item Code 691903 Total No. of Proj. 1 $17,000.00Total Amount

692001 ENTRANCE TAPER EA 5 1 7.00 $80.00 $560.00

Unit Sub Total 1EA 7.00 $80.00 $560.00

Item Code 692001 Total No. of Proj. 1 $560.00Total Amount

692086 200 MM ENTRANCE TAPER EA 1 2 3.00 $566.67 $1,700.00

EA 5 1 1.00 $945.00 $945.00

EA 8 2 131.00 $253.24 $33,175.00

Unit Sub Total 5EA 135.00 $265.33 $35,820.00

Item Code 692086 Total No. of Proj. 5 $35,820.00Total Amount

692088 300 MM ENTRANCE TAPER EA 1 2 2.00 $672.00 $1,344.00

EA 3 1 18.00 $280.00 $5,040.00

EA 5 1 3.00 $1,050.00 $3,150.00

EA 6 1 1.00 $300.00 $300.00

EA 8 1 7.00 $750.00 $5,250.00

EA 10 2 6.00 $766.67 $4,600.00

Unit Sub Total 8EA 37.00 $532.00 $19,684.00
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Item Code 692088 Total No. of Proj. 8 $19,684.00Total Amount

692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 4.00 $1,400.00 $5,600.00

Unit Sub Total 1EA 4.00 $1,400.00 $5,600.00

Item Code 692093 Total No. of Proj. 1 $5,600.00Total Amount

692101 TAPERED INLET EA 1 1 3.00 $900.00 $2,700.00

EA 2 1 3.00 $400.00 $1,200.00

EA 10 1 28.00 $400.00 $11,200.00

Unit Sub Total 3EA 34.00 $444.12 $15,100.00

Item Code 692101 Total No. of Proj. 3 $15,100.00Total Amount

692148 250 MM TAPERED INLET EA 10 1 10.00 $400.00 $4,000.00

Unit Sub Total 1EA 10.00 $400.00 $4,000.00

Item Code 692148 Total No. of Proj. 1 $4,000.00Total Amount

692244 200 MM DOWNDRAIN SLIP JOINT EA 8 1 1.00 $240.00 $240.00

Unit Sub Total 1EA 1.00 $240.00 $240.00

Item Code 692244 Total No. of Proj. 1 $240.00Total Amount

692245 300 MM DOWNDRAIN SLIP JOINT EA 3 1 18.00 $245.00 $4,410.00

EA 8 1 3.00 $290.00 $870.00

Unit Sub Total 2EA 21.00 $251.43 $5,280.00

Item Code 692245 Total No. of Proj. 2 $5,280.00Total Amount

692246 450 MM DOWNDRAIN SLIP JOINT EA 3 1 1.00 $800.00 $800.00

Unit Sub Total 1EA 1.00 $800.00 $800.00

Item Code 692246 Total No. of Proj. 1 $800.00Total Amount

692247 600 MM DOWNDRAIN SLIP JOINT EA 7 1 1.00 $250.00 $250.00

Unit Sub Total 1EA 1.00 $250.00 $250.00

Item Code 692247 Total No. of Proj. 1 $250.00Total Amount

692252 600 MM BITUMINOUS COATED DOWNDRAIN SLIP 
JOINT

EA 1 1 2.00 $776.50 $1,553.00
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Unit Sub Total 1EA 2.00 $776.50 $1,553.00

Item Code 692252 Total No. of Proj. 1 $1,553.00Total Amount

692254 900 MM BITUMINOUS COATED DOWNDRAIN SLIP 
JOINT

EA 1 1 1.00 $1,199.00 $1,199.00

Unit Sub Total 1EA 1.00 $1,199.00 $1,199.00

Item Code 692254 Total No. of Proj. 1 $1,199.00Total Amount

692301 ANCHOR ASSEMBLY EA 1 1 6.00 $150.00 $900.00

EA 5 1 7.00 $200.00 $1,400.00

Unit Sub Total 2EA 13.00 $176.92 $2,300.00

Item Code 692301 Total No. of Proj. 2 $2,300.00Total Amount

692361 FLUME ANCHOR ASSEMBLY EA 2 1 12.00 $120.00 $1,440.00

Unit Sub Total 1EA 12.00 $120.00 $1,440.00

Item Code 692361 Total No. of Proj. 1 $1,440.00Total Amount

692382 200 MM ANCHOR ASSEMBLY EA 1 1 11.00 $200.00 $2,200.00

EA 4 1 23.00 $200.00 $4,600.00

EA 5 1 2.00 $315.00 $630.00

EA 8 1 1.00 $250.00 $250.00

Unit Sub Total 4EA 37.00 $207.57 $7,680.00

Item Code 692382 Total No. of Proj. 4 $7,680.00Total Amount

692383 300 MM ANCHOR ASSEMBLY EA 1 2 12.00 $186.83 $2,242.00

EA 3 2 80.00 $111.25 $8,900.00

EA 4 1 5.00 $200.00 $1,000.00

EA 5 1 3.00 $367.50 $1,102.50

EA 6 1 1.00 $160.00 $160.00

EA 8 1 4.00 $290.00 $1,160.00

EA 10 1 12.00 $775.00 $9,300.00

Unit Sub Total 9EA 117.00 $203.97 $23,864.50

Item Code 692383 Total No. of Proj. 9 $23,864.50Total Amount

692385 450 MM ANCHOR ASSEMBLY EA 3 2 26.00 $177.12 $4,605.00
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692385 450 MM ANCHOR ASSEMBLY EA 4 3 28.00 $112.86 $3,160.00

Unit Sub Total 5EA 54.00 $143.80 $7,765.00

Item Code 692385 Total No. of Proj. 5 $7,765.00Total Amount

692386 600 MM ANCHOR ASSEMBLY EA 1 3 8.00 $220.50 $1,764.00

EA 3 1 98.00 $115.00 $11,270.00

EA 4 1 4.00 $200.00 $800.00

Unit Sub Total 5EA 110.00 $125.76 $13,834.00

Item Code 692386 Total No. of Proj. 5 $13,834.00Total Amount

692387 750 MM ANCHOR ASSEMBLY EA 3 1 4.00 $125.00 $500.00

Unit Sub Total 1EA 4.00 $125.00 $500.00

Item Code 692387 Total No. of Proj. 1 $500.00Total Amount

692388 900 MM ANCHOR ASSEMBLY EA 1 1 2.00 $228.00 $456.00

Unit Sub Total 1EA 2.00 $228.00 $456.00

Item Code 692388 Total No. of Proj. 1 $456.00Total Amount

692397 600 MM FLUME ANCHOR ASSEMBLY EA 10 1 27.00 $450.00 $12,150.00

Unit Sub Total 1EA 27.00 $450.00 $12,150.00

Item Code 692397 Total No. of Proj. 1 $12,150.00Total Amount

692409 CABLE ANCHORAGE SYSTEM M 1 1 190.00 $50.00 $9,500.00

M 3 1 31.00 $80.00 $2,480.00

Unit Sub Total 2M 221.00 $54.21 $11,980.00

Item Code 692409 Total No. of Proj. 2 $11,980.00Total Amount

698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 10 2 392.00 $49.44 $19,380.00

Unit Sub Total 2M 392.00 $49.44 $19,380.00

Item Code 698091 Total No. of Proj. 2 $19,380.00Total Amount

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 10 1 150.00 $75.00 $11,250.00

M 11 1 250.00 $195.00 $48,750.00

Unit Sub Total 2M 400.00 $150.00 $60,000.00
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Item Code 698162 Total No. of Proj. 2 $60,000.00Total Amount

698169 600 MM ALTERNATIVE PIPE DOWNDRAIN M 1 1 21.00 $195.00 $4,095.00

M 2 1 34.00 $400.00 $13,600.00

M 11 1 110.00 $390.00 $42,900.00

Unit Sub Total 3M 165.00 $367.24 $60,595.00

Item Code 698169 Total No. of Proj. 3 $60,595.00Total Amount

698205 900 MM ALTERNATIVE PIPE DOWNDRAIN M 2 1 54.00 $450.00 $24,300.00

Unit Sub Total 1M 54.00 $450.00 $24,300.00

Item Code 698205 Total No. of Proj. 1 $24,300.00Total Amount

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 
MM THICK)

M 2 1 31.00 $1,000.00 $31,000.00

M 10 1 1.20 $2,000.00 $2,400.00

Unit Sub Total 2M 32.20 $1,037.27 $33,400.00

Item Code 700658 Total No. of Proj. 2 $33,400.00Total Amount

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK)

M 1 2 8.30 $638.01 $5,295.50

M 2 1 1.00 $1,500.00 $1,500.00

M 6 1 4.00 $1,100.00 $4,400.00

Unit Sub Total 4M 13.30 $841.77 $11,195.50

Item Code 700659 Total No. of Proj. 4 $11,195.50Total Amount

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK)

M 9 1 5.00 $2,700.00 $13,500.00

Unit Sub Total 1M 5.00 $2,700.00 $13,500.00

Item Code 700660 Total No. of Proj. 1 $13,500.00Total Amount

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 
MM THICK)

M 10 1 22.00 $1,200.00 $26,400.00

Unit Sub Total 1M 22.00 $1,200.00 $26,400.00

Item Code 700661 Total No. of Proj. 1 $26,400.00Total Amount

700858 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.77 MM THICK)

M 1 1 7.00 $1,200.00 $8,400.00
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700858 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.77 MM THICK)

M 3 1 1.10 $2,200.00 $2,420.00

Unit Sub Total 2M 8.10 $1,335.80 $10,820.00

Item Code 700858 Total No. of Proj. 2 $10,820.00Total Amount

703233 GRATED LINE DRAIN M 1 2 31.00 $222.58 $6,900.00

M 2 1 5.00 $275.00 $1,375.00

M 4 1 56.00 $380.00 $21,280.00

M 7 2 500.00 $262.24 $131,120.00

M 8 1 650.00 $190.00 $123,500.00

M 11 5 580.00 $293.90 $170,460.00

M 12 1 80.00 $235.00 $18,800.00

Unit Sub Total 13M 1,902.00 $248.91 $473,435.00

Item Code 703233 Total No. of Proj. 13 $473,435.00Total Amount

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 8 1 2.00 $4,500.00 $9,000.00

Unit Sub Total 1M 2.00 $4,500.00 $9,000.00

Item Code 703268 Total No. of Proj. 1 $9,000.00Total Amount

703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK)

M 8 1 3.00 $1,900.00 $5,700.00

Unit Sub Total 1M 3.00 $1,900.00 $5,700.00

Item Code 703272 Total No. of Proj. 1 $5,700.00Total Amount

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 5 1 13.00 $1,050.00 $13,650.00

Unit Sub Total 1M 13.00 $1,050.00 $13,650.00

Item Code 703283 Total No. of Proj. 1 $13,650.00Total Amount

703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 
MM THICK)

M 8 1 28.00 $1,300.00 $36,400.00

Unit Sub Total 1M 28.00 $1,300.00 $36,400.00

Item Code 703285 Total No. of Proj. 1 $36,400.00Total Amount

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK)

M 12 1 10.00 $1,100.00 $11,000.00
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Unit Sub Total 1M 10.00 $1,100.00 $11,000.00

Item Code 703288 Total No. of Proj. 1 $11,000.00Total Amount

703450 WELDED STEEL PIPE CASING (BRIDGE) M 1 1 19.00 $390.00 $7,410.00

M 4 1 23.00 $180.00 $4,140.00

M 11 1 27.00 $310.00 $8,370.00

Unit Sub Total 3M 69.00 $288.70 $19,920.00

Item Code 703450 Total No. of Proj. 3 $19,920.00Total Amount

703521 150 MM WELDED STEEL PIPE (2.67 MM THICK) M 6 1 27.00 $220.00 $5,940.00

Unit Sub Total 1M 27.00 $220.00 $5,940.00

Item Code 703521 Total No. of Proj. 1 $5,940.00Total Amount

703542 300 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 4.20 $300.00 $1,260.00

Unit Sub Total 1M 4.20 $300.00 $1,260.00

Item Code 703542 Total No. of Proj. 1 $1,260.00Total Amount

703545 300 MM WELDED STEEL PIPE (6.35 MM THICK) M 4 1 3.00 $400.00 $1,200.00

Unit Sub Total 1M 3.00 $400.00 $1,200.00

Item Code 703545 Total No. of Proj. 1 $1,200.00Total Amount

703572 450 MM WELDED STEEL PIPE (6.35 MM THICK) M 4 1 1.00 $700.00 $700.00

Unit Sub Total 1M 1.00 $700.00 $700.00

Item Code 703572 Total No. of Proj. 1 $700.00Total Amount

704189 JACKED 600 MM WELDED STEEL PIPE (6.35 MM 
THICK)

M 2 1 230.00 $650.00 $149,500.00

Unit Sub Total 1M 230.00 $650.00 $149,500.00

Item Code 704189 Total No. of Proj. 1 $149,500.00Total Amount

705042 300 MM STEEL FLARED END SECTION EA 2 2 8.00 $165.00 $1,320.00

EA 3 1 2.00 $432.00 $864.00

EA 10 1 2.00 $1,250.00 $2,500.00

Unit Sub Total 4EA 12.00 $390.33 $4,684.00
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Item Code 705042 Total No. of Proj. 4 $4,684.00Total Amount

705043 375 MM STEEL FLARED END SECTION EA 2 1 6.00 $310.00 $1,860.00

Unit Sub Total 1EA 6.00 $310.00 $1,860.00

Item Code 705043 Total No. of Proj. 1 $1,860.00Total Amount

705044 450 MM STEEL FLARED END SECTION EA 1 1 1.00 $600.00 $600.00

EA 2 3 16.00 $168.63 $2,698.00

EA 3 2 17.00 $450.59 $7,660.00

EA 5 1 1.00 $350.00 $350.00

EA 6 3 11.00 $130.82 $1,439.00

EA 8 1 2.00 $350.00 $700.00

Unit Sub Total 11EA 48.00 $280.15 $13,447.00

Item Code 705044 Total No. of Proj. 11 $13,447.00Total Amount

705045 600 MM STEEL FLARED END SECTION EA 1 2 4.00 $318.75 $1,275.00

EA 2 2 5.00 $319.00 $1,595.00

EA 3 2 29.00 $442.83 $12,842.00

EA 5 2 7.00 $385.00 $2,695.00

EA 6 1 9.00 $365.00 $3,285.00

EA 7 3 11.00 $450.00 $4,950.00

EA 8 1 2.00 $1,000.00 $2,000.00

EA 12 1 2.00 $550.00 $1,100.00

Unit Sub Total 14EA 69.00 $431.04 $29,742.00

Item Code 705045 Total No. of Proj. 14 $29,742.00Total Amount

705046 675 MM STEEL FLARED END SECTION EA 2 1 39.00 $100.00 $3,900.00

Unit Sub Total 1EA 39.00 $100.00 $3,900.00

Item Code 705046 Total No. of Proj. 1 $3,900.00Total Amount

705047 750 MM STEEL FLARED END SECTION EA 2 2 4.00 $471.50 $1,886.00

EA 3 1 4.00 $520.00 $2,080.00

EA 5 1 1.00 $450.00 $450.00

EA 10 1 2.00 $1,450.00 $2,900.00

Unit Sub Total 5EA 11.00 $665.09 $7,316.00
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Item Code 705047 Total No. of Proj. 5 $7,316.00Total Amount

705048 900 MM STEEL FLARED END SECTION EA 1 1 1.00 $725.00 $725.00

EA 2 1 1.00 $1,150.00 $1,150.00

EA 3 1 5.00 $600.00 $3,000.00

Unit Sub Total 3EA 7.00 $696.43 $4,875.00

Item Code 705048 Total No. of Proj. 3 $4,875.00Total Amount

705049 1050 MM STEEL FLARED END SECTION EA 3 1 4.00 $900.00 $3,600.00

Unit Sub Total 1EA 4.00 $900.00 $3,600.00

Item Code 705049 Total No. of Proj. 1 $3,600.00Total Amount

705050 1200 MM STEEL FLARED END SECTION EA 8 1 1.00 $1,600.00 $1,600.00

Unit Sub Total 1EA 1.00 $1,600.00 $1,600.00

Item Code 705050 Total No. of Proj. 1 $1,600.00Total Amount

705051 1350 MM STEEL FLARED END SECTION EA 3 1 1.00 $350.00 $350.00

Unit Sub Total 1EA 1.00 $350.00 $350.00

Item Code 705051 Total No. of Proj. 1 $350.00Total Amount

705220 300 MM CONCRETE FLARED END SECTION EA 2 1 4.00 $900.00 $3,600.00

Unit Sub Total 1EA 4.00 $900.00 $3,600.00

Item Code 705220 Total No. of Proj. 1 $3,600.00Total Amount

705222 450 MM CONCRETE FLARED END SECTION EA 4 2 4.00 $367.50 $1,470.00

EA 5 1 3.00 $500.00 $1,500.00

EA 7 1 12.00 $747.00 $8,964.00

EA 8 1 1.00 $1,000.00 $1,000.00

EA 10 1 2.00 $1,200.00 $2,400.00

EA 11 1 1.00 $1,100.00 $1,100.00

Unit Sub Total 7EA 23.00 $714.52 $16,434.00

Item Code 705222 Total No. of Proj. 7 $16,434.00Total Amount

705224 600 MM CONCRETE FLARED END SECTION EA 5 1 1.00 $1,300.00 $1,300.00

EA 7 2 2.00 $753.50 $1,507.00
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705224 600 MM CONCRETE FLARED END SECTION EA 10 4 17.00 $1,911.76 $32,500.00

EA 11 3 3.00 $1,233.33 $3,700.00

Unit Sub Total 10EA 23.00 $1,695.96 $39,007.00

Item Code 705224 Total No. of Proj. 10 $39,007.00Total Amount

705226 750 MM CONCRETE FLARED END SECTION EA 10 1 1.00 $2,350.00 $2,350.00

Unit Sub Total 1EA 1.00 $2,350.00 $2,350.00

Item Code 705226 Total No. of Proj. 1 $2,350.00Total Amount

705227 900 MM CONCRETE FLARED END SECTION EA 4 1 1.00 $1,650.00 $1,650.00

EA 10 1 1.00 $4,700.00 $4,700.00

Unit Sub Total 2EA 2.00 $3,175.00 $6,350.00

Item Code 705227 Total No. of Proj. 2 $6,350.00Total Amount

705334 300 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $185.00 $185.00

EA 4 1 2.00 $200.00 $400.00

EA 6 1 1.00 $85.00 $85.00

EA 8 1 7.00 $1,200.00 $8,400.00

EA 10 2 29.00 $123.45 $3,580.00

EA 11 1 4.00 $550.00 $2,200.00

Unit Sub Total 7EA 44.00 $337.50 $14,850.00

Item Code 705334 Total No. of Proj. 7 $14,850.00Total Amount

705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 1 2.00 $900.00 $1,800.00

EA 2 2 8.00 $212.50 $1,700.00

EA 4 4 16.00 $702.50 $11,240.00

EA 5 1 1.00 $725.00 $725.00

EA 6 1 1.00 $120.00 $120.00

EA 8 1 2.00 $1,300.00 $2,600.00

EA 9 1 2.00 $650.00 $1,300.00

EA 10 3 10.00 $108.60 $1,086.00

Unit Sub Total 14EA 42.00 $489.79 $20,571.00

Item Code 705336 Total No. of Proj. 14 $20,571.00Total Amount

705337 600 MM ALTERNATIVE FLARED END SECTION EA 2 5 33.00 $246.36 $8,130.00
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705337 600 MM ALTERNATIVE FLARED END SECTION EA 4 1 1.00 $500.00 $500.00

EA 5 1 2.00 $450.00 $900.00

EA 6 1 1.00 $175.00 $175.00

EA 9 1 7.00 $700.00 $4,900.00

EA 10 2 14.00 $223.57 $3,130.00

EA 11 2 19.00 $352.63 $6,700.00

Unit Sub Total 13EA 77.00 $317.34 $24,435.00

Item Code 705337 Total No. of Proj. 13 $24,435.00Total Amount

705338 750 MM ALTERNATIVE FLARED END SECTION EA 8 1 1.00 $1,400.00 $1,400.00

EA 10 1 10.00 $350.00 $3,500.00

EA 11 2 8.00 $487.50 $3,900.00

Unit Sub Total 4EA 19.00 $463.16 $8,800.00

Item Code 705338 Total No. of Proj. 4 $8,800.00Total Amount

705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $500.00 $500.00

EA 6 1 1.00 $500.00 $500.00

EA 10 2 5.00 $800.00 $4,000.00

EA 11 1 2.00 $900.00 $1,800.00

Unit Sub Total 5EA 9.00 $755.56 $6,800.00

Item Code 705339 Total No. of Proj. 5 $6,800.00Total Amount

705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 1 2.00 $1,390.00 $2,780.00

EA 10 1 1.00 $980.00 $980.00

EA 11 1 1.00 $600.00 $600.00

Unit Sub Total 3EA 4.00 $1,090.00 $4,360.00

Item Code 705340 Total No. of Proj. 3 $4,360.00Total Amount

705341 1200 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $200.00 $200.00

Unit Sub Total 1EA 1.00 $200.00 $200.00

Item Code 705341 Total No. of Proj. 1 $200.00Total Amount

705567 750 MM AUTOMATIC DRAINAGE GATE EA 4 1 1.00 $4,500.00 $4,500.00

Unit Sub Total 1EA 1.00 $4,500.00 $4,500.00
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Item Code 705567 Total No. of Proj. 1 $4,500.00Total Amount

705954 300 MM GATE VALVE EA 11 1 8.00 $2,000.00 $16,000.00

Unit Sub Total 1EA 8.00 $2,000.00 $16,000.00

Item Code 705954 Total No. of Proj. 1 $16,000.00Total Amount

706061 REDWOOD COVER EA 1 1 1.00 $300.00 $300.00

Unit Sub Total 1EA 1.00 $300.00 $300.00

Item Code 706061 Total No. of Proj. 1 $300.00Total Amount

706500 DEBRIS RACK EA 1 1 1.00 $4,500.00 $4,500.00

Unit Sub Total 1EA 1.00 $4,500.00 $4,500.00

Item Code 706500 Total No. of Proj. 1 $4,500.00Total Amount

706592 600 MM DEBRIS RACK EA 2 1 2.00 $4,000.00 $8,000.00

Unit Sub Total 1EA 2.00 $4,000.00 $8,000.00

Item Code 706592 Total No. of Proj. 1 $8,000.00Total Amount

706652 900 MM DEBRIS RACK CAGE (H = 1.8 M) EA 8 1 2.00 $5,500.00 $11,000.00

Unit Sub Total 1EA 2.00 $5,500.00 $11,000.00

Item Code 706652 Total No. of Proj. 1 $11,000.00Total Amount

707133 900 MM PRECAST CONCRETE PIPE INLET EA 8 1 19.00 $2,500.00 $47,500.00

Unit Sub Total 1EA 19.00 $2,500.00 $47,500.00

707133 900 MM PRECAST CONCRETE PIPE INLET M 2 3 11.20 $1,152.68 $12,910.00

M 5 1 4.00 $800.00 $3,200.00

M 11 1 3.00 $3,000.00 $9,000.00

M 12 1 5.40 $800.00 $4,320.00

Unit Sub Total 6M 23.60 $1,247.03 $29,430.00

Item Code 707133 Total No. of Proj. 7 $76,930.00Total Amount

707244 900 MM PRECAST CONCRETE PIPE MANHOLE EA 8 1 26.00 $4,200.00 $109,200.00

Unit Sub Total 1EA 26.00 $4,200.00 $109,200.00

707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 5.00 $793.00 $3,965.00
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707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 12 2 6.20 $1,009.03 $6,256.00

Unit Sub Total 3M 11.20 $912.59 $10,221.00

Item Code 707244 Total No. of Proj. 4 $119,421.00Total Amount

707247 1200 MM PRECAST CONCRETE PIPE MANHOLE M 2 1 2.70 $1,310.00 $3,537.00

M 12 1 11.00 $2,000.00 $22,000.00

Unit Sub Total 2M 13.70 $1,864.01 $25,537.00

Item Code 707247 Total No. of Proj. 2 $25,537.00Total Amount

707471 900 MM PRECAST CONCRETE PIPE RISER M 8 1 21.00 $1,000.00 $21,000.00

Unit Sub Total 1M 21.00 $1,000.00 $21,000.00

Item Code 707471 Total No. of Proj. 1 $21,000.00Total Amount

707479 900 MM REINFORCED CONCRETE PIPE RISER M 11 2 13.00 $776.92 $10,100.00

M 12 1 3.00 $800.00 $2,400.00

Unit Sub Total 3M 16.00 $781.25 $12,500.00

Item Code 707479 Total No. of Proj. 3 $12,500.00Total Amount

708058 900 MM ALTERNATIVE PIPE INLET M 10 2 58.00 $848.28 $49,200.00

Unit Sub Total 2M 58.00 $848.28 $49,200.00

Item Code 708058 Total No. of Proj. 2 $49,200.00Total Amount

708064 450 MM ALTERNATIVE PIPE RISER M 11 2 12.00 $975.00 $11,700.00

Unit Sub Total 2M 12.00 $975.00 $11,700.00

Item Code 708064 Total No. of Proj. 2 $11,700.00Total Amount

708066 600 MM ALTERNATIVE PIPE RISER M 11 2 52.00 $930.77 $48,400.00

Unit Sub Total 2M 52.00 $930.77 $48,400.00

Item Code 708066 Total No. of Proj. 2 $48,400.00Total Amount

708068 900 MM ALTERNATIVE PIPE RISER M 11 2 22.00 $1,248.18 $27,460.00

Unit Sub Total 2M 22.00 $1,248.18 $27,460.00

Item Code 708068 Total No. of Proj. 2 $27,460.00Total Amount
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709528 750 MM STANDPIPE M 10 1 2.50 $400.00 $1,000.00

Unit Sub Total 1M 2.50 $400.00 $1,000.00

Item Code 709528 Total No. of Proj. 1 $1,000.00Total Amount

714064 200 MM CLAY SEWER PIPE M 7 1 160.00 $305.00 $48,800.00

Unit Sub Total 1M 160.00 $305.00 $48,800.00

Item Code 714064 Total No. of Proj. 1 $48,800.00Total Amount

717074 150 MM SEWER PIPE (LATERAL) M 7 1 63.00 $252.00 $15,876.00

Unit Sub Total 1M 63.00 $252.00 $15,876.00

Item Code 717074 Total No. of Proj. 1 $15,876.00Total Amount

717077 200 MM POLYVINYL CHLORIDE SEWER PIPE M 7 1 160.00 $174.00 $27,840.00

Unit Sub Total 1M 160.00 $174.00 $27,840.00

Item Code 717077 Total No. of Proj. 1 $27,840.00Total Amount

719190 SEWER MANHOLE FRAME AND COVER EA 7 1 9.00 $350.00 $3,150.00

Unit Sub Total 1EA 9.00 $350.00 $3,150.00

Item Code 719190 Total No. of Proj. 1 $3,150.00Total Amount

719210 CONCRETE SEWER MANHOLE EA 7 1 9.00 $2,900.00 $26,100.00

Unit Sub Total 1EA 9.00 $2,900.00 $26,100.00

Item Code 719210 Total No. of Proj. 1 $26,100.00Total Amount

719300 MANHOLE EA 5 1 13.00 $3,000.00 $39,000.00

Unit Sub Total 1EA 13.00 $3,000.00 $39,000.00

Item Code 719300 Total No. of Proj. 1 $39,000.00Total Amount

719315 PRECAST CONCRETE PIPE MANHOLE EA 4 1 2.00 $850.00 $1,700.00

Unit Sub Total 1EA 2.00 $850.00 $1,700.00

719315 PRECAST CONCRETE PIPE MANHOLE M 12 1 2.00 $500.00 $1,000.00

Unit Sub Total 1M 2.00 $500.00 $1,000.00

Item Code 719315 Total No. of Proj. 2 $2,700.00Total Amount
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719569 MINOR CONCRETE (PIPE ENCASEMENT) M3 7 1 31.00 $472.00 $14,632.00

M3 11 1 300.00 $120.00 $36,000.00

Unit Sub Total 2M3 331.00 $152.97 $50,632.00

Item Code 719569 Total No. of Proj. 2 $50,632.00Total Amount

719589 MINOR CONCRETE (BACKFILL) M3 7 1 38.00 $153.00 $5,814.00

M3 11 3 52.00 $198.17 $10,305.00

Unit Sub Total 4M3 90.00 $179.10 $16,119.00

Item Code 719589 Total No. of Proj. 4 $16,119.00Total Amount

720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 3 1 210.00 $100.00 $21,000.00

M3 8 1 1,640.00 $75.00 $123,000.00

Unit Sub Total 2M3 1,850.00 $77.84 $144,000.00

Item Code 720119 Total No. of Proj. 2 $144,000.00Total Amount

720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 1 1 1,110.00 $80.00 $88,800.00

M3 2 1 43.00 $165.00 $7,095.00

M3 3 2 1,160.00 $67.93 $78,800.00

M3 7 1 260.00 $83.00 $21,580.00

Unit Sub Total 5M3 2,573.00 $76.28 $196,275.00

Item Code 720120 Total No. of Proj. 5 $196,275.00Total Amount

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 5 1 740.00 $138.00 $102,120.00

M3 8 1 33.00 $120.00 $3,960.00

Unit Sub Total 2M3 773.00 $137.23 $106,080.00

Item Code 721007 Total No. of Proj. 2 $106,080.00Total Amount

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 1 7 567.40 $98.23 $55,736.25

M3 2 5 413.80 $87.70 $36,290.00

M3 3 1 36.00 $158.19 $5,694.84

M3 4 3 89.40 $103.36 $9,240.00

M3 5 1 18.00 $500.00 $9,000.00

M3 8 1 17.00 $226.00 $3,842.00

M3 10 4 779.00 $60.94 $47,475.00

M3 11 1 25.00 $145.00 $3,625.00
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Unit Sub Total 23M3 1,945.60 $87.84 $170,903.09

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 2 3,428.00 $34.06 $116,750.00

Unit Sub Total 2TONN 3,428.00 $34.06 $116,750.00

Item Code 721008 Total No. of Proj. 25 $287,653.09Total Amount

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 1 1 2.90 $300.00 $870.00

M3 2 5 855.00 $75.24 $64,333.00

M3 3 1 9,510.00 $45.00 $427,950.00

M3 4 3 53.80 $215.61 $11,600.00

M3 5 1 24.00 $229.00 $5,496.00

M3 6 1 9.00 $410.00 $3,690.00

M3 7 2 68.00 $161.37 $10,973.00

M3 8 1 120.00 $245.00 $29,400.00

M3 9 1 18.00 $160.00 $2,880.00

M3 10 2 69.00 $317.97 $21,940.00

M3 11 1 210.00 $100.00 $21,000.00

Unit Sub Total 19M3 10,939.70 $54.86 $600,132.00

Item Code 721009 Total No. of Proj. 19 $600,132.00Total Amount

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B)

M3 1 2 1,218.00 $80.80 $98,420.00

M3 3 1 200.00 $65.00 $13,000.00

M3 4 2 34.00 $291.29 $9,904.00

M3 5 1 380.00 $170.00 $64,600.00

M3 10 1 8.00 $350.00 $2,800.00

Unit Sub Total 7M3 1,840.00 $102.57 $188,724.00

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B)

TONN 2 1 800.00 $41.00 $32,800.00

Unit Sub Total 1TONN 800.00 $41.00 $32,800.00

Item Code 721010 Total No. of Proj. 8 $221,524.00Total Amount

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B)

M3 1 4 499.30 $67.37 $33,640.00

M3 2 5 1,641.50 $73.49 $120,640.00

M3 4 6 230.70 $152.94 $35,283.00

M3 5 4 55.00 $394.55 $21,700.00
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721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B)

M3 6 3 437.00 $120.64 $52,720.00

M3 7 1 2.00 $575.00 $1,150.00

M3 8 2 36.00 $586.39 $21,110.00

M3 10 3 393.00 $82.20 $32,304.00

M3 11 2 624.00 $90.27 $56,330.00

Unit Sub Total 30M3 3,918.50 $95.67 $374,877.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B)

TONN 2 2 584.00 $51.20 $29,900.00

Unit Sub Total 2TONN 584.00 $51.20 $29,900.00

Item Code 721011 Total No. of Proj. 32 $404,777.00Total Amount

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B)

M3 2 3 894.00 $73.55 $65,758.00

M3 3 1 170.00 $45.00 $7,650.00

Unit Sub Total 4M3 1,064.00 $68.99 $73,408.00

Item Code 721012 Total No. of Proj. 4 $73,408.00Total Amount

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 11 1 1,070.00 $85.00 $90,950.00

Unit Sub Total 1M3 1,070.00 $85.00 $90,950.00

Item Code 721022 Total No. of Proj. 1 $90,950.00Total Amount

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 3 1 29,400.00 $37.00 $1,087,800.00

M3 4 1 25.00 $216.00 $5,400.00

M3 5 1 49.00 $124.00 $6,076.00

M3 8 1 67.00 $125.00 $8,375.00

M3 11 1 920.00 $85.00 $78,200.00

Unit Sub Total 5M3 30,461.00 $38.93 $1,185,851.00

Item Code 721023 Total No. of Proj. 5 $1,185,851.00Total Amount

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 7 2,102.00 $66.97 $140,773.75

M3 2 2 3,536.00 $67.01 $236,948.00

M3 4 2 360.00 $160.33 $57,720.00

M3 6 1 420.00 $95.00 $39,900.00

M3 8 2 26.00 $469.23 $12,200.00

M3 10 1 150.00 $64.00 $9,600.00
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Unit Sub Total 15M3 6,594.00 $75.39 $497,141.75

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 2 1 1,490.00 $55.00 $81,950.00

Unit Sub Total 1TONN 1,490.00 $55.00 $81,950.00

Item Code 721024 Total No. of Proj. 16 $579,091.75Total Amount

721400 CONCRETE (SLOPE PROTECTION) M3 11 1 11.00 $400.00 $4,400.00

Unit Sub Total 1M3 11.00 $400.00 $4,400.00

Item Code 721400 Total No. of Proj. 1 $4,400.00Total Amount

721410 CONCRETE (GUTTER LINING) M3 4 1 80.00 $1,500.00 $120,000.00

Unit Sub Total 1M3 80.00 $1,500.00 $120,000.00

Item Code 721410 Total No. of Proj. 1 $120,000.00Total Amount

721420 CONCRETE (DITCH LINING) M3 4 1 3.50 $800.00 $2,800.00

M3 11 1 240.00 $560.00 $134,400.00

Unit Sub Total 2M3 243.50 $563.45 $137,200.00

Item Code 721420 Total No. of Proj. 2 $137,200.00Total Amount

721430 CONCRETE (CHANNEL LINING) M3 4 1 14.00 $1,200.00 $16,800.00

Unit Sub Total 1M3 14.00 $1,200.00 $16,800.00

Item Code 721430 Total No. of Proj. 1 $16,800.00Total Amount

721431 CONCRETE (CONCRETE APRON) M3 11 3 26.00 $694.62 $18,060.00

Unit Sub Total 3M3 26.00 $694.62 $18,060.00

Item Code 721431 Total No. of Proj. 3 $18,060.00Total Amount

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION)

M3 3 1 6.00 $600.00 $3,600.00

Unit Sub Total 1M3 6.00 $600.00 $3,600.00

Item Code 721501 Total No. of Proj. 1 $3,600.00Total Amount

721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B)

M3 12 1 7.00 $400.00 $2,800.00

Unit Sub Total 1M3 7.00 $400.00 $2,800.00
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721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B)

TONN 3 1 255.00 $75.00 $19,125.00

Unit Sub Total 1TONN 255.00 $75.00 $19,125.00

Item Code 721609 Total No. of Proj. 2 $21,925.00Total Amount

721810 SLOPE PAVING (CONCRETE) M3 4 2 188.00 $916.84 $172,365.00

M3 6 1 41.00 $1,000.00 $41,000.00

M3 7 2 490.00 $476.53 $233,500.00

M3 8 1 430.00 $360.00 $154,800.00

M3 11 2 203.00 $497.04 $100,900.00

Unit Sub Total 8M3 1,352.00 $519.65 $702,565.00

Item Code 721810 Total No. of Proj. 8 $702,565.00Total Amount

721811 SLOPE PAVING (MASONRY BLOCK) M2 4 1 1,273.00 $250.00 $318,250.00

M2 11 1 2,030.00 $210.00 $426,300.00

Unit Sub Total 2M2 3,303.00 $225.42 $744,550.00

Item Code 721811 Total No. of Proj. 2 $744,550.00Total Amount

722010 COBBLESTONE M2 7 1 300.00 $75.00 $22,500.00

Unit Sub Total 1M2 300.00 $75.00 $22,500.00

Item Code 722010 Total No. of Proj. 1 $22,500.00Total Amount

722020 GABION M3 2 1 80.00 $300.00 $24,000.00

Unit Sub Total 1M3 80.00 $300.00 $24,000.00

Item Code 722020 Total No. of Proj. 1 $24,000.00Total Amount

727901 MINOR CONCRETE (DITCH LINING) M3 1 1 2.50 $1,400.00 $3,500.00

M3 4 1 8.00 $1,700.00 $13,600.00

M3 7 1 33.00 $150.00 $4,950.00

M3 8 1 4.00 $1,550.00 $6,200.00

M3 11 2 300.00 $606.67 $182,000.00

Unit Sub Total 6M3 347.50 $605.04 $210,250.00

Item Code 727901 Total No. of Proj. 6 $210,250.00Total Amount

727902 MINOR CONCRETE (SLOPE PROTECTION) M3 11 1 12.00 $300.00 $3,600.00

Page  201



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 1M3 12.00 $300.00 $3,600.00

Item Code 727902 Total No. of Proj. 1 $3,600.00Total Amount

727905 MINOR CONCRETE (CHANNEL LINING) M3 3 1 17.00 $900.00 $15,300.00

M3 5 1 9.00 $590.96 $5,318.64

M3 7 1 300.00 $611.00 $183,300.00

Unit Sub Total 3M3 326.00 $625.52 $203,918.64

Item Code 727905 Total No. of Proj. 3 $203,918.64Total Amount

729000 FILTER FABRIC M2 1 2 265.00 $6.89 $1,825.00

M2 7 1 270.00 $10.00 $2,700.00

Unit Sub Total 3M2 535.00 $8.46 $4,525.00

Item Code 729000 Total No. of Proj. 3 $4,525.00Total Amount

729010 ROCK SLOPE PROTECTION FABRIC M2 1 11 6,094.00 $2.51 $15,321.00

M2 2 12 11,839.00 $3.52 $41,721.40

M2 3 3 39,560.00 $4.06 $160,756.00

M2 4 8 1,309.00 $6.82 $8,922.00

M2 5 8 1,547.00 $5.72 $8,847.50

M2 6 4 730.00 $5.10 $3,725.00

M2 7 3 162.00 $8.16 $1,322.00

M2 8 3 1,409.00 $9.91 $13,965.00

M2 9 1 60.00 $10.00 $600.00

M2 10 9 3,757.00 $4.86 $18,273.00

M2 11 4 2,923.00 $3.56 $10,399.00

Unit Sub Total 66M2 69,390.00 $4.09 $283,851.90

Item Code 729010 Total No. of Proj. 66 $283,851.90Total Amount

731501 MINOR CONCRETE (CURB) M 3 1 320.00 $119.65 $38,288.00

M 6 1 8.00 $290.00 $2,320.00

M 12 2 37.00 $153.99 $5,697.60

Unit Sub Total 4M 365.00 $126.86 $46,305.60

731501 MINOR CONCRETE (CURB) M3 3 1 1.00 $9,000.00 $9,000.00

M3 4 5 136.00 $1,299.26 $176,700.00

M3 7 3 2.40 $1,644.33 $3,946.40
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731501 MINOR CONCRETE (CURB) M3 8 1 1.00 $1,500.00 $1,500.00

M3 10 2 17.00 $873.53 $14,850.00

M3 11 2 32.00 $1,847.06 $59,106.00

M3 12 1 220.00 $335.00 $73,700.00

Unit Sub Total 15M3 409.40 $827.56 $338,802.40

Item Code 731501 Total No. of Proj. 19 $385,108.00Total Amount

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION)

M3 1 1 360.00 $900.00 $324,000.00

M3 2 5 1,568.20 $522.79 $819,845.00

M3 3 2 134.00 $1,382.52 $185,258.16

M3 4 10 2,508.60 $536.83 $1,346,690.00

M3 5 7 4,705.90 $333.79 $1,570,775.00

M3 6 10 1,151.00 $540.78 $622,435.00

M3 7 4 77.30 $441.45 $34,123.96

M3 8 1 1.00 $320.00 $320.00

M3 9 1 1,010.00 $300.00 $303,000.00

M3 10 3 533.00 $710.65 $378,775.00

M3 11 2 127.00 $916.28 $116,367.00

M3 12 6 126.00 $335.65 $42,292.01

Unit Sub Total 52M3 12,302.00 $466.91 $5,743,881.13

Item Code 731502 Total No. of Proj. 52 $5,743,881.13Total Amount

731504 MINOR CONCRETE (CURB AND GUTTER) M 2 1 190.00 $73.53 $13,970.70

Unit Sub Total 1M 190.00 $73.53 $13,970.70

731504 MINOR CONCRETE (CURB AND GUTTER) M3 2 3 191.00 $680.21 $129,920.00

M3 5 1 11.00 $1,419.00 $15,609.00

M3 7 1 21.00 $540.00 $11,340.00

Unit Sub Total 5M3 223.00 $703.45 $156,869.00

Item Code 731504 Total No. of Proj. 6 $170,839.70Total Amount

731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 3 1 29.00 $1,300.00 $37,700.00

M3 10 1 70.00 $560.00 $39,200.00

M3 11 1 200.00 $550.00 $110,000.00

M3 12 2 8.00 $268.75 $2,150.00
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Unit Sub Total 5M3 307.00 $615.80 $189,050.00

Item Code 731505 Total No. of Proj. 5 $189,050.00Total Amount

731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 4 2 42.50 $775.29 $32,950.00

M3 7 1 20.00 $1,500.00 $30,000.00

M3 11 1 3.50 $1,050.00 $3,675.00

Unit Sub Total 4M3 66.00 $1,009.47 $66,625.00

Item Code 731507 Total No. of Proj. 4 $66,625.00Total Amount

731509 MINOR CONCRETE (CONCRETE MOW STRIP) M 2 1 250.00 $39.61 $9,902.50

M 12 1 420.00 $38.00 $15,960.00

Unit Sub Total 2M 670.00 $38.60 $25,862.50

Item Code 731509 Total No. of Proj. 2 $25,862.50Total Amount

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
AND DRIVEWAY)

M3 2 1 230.00 $500.00 $115,000.00

M3 6 1 4.00 $700.00 $2,800.00

M3 7 1 1,340.00 $542.00 $726,280.00

M3 12 1 5.00 $500.00 $2,500.00

Unit Sub Total 4M3 1,579.00 $536.15 $846,580.00

Item Code 731510 Total No. of Proj. 4 $846,580.00Total Amount

731511 MINOR CONCRETE (ISLAND PAVING) M2 7 1 4,500.00 $75.87 $341,415.00

Unit Sub Total 1M2 4,500.00 $75.87 $341,415.00

731511 MINOR CONCRETE (ISLAND PAVING) M3 4 1 15.00 $625.00 $9,375.00

Unit Sub Total 1M3 15.00 $625.00 $9,375.00

Item Code 731511 Total No. of Proj. 2 $350,790.00Total Amount

731512 MINOR CONCRETE (EXPOSED AGGREGATE 
SIDEWALK)

M3 2 1 370.00 $466.00 $172,420.00

M3 8 1 86.00 $409.30 $35,200.00

Unit Sub Total 2M3 456.00 $455.31 $207,620.00

Item Code 731512 Total No. of Proj. 2 $207,620.00Total Amount

731516 MINOR CONCRETE (DRIVEWAY) M3 2 1 81.00 $550.00 $44,550.00
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Unit Sub Total 1M3 81.00 $550.00 $44,550.00

Item Code 731516 Total No. of Proj. 1 $44,550.00Total Amount

731517 MINOR CONCRETE (GUTTER) M 4 1 504.00 $45.00 $22,680.00

M 7 3 1,481.40 $110.81 $164,160.00

M 8 1 4,738.00 $65.00 $307,970.00

M 11 3 471.00 $65.54 $30,870.00

Unit Sub Total 8M 7,194.40 $73.07 $525,680.00

731517 MINOR CONCRETE (GUTTER) M3 2 1 42.00 $630.00 $26,460.00

M3 4 1 1.00 $1,000.00 $1,000.00

M3 7 1 2.00 $560.00 $1,120.00

M3 10 1 5.00 $1,050.00 $5,250.00

M3 11 2 21.10 $476.35 $10,051.00

Unit Sub Total 6M3 71.10 $617.17 $43,881.00

Item Code 731517 Total No. of Proj. 14 $569,561.00Total Amount

731521 MINOR CONCRETE (SIDEWALK) M2 7 1 3.00 $55.00 $165.00

Unit Sub Total 1M2 3.00 $55.00 $165.00

731521 MINOR CONCRETE (SIDEWALK) M3 2 2 260.00 $626.09 $162,782.10

Unit Sub Total 2M3 260.00 $626.09 $162,782.10

Item Code 731521 Total No. of Proj. 3 $162,947.10Total Amount

731530 MINOR CONCRETE (TEXTURED PAVING) M2 6 1 130.00 $75.00 $9,750.00

M2 11 4 4,380.00 $77.52 $339,540.00

Unit Sub Total 5M2 4,510.00 $77.45 $349,290.00

731530 MINOR CONCRETE (TEXTURED PAVING) M3 6 1 60.00 $950.00 $57,000.00

Unit Sub Total 1M3 60.00 $950.00 $57,000.00

Item Code 731530 Total No. of Proj. 6 $406,290.00Total Amount

731535 MINOR CONCRETE (BUS PAD) M3 4 1 60.00 $519.75 $31,185.00

M3 7 1 47.00 $455.00 $21,385.00

Unit Sub Total 2M3 107.00 $491.31 $52,570.00
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Item Code 731535 Total No. of Proj. 2 $52,570.00Total Amount

731623 MINOR CONCRETE (CURB RAMP) M3 3 1 23.00 $1,350.00 $31,050.00

M3 5 1 6.00 $400.00 $2,400.00

M3 7 1 50.00 $589.00 $29,450.00

M3 12 1 4.00 $508.75 $2,035.00

Unit Sub Total 4M3 83.00 $782.35 $64,935.00

Item Code 731623 Total No. of Proj. 4 $64,935.00Total Amount

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP)

M3 2 1 16.00 $710.00 $11,360.00

M3 4 1 90.00 $1,120.00 $100,800.00

M3 5 1 8.00 $1,640.00 $13,120.00

M3 8 2 171.00 $385.96 $66,000.00

M3 11 2 114.10 $654.73 $74,705.00

M3 12 2 15.00 $390.00 $5,850.00

Unit Sub Total 9M3 414.10 $656.45 $271,835.00

Item Code 731627 Total No. of Proj. 9 $271,835.00Total Amount

740500 DRAINAGE PUMPING EQUIPMENT LS 7 1 $114,000.00

LS 8 1 $125,000.00

Unit Sub Total 2LS $239,000.00

Item Code 740500 Total No. of Proj. 2 $239,000.00Total Amount

741001 PUMPING PLANT ELECTRICAL EQUIPMENT LS 7 1 $100,000.00

LS 8 1 $10,000.00

Unit Sub Total 2LS $110,000.00

Item Code 741001 Total No. of Proj. 2 $110,000.00Total Amount

750001 MISCELLANEOUS IRON AND STEEL KG 1 9 8,182.00 $6.60 $53,991.00

KG 2 10 13,659.00 $3.56 $48,622.60

KG 3 5 28,487.00 $2.51 $71,549.53

KG 4 16 72,649.00 $4.12 $299,097.80

KG 5 13 28,292.00 $2.92 $82,665.92

KG 6 7 4,070.00 $4.44 $18,078.50

KG 7 13 83,557.00 $3.73 $311,642.00
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750001 MISCELLANEOUS IRON AND STEEL KG 8 3 40,214.00 $2.40 $96,313.70

KG 9 1 6,644.00 $1.90 $12,623.60

KG 10 6 15,725.00 $4.58 $72,014.00

KG 11 14 58,821.00 $4.11 $241,638.00

KG 12 6 7,304.00 $5.25 $38,338.00

Unit Sub Total 103KG 367,604.00 $3.66 $1,346,574.65

Item Code 750001 Total No. of Proj. 103 $1,346,574.65Total Amount

750007 FRAME AND GRATE EA 2 2 3.00 $533.33 $1,600.00

EA 6 3 14.00 $414.64 $5,805.00

EA 10 1 2.00 $310.00 $620.00

Unit Sub Total 6EA 19.00 $422.37 $8,025.00

Item Code 750007 Total No. of Proj. 6 $8,025.00Total Amount

750010 MANHOLE FRAME AND COVER EA 8 1 70.00 $210.00 $14,700.00

Unit Sub Total 1EA 70.00 $210.00 $14,700.00

750010 MANHOLE FRAME AND COVER KG 12 1 350.00 $5.00 $1,750.00

Unit Sub Total 1KG 350.00 $5.00 $1,750.00

Item Code 750010 Total No. of Proj. 2 $16,450.00Total Amount

750030 INLET FRAME AND GRATE EA 10 1 11.00 $565.00 $6,215.00

Unit Sub Total 1EA 11.00 $565.00 $6,215.00

Item Code 750030 Total No. of Proj. 1 $6,215.00Total Amount

750041 ISOLATION CASING KG 4 1 34,400.00 $10.00 $344,000.00

Unit Sub Total 1KG 34,400.00 $10.00 $344,000.00

Item Code 750041 Total No. of Proj. 1 $344,000.00Total Amount

750050 INLET GRATE EA 2 1 3.00 $200.00 $600.00

Unit Sub Total 1EA 3.00 $200.00 $600.00

Item Code 750050 Total No. of Proj. 1 $600.00Total Amount

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE 
TYPE)

KG 4 1 2,950.00 $14.00 $41,300.00

KG 8 1 39,220.00 $6.75 $264,735.00
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Unit Sub Total 2KG 42,170.00 $7.26 $306,035.00

Item Code 750496 Total No. of Proj. 2 $306,035.00Total Amount

750497 MISCELLANEOUS METAL (RESTRAINER - BAR 
TYPE)

KG 4 1 930.00 $13.00 $12,090.00

Unit Sub Total 1KG 930.00 $13.00 $12,090.00

Item Code 750497 Total No. of Proj. 1 $12,090.00Total Amount

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE)

KG 1 1 1,170.00 $24.00 $28,080.00

KG 4 1 7,960.00 $8.00 $63,680.00

KG 6 1 550.00 $17.00 $9,350.00

KG 7 1 1,334.00 $16.00 $21,344.00

KG 8 1 11,450.00 $6.25 $71,562.50

Unit Sub Total 5KG 22,464.00 $8.64 $194,016.50

Item Code 750498 Total No. of Proj. 5 $194,016.50Total Amount

750500 MISCELLANEOUS METAL KG 1 1 2,060.00 $7.00 $14,420.00

KG 12 1 90.00 $12.00 $1,080.00

Unit Sub Total 2KG 2,150.00 $7.21 $15,500.00

Item Code 750500 Total No. of Proj. 2 $15,500.00Total Amount

750501 MISCELLANEOUS METAL (BRIDGE) KG 1 3 2,589.00 $13.57 $35,140.00

KG 2 4 5,449.00 $33.03 $180,005.00

KG 4 5 33,660.00 $8.07 $271,720.00

KG 6 1 350.00 $12.50 $4,375.00

KG 7 5 25,549.00 $7.24 $185,071.50

KG 8 1 38,500.00 $6.25 $240,625.00

KG 10 2 11,610.00 $6.32 $73,320.00

KG 11 3 5,380.00 $13.53 $72,800.00

Unit Sub Total 24KG 123,087.00 $8.64 $1,063,056.50

Item Code 750501 Total No. of Proj. 24 $1,063,056.50Total Amount

750502 MISCELLANEOUS METAL (RETAINING WALL) KG 4 2 836.00 $16.17 $13,516.00

Unit Sub Total 2KG 836.00 $16.17 $13,516.00
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Item Code 750502 Total No. of Proj. 2 $13,516.00Total Amount

750505 BRIDGE DECK DRAINAGE SYSTEM KG 11 2 28,550.00 $11.08 $316,250.00

Unit Sub Total 2KG 28,550.00 $11.08 $316,250.00

Item Code 750505 Total No. of Proj. 2 $316,250.00Total Amount

750506 MISCELLANEOUS METAL (TIE ROD) M 7 1 521.00 $139.00 $72,419.00

Unit Sub Total 1M 521.00 $139.00 $72,419.00

Item Code 750506 Total No. of Proj. 1 $72,419.00Total Amount

750520 PUMPING PLANT METAL WORK KG 7 1 3,477.00 $17.00 $59,109.00

KG 8 1 4,000.00 $13.00 $52,000.00

Unit Sub Total 2KG 7,477.00 $14.86 $111,109.00

Item Code 750520 Total No. of Proj. 2 $111,109.00Total Amount

760011 WELL DEVELOPMENT LS 2 1 $23,000.00

Unit Sub Total 1LS $23,000.00

Item Code 760011 Total No. of Proj. 1 $23,000.00Total Amount

760012 TESTING WELL HR 2 1 30.00 $345.00 $10,350.00

Unit Sub Total 1HR 30.00 $345.00 $10,350.00

Item Code 760012 Total No. of Proj. 1 $10,350.00Total Amount

760021 DRILL PILOT HOLE M 2 1 31.00 $115.00 $3,565.00

Unit Sub Total 1M 31.00 $115.00 $3,565.00

Item Code 760021 Total No. of Proj. 1 $3,565.00Total Amount

760022 REAMING WATER WELL M 2 1 31.00 $115.00 $3,565.00

Unit Sub Total 1M 31.00 $115.00 $3,565.00

Item Code 760022 Total No. of Proj. 1 $3,565.00Total Amount

760025 CONDUCTOR CASING M 2 1 16.00 $258.75 $4,140.00

Unit Sub Total 1M 16.00 $258.75 $4,140.00
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Item Code 760025 Total No. of Proj. 1 $4,140.00Total Amount

760030 BLANK WELL CASING M 2 1 19.00 $201.25 $3,823.75

Unit Sub Total 1M 19.00 $201.25 $3,823.75

Item Code 760030 Total No. of Proj. 1 $3,823.75Total Amount

760035 WELL SCREEN M 2 1 12.00 $287.50 $3,450.00

Unit Sub Total 1M 12.00 $287.50 $3,450.00

Item Code 760035 Total No. of Proj. 1 $3,450.00Total Amount

760090 MOBILIZATION, DEMOBILIZATION, AND FINAL 
CLEANUP

LS 2 1 $143,750.00

Unit Sub Total 1LS $143,750.00

Item Code 760090 Total No. of Proj. 1 $143,750.00Total Amount

800001 FENCE (TYPE BW, METAL POST) M 1 1 460.00 $28.25 $12,995.00

M 2 1 1,210.00 $10.00 $12,100.00

M 4 2 175.00 $39.49 $6,910.00

M 5 1 810.00 $5.35 $4,333.50

Unit Sub Total 5M 2,655.00 $13.69 $36,338.50

Item Code 800001 Total No. of Proj. 5 $36,338.50Total Amount

800003 FENCE (TYPE BW, 4-STRAND) M 1 1 16.00 $70.00 $1,120.00

M 5 1 950.00 $16.15 $15,342.50

Unit Sub Total 2M 966.00 $17.04 $16,462.50

Item Code 800003 Total No. of Proj. 2 $16,462.50Total Amount

800005 FENCE (TYPE BW, SPECIAL) M 2 1 330.00 $67.00 $22,110.00

Unit Sub Total 1M 330.00 $67.00 $22,110.00

Item Code 800005 Total No. of Proj. 1 $22,110.00Total Amount

800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) M 2 1 68.00 $38.00 $2,584.00

Unit Sub Total 1M 68.00 $38.00 $2,584.00

Item Code 800006 Total No. of Proj. 1 $2,584.00Total Amount
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800007 FENCE (TYPE BW, 5 STRAND, METAL POST) M 1 1 230.00 $20.00 $4,600.00

M 5 1 2,950.00 $18.82 $55,519.00

M 10 1 2,290.00 $22.00 $50,380.00

M 11 1 600.00 $11.10 $6,660.00

Unit Sub Total 4M 6,070.00 $19.30 $117,159.00

Item Code 800007 Total No. of Proj. 4 $117,159.00Total Amount

800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 2 1 180.00 $25.00 $4,500.00

M 7 1 250.00 $49.00 $12,250.00

M 8 1 1,050.00 $15.00 $15,750.00

M 11 2 21,070.00 $10.26 $216,100.00

Unit Sub Total 5M 22,550.00 $11.02 $248,600.00

Item Code 800008 Total No. of Proj. 5 $248,600.00Total Amount

800051 FENCE (TYPE WM, METAL POST) M 1 1 660.00 $25.00 $16,500.00

M 4 1 195.00 $30.00 $5,850.00

M 10 1 12,500.00 $22.00 $275,000.00

M 11 1 7,270.00 $10.00 $72,700.00

Unit Sub Total 4M 20,625.00 $17.94 $370,050.00

Item Code 800051 Total No. of Proj. 4 $370,050.00Total Amount

800060 FENCE (TYPE WM AND BW) M 2 1 180.00 $47.00 $8,460.00

M 5 1 300.00 $33.00 $9,900.00

Unit Sub Total 2M 480.00 $38.25 $18,360.00

Item Code 800060 Total No. of Proj. 2 $18,360.00Total Amount

800300 CHAIN LINK FENCE M 2 1 47.00 $85.00 $3,995.00

Unit Sub Total 1M 47.00 $85.00 $3,995.00

Item Code 800300 Total No. of Proj. 1 $3,995.00Total Amount

800381 CHAIN LINK FENCE (TYPE CL-0.9) M 8 1 1,660.00 $25.00 $41,500.00

Unit Sub Total 1M 1,660.00 $25.00 $41,500.00

Item Code 800381 Total No. of Proj. 1 $41,500.00Total Amount

800385 CHAIN LINK FENCE (TYPE CL-1.2) M 1 1 48.00 $30.00 $1,440.00
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800385 CHAIN LINK FENCE (TYPE CL-1.2) M 4 1 370.00 $50.00 $18,500.00

M 6 1 66.00 $52.00 $3,432.00

Unit Sub Total 3M 484.00 $48.29 $23,372.00

Item Code 800385 Total No. of Proj. 3 $23,372.00Total Amount

800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 2 1 530.00 $50.00 $26,500.00

M 4 2 1,192.00 $76.02 $90,620.00

Unit Sub Total 3M 1,722.00 $68.01 $117,120.00

Item Code 800386 Total No. of Proj. 3 $117,120.00Total Amount

800389 CHAIN LINK FENCE (TYPE CL-1.5) M 11 1 22.00 $165.00 $3,630.00

Unit Sub Total 1M 22.00 $165.00 $3,630.00

Item Code 800389 Total No. of Proj. 1 $3,630.00Total Amount

800390 CHAIN LINK FENCE (TYPE CL-1.5, VINYL-CLAD) M 4 1 670.00 $88.00 $58,960.00

Unit Sub Total 1M 670.00 $88.00 $58,960.00

Item Code 800390 Total No. of Proj. 1 $58,960.00Total Amount

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 1 150.00 $45.00 $6,750.00

M 2 6 177.00 $107.92 $19,102.00

M 3 2 1,518.00 $33.53 $50,898.00

M 4 8 3,836.00 $61.98 $237,745.00

M 5 4 8,084.00 $27.45 $221,925.00

M 6 3 515.00 $46.52 $23,960.00

M 7 4 1,759.00 $58.70 $103,255.00

M 8 3 15,455.00 $32.43 $501,275.00

M 9 1 14.00 $375.00 $5,250.00

M 10 4 1,480.00 $41.02 $60,705.00

M 11 4 3,110.00 $48.88 $152,010.00

M 12 2 195.00 $74.23 $14,475.00

Unit Sub Total 42M 36,293.00 $38.50 $1,397,350.00

Item Code 800391 Total No. of Proj. 42 $1,397,350.00Total Amount

800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 4 1 70.00 $85.00 $5,950.00

M 5 1 760.00 $43.50 $33,060.00

Page  212



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 2M 830.00 $47.00 $39,010.00

Item Code 800392 Total No. of Proj. 2 $39,010.00Total Amount

800394 CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION 
ARM)

M 3 1 1,020.00 $38.34 $39,106.80

M 4 1 70.00 $70.00 $4,900.00

Unit Sub Total 2M 1,090.00 $40.37 $44,006.80

Item Code 800394 Total No. of Proj. 2 $44,006.80Total Amount

800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 10 1 240.00 $53.00 $12,720.00

Unit Sub Total 1M 240.00 $53.00 $12,720.00

Item Code 800395 Total No. of Proj. 1 $12,720.00Total Amount

800701 WOOD FENCE M 5 1 35.00 $65.00 $2,275.00

M 7 1 7.00 $100.00 $700.00

M 11 1 620.00 $80.00 $49,600.00

Unit Sub Total 3M 662.00 $79.42 $52,575.00

Item Code 800701 Total No. of Proj. 3 $52,575.00Total Amount

801100 WIRE MESH GATE EA 5 1 1.00 $2,680.00 $2,680.00

Unit Sub Total 1EA 1.00 $2,680.00 $2,680.00

Item Code 801100 Total No. of Proj. 1 $2,680.00Total Amount

801192 1.5 M WIRE MESH GATE EA 10 1 8.00 $700.00 $5,600.00

Unit Sub Total 1EA 8.00 $700.00 $5,600.00

Item Code 801192 Total No. of Proj. 1 $5,600.00Total Amount

801196 3.7 M WIRE MESH GATE EA 2 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 1EA 1.00 $1,000.00 $1,000.00

Item Code 801196 Total No. of Proj. 1 $1,000.00Total Amount

801272 4.3 M WIRE MESH GATE EA 10 1 1.00 $1,200.00 $1,200.00

Unit Sub Total 1EA 1.00 $1,200.00 $1,200.00
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Item Code 801272 Total No. of Proj. 1 $1,200.00Total Amount

801276 6.1 M WIRE MESH GATE EA 10 1 3.00 $1,850.00 $5,550.00

Unit Sub Total 1EA 3.00 $1,850.00 $5,550.00

Item Code 801276 Total No. of Proj. 1 $5,550.00Total Amount

801277 6.4 M WIRE MESH GATE EA 10 1 2.00 $1,600.00 $3,200.00

Unit Sub Total 1EA 2.00 $1,600.00 $3,200.00

Item Code 801277 Total No. of Proj. 1 $3,200.00Total Amount

801340 METAL GATE EA 1 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 1EA 1.00 $2,000.00 $2,000.00

Item Code 801340 Total No. of Proj. 1 $2,000.00Total Amount

801900 CHAIN LINK GATE EA 6 1 2.00 $1,000.00 $2,000.00

Unit Sub Total 1EA 2.00 $1,000.00 $2,000.00

Item Code 801900 Total No. of Proj. 1 $2,000.00Total Amount

802181 1.2 M CHAIN LINK GATE (TYPE CL-1.2) EA 5 1 2.00 $130.00 $260.00

Unit Sub Total 1EA 2.00 $130.00 $260.00

Item Code 802181 Total No. of Proj. 1 $260.00Total Amount

802185 3.7 M CHAIN LINK GATE (TYPE CL-1.2) EA 6 1 2.00 $1,200.00 $2,400.00

Unit Sub Total 1EA 2.00 $1,200.00 $2,400.00

Item Code 802185 Total No. of Proj. 1 $2,400.00Total Amount

802584 0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 9.00 $950.00 $8,550.00

Unit Sub Total 1EA 9.00 $950.00 $8,550.00

Item Code 802584 Total No. of Proj. 1 $8,550.00Total Amount

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 6 33.00 $951.52 $31,400.00

EA 5 2 12.00 $800.00 $9,600.00

EA 7 1 22.00 $1,200.00 $26,400.00

EA 8 1 18.00 $715.00 $12,870.00

Page  214



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 2.00 $800.00 $1,600.00

EA 11 1 1.00 $1,500.00 $1,500.00

Unit Sub Total 12EA 88.00 $947.39 $83,370.00

Item Code 802585 Total No. of Proj. 12 $83,370.00Total Amount

802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1 1.00 $560.00 $560.00

EA 7 3 10.00 $772.74 $7,727.42

EA 11 1 1.00 $1,000.00 $1,000.00

EA 12 1 2.00 $1,000.00 $2,000.00

Unit Sub Total 6EA 14.00 $806.24 $11,287.42

Item Code 802589 Total No. of Proj. 6 $11,287.42Total Amount

802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $800.00 $800.00

EA 8 1 10.00 $850.00 $8,500.00

EA 10 1 1.00 $850.00 $850.00

Unit Sub Total 3EA 12.00 $845.83 $10,150.00

Item Code 802590 Total No. of Proj. 3 $10,150.00Total Amount

802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 2 24.00 $895.83 $21,500.00

EA 4 3 12.00 $1,200.00 $14,400.00

EA 6 1 2.00 $750.00 $1,500.00

Unit Sub Total 6EA 38.00 $984.21 $37,400.00

Item Code 802592 Total No. of Proj. 6 $37,400.00Total Amount

802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 1.00 $2,500.00 $2,500.00

EA 6 1 1.00 $1,000.00 $1,000.00

EA 7 1 1.00 $1,500.00 $1,500.00

EA 8 1 9.00 $800.00 $7,200.00

Unit Sub Total 4EA 12.00 $1,016.67 $12,200.00

Item Code 802595 Total No. of Proj. 4 $12,200.00Total Amount

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1 7.00 $1,200.00 $8,400.00

EA 7 2 2.00 $2,750.00 $5,500.00

EA 10 1 3.00 $1,200.00 $3,600.00

EA 11 2 2.00 $1,400.00 $2,800.00
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Unit Sub Total 6EA 14.00 $1,450.00 $20,300.00

Item Code 802596 Total No. of Proj. 6 $20,300.00Total Amount

802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 8 1 58.00 $1,200.00 $69,600.00

EA 10 1 1.00 $1,260.00 $1,260.00

EA 11 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 3EA 60.00 $1,214.33 $72,860.00

Item Code 802672 Total No. of Proj. 3 $72,860.00Total Amount

802675 6.1 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 1.00 $1,150.00 $1,150.00

Unit Sub Total 1EA 1.00 $1,150.00 $1,150.00

Item Code 802675 Total No. of Proj. 1 $1,150.00Total Amount

802676 7.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 4.00 $2,000.00 $8,000.00

Unit Sub Total 1EA 4.00 $2,000.00 $8,000.00

Item Code 802676 Total No. of Proj. 1 $8,000.00Total Amount

804000 CHAIN LINK SLIDING GATE EA 11 1 2.00 $5,200.00 $10,400.00

Unit Sub Total 1EA 2.00 $5,200.00 $10,400.00

Item Code 804000 Total No. of Proj. 1 $10,400.00Total Amount

810110 SURVEY MONUMENT EA 5 1 1.00 $500.00 $500.00

EA 6 1 2.00 $600.00 $1,200.00

EA 8 3 69.00 $571.74 $39,450.00

EA 10 2 13.00 $473.08 $6,150.00

Unit Sub Total 7EA 85.00 $556.47 $47,300.00

Item Code 810110 Total No. of Proj. 7 $47,300.00Total Amount

810111 SURVEY MONUMENT (TYPE A) EA 5 1 3.00 $487.80 $1,463.40

EA 6 1 3.00 $400.00 $1,200.00

Unit Sub Total 2EA 6.00 $443.90 $2,663.40

Item Code 810111 Total No. of Proj. 2 $2,663.40Total Amount

810112 SURVEY MONUMENT (TYPE B) EA 5 1 27.00 $565.00 $15,255.00
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Unit Sub Total 1EA 27.00 $565.00 $15,255.00

Item Code 810112 Total No. of Proj. 1 $15,255.00Total Amount

810116 SURVEY MONUMENT (TYPE D) EA 9 1 8.00 $600.00 $4,800.00

Unit Sub Total 1EA 8.00 $600.00 $4,800.00

Item Code 810116 Total No. of Proj. 1 $4,800.00Total Amount

820101 MARKER EA 5 1 54.00 $50.00 $2,700.00

EA 8 1 6.00 $50.00 $300.00

Unit Sub Total 2EA 60.00 $50.00 $3,000.00

Item Code 820101 Total No. of Proj. 2 $3,000.00Total Amount

820107 DELINEATOR (CLASS 1) EA 1 5 189.00 $37.57 $7,100.00

EA 2 7 213.00 $40.64 $8,656.00

EA 3 6 261.00 $33.34 $8,702.30

EA 4 10 2,459.00 $16.01 $39,371.00

EA 5 7 222.00 $34.65 $7,692.91

EA 6 7 145.00 $35.99 $5,218.00

EA 7 2 350.00 $35.51 $12,430.00

EA 8 9 874.00 $36.27 $31,698.00

EA 10 11 630.00 $37.63 $23,706.00

EA 11 13 2,094.00 $37.84 $79,240.50

EA 12 3 16.00 $39.50 $632.00

Unit Sub Total 80EA 7,453.00 $30.11 $224,446.71

Item Code 820107 Total No. of Proj. 80 $224,446.71Total Amount

820108 DELINEATOR (CLASS 2) EA 2 2 89.00 $48.82 $4,345.00

EA 3 3 1,300.00 $28.98 $37,670.00

EA 9 1 180.00 $46.00 $8,280.00

EA 10 1 100.00 $45.00 $4,500.00

Unit Sub Total 7EA 1,669.00 $32.83 $54,795.00

Item Code 820108 Total No. of Proj. 7 $54,795.00Total Amount

820110 MILEPOST MARKER EA 2 1 2.00 $45.00 $90.00

EA 6 2 5.00 $64.20 $321.00
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820110 MILEPOST MARKER EA 10 2 5.00 $38.60 $193.00

EA 11 3 25.00 $58.00 $1,450.00

Unit Sub Total 8EA 37.00 $55.51 $2,054.00

Item Code 820110 Total No. of Proj. 8 $2,054.00Total Amount

820112 MARKER (CULVERT) EA 1 5 37.00 $50.59 $1,872.00

EA 2 8 146.00 $40.71 $5,944.00

EA 3 1 10.00 $37.00 $370.00

Unit Sub Total 14EA 193.00 $42.41 $8,186.00

Item Code 820112 Total No. of Proj. 14 $8,186.00Total Amount

820118 GUARD RAILING DELINEATOR EA 1 7 137.00 $20.91 $2,865.00

EA 3 1 29.00 $15.00 $435.00

EA 4 1 3.00 $20.00 $60.00

EA 5 3 656.00 $14.25 $9,345.00

EA 7 4 1,710.00 $11.93 $20,400.00

EA 8 1 150.00 $18.00 $2,700.00

EA 10 4 106.00 $16.57 $1,756.00

EA 11 5 836.00 $57.79 $48,316.00

Unit Sub Total 26EA 3,627.00 $23.68 $85,877.00

Item Code 820118 Total No. of Proj. 26 $85,877.00Total Amount

820130 OBJECT MARKER EA 2 1 3.00 $50.00 $150.00

EA 4 3 86.00 $36.87 $3,171.00

EA 5 1 6.00 $52.00 $312.00

EA 7 1 46.00 $58.00 $2,668.00

EA 11 4 16.00 $48.16 $770.60

Unit Sub Total 10EA 157.00 $45.04 $7,071.60

Item Code 820130 Total No. of Proj. 10 $7,071.60Total Amount

820131 OBJECT MARKER (TYPE K) EA 8 1 2.00 $125.00 $250.00

EA 10 3 14.00 $49.29 $690.00

EA 12 1 1.00 $70.00 $70.00

Unit Sub Total 5EA 17.00 $59.41 $1,010.00
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Item Code 820131 Total No. of Proj. 5 $1,010.00Total Amount

820132 OBJECT MARKER (TYPE L) EA 2 1 26.00 $50.00 $1,300.00

EA 5 4 88.00 $56.21 $4,946.25

EA 6 1 5.00 $36.00 $180.00

EA 7 1 1.00 $85.00 $85.00

EA 10 4 176.00 $41.48 $7,300.00

Unit Sub Total 11EA 296.00 $46.66 $13,811.25

820132 OBJECT MARKER (TYPE L) M 10 1 2.00 $50.00 $100.00

Unit Sub Total 1M 2.00 $50.00 $100.00

Item Code 820132 Total No. of Proj. 12 $13,911.25Total Amount

820133 OBJECT MARKER (TYPE N) EA 2 2 4.00 $67.50 $270.00

EA 5 1 5.00 $43.71 $218.55

EA 10 1 2.00 $45.00 $90.00

Unit Sub Total 4EA 11.00 $52.60 $578.55

Item Code 820133 Total No. of Proj. 4 $578.55Total Amount

820134 OBJECT MARKER (TYPE P) EA 1 1 6.00 $100.00 $600.00

EA 2 1 22.00 $55.00 $1,210.00

EA 4 3 22.00 $56.82 $1,250.00

EA 5 2 2.00 $48.85 $97.71

EA 6 2 6.00 $57.50 $345.00

EA 7 2 15.00 $56.67 $850.00

EA 12 1 7.00 $70.00 $490.00

Unit Sub Total 12EA 80.00 $60.53 $4,842.71

Item Code 820134 Total No. of Proj. 12 $4,842.71Total Amount

820140 OBJECT MARKER (TYPE PB) EA 2 1 80.00 $62.00 $4,960.00

Unit Sub Total 1EA 80.00 $62.00 $4,960.00

Item Code 820140 Total No. of Proj. 1 $4,960.00Total Amount

820141 OBJECT MARKER (TYPE K-1) EA 2 1 12.00 $28.00 $336.00

EA 3 2 17.00 $30.00 $510.00

EA 4 1 120.00 $50.00 $6,000.00
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820141 OBJECT MARKER (TYPE K-1) EA 6 1 2.00 $30.00 $60.00

Unit Sub Total 5EA 151.00 $45.74 $6,906.00

Item Code 820141 Total No. of Proj. 5 $6,906.00Total Amount

820143 OBJECT MARKER (TYPE K-2) EA 4 1 4.00 $77.25 $309.00

Unit Sub Total 1EA 4.00 $77.25 $309.00

Item Code 820143 Total No. of Proj. 1 $309.00Total Amount

820151 OBJECT MARKER (TYPE L-1) EA 1 4 13.00 $33.08 $430.00

EA 2 8 28.00 $43.89 $1,229.00

EA 3 9 129.00 $31.12 $4,014.00

EA 4 2 3.00 $43.33 $130.00

EA 5 1 8.00 $45.00 $360.00

EA 6 1 31.00 $50.00 $1,550.00

EA 7 2 369.00 $42.20 $15,570.00

EA 8 2 109.00 $46.83 $5,104.00

Unit Sub Total 29EA 690.00 $41.14 $28,387.00

Item Code 820151 Total No. of Proj. 29 $28,387.00Total Amount

820152 OBJECT MARKER (TYPE L-2) EA 10 1 29.00 $35.00 $1,015.00

Unit Sub Total 1EA 29.00 $35.00 $1,015.00

Item Code 820152 Total No. of Proj. 1 $1,015.00Total Amount

820180 INSTALL MEDIAN MILEAGE PANEL EA 7 2 68.00 $94.71 $6,440.00

Unit Sub Total 2EA 68.00 $94.71 $6,440.00

Item Code 820180 Total No. of Proj. 2 $6,440.00Total Amount

832001 METAL BEAM GUARD RAILING M 1 9 1,300.00 $87.38 $113,593.00

M 2 5 1,194.00 $116.42 $139,006.00

M 3 4 2,168.00 $66.98 $145,220.00

M 4 4 706.00 $70.54 $49,800.00

M 5 1 110.00 $104.00 $11,440.00

M 6 1 16.00 $300.00 $4,800.00

M 8 2 9,369.00 $44.28 $414,820.00

M 10 2 1,325.00 $61.95 $82,080.00
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832001 METAL BEAM GUARD RAILING M 11 5 1,672.00 $75.42 $126,102.00

Unit Sub Total 33M 17,860.00 $60.85 $1,086,861.00

Item Code 832001 Total No. of Proj. 33 $1,086,861.00Total Amount

832002 METAL BEAM GUARD RAILING (STEEL POST) M 1 3 1,169.00 $103.58 $121,090.00

M 3 1 3,046.00 $70.00 $213,220.00

M 5 7 4,021.00 $65.21 $262,225.00

M 6 7 1,380.00 $79.72 $110,010.00

M 7 2 3,800.00 $64.20 $243,977.50

M 8 1 315.00 $107.50 $33,862.50

M 10 3 175.00 $112.26 $19,645.00

Unit Sub Total 24M 13,906.00 $72.20 $1,004,030.00

Item Code 832002 Total No. of Proj. 24 $1,004,030.00Total Amount

832003 METAL BEAM GUARD RAILING (WOOD POST) EA 4 1 70.00 $70.00 $4,900.00

Unit Sub Total 1EA 70.00 $70.00 $4,900.00

832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 1 150.00 $74.00 $11,100.00

M 2 4 149.00 $188.47 $28,082.00

M 3 5 6,893.00 $69.42 $478,500.00

M 4 11 5,549.00 $65.49 $363,387.00

M 6 1 31.00 $120.00 $3,720.00

M 7 16 12,646.00 $80.40 $1,016,722.50

M 8 7 7,030.00 $83.23 $585,130.00

M 10 1 16.00 $99.00 $1,584.00

M 11 4 1,199.00 $91.51 $109,721.00

M 12 2 106.00 $85.93 $9,109.00

Unit Sub Total 52M 33,769.00 $77.20 $2,607,055.50

Item Code 832003 Total No. of Proj. 53 $2,611,955.50Total Amount

832008 METAL BEAM GUARD RAILING (ELEMENT) EA 1 2 2,147.00 $111.11 $238,550.00

Unit Sub Total 2EA 2,147.00 $111.11 $238,550.00

Item Code 832008 Total No. of Proj. 2 $238,550.00Total Amount

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST)

M 1 1 1,620.00 $110.00 $178,200.00
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832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST)

M 7 4 3,555.00 $90.98 $323,420.00

M 9 1 46.00 $130.00 $5,980.00

Unit Sub Total 6M 5,221.00 $97.22 $507,600.00

Item Code 832061 Total No. of Proj. 6 $507,600.00Total Amount

832063 METAL BEAM GUARD RAILING (2.4 M POST) M 1 1 78.00 $113.00 $8,814.00

Unit Sub Total 1M 78.00 $113.00 $8,814.00

Item Code 832063 Total No. of Proj. 1 $8,814.00Total Amount

833000 METAL RAILING M 7 1 667.00 $247.00 $164,749.00

Unit Sub Total 1M 667.00 $247.00 $164,749.00

Item Code 833000 Total No. of Proj. 1 $164,749.00Total Amount

833020 CHAIN LINK RAILING M 4 1 12.00 $200.00 $2,400.00

M 6 1 131.00 $75.00 $9,825.00

Unit Sub Total 2M 143.00 $85.49 $12,225.00

Item Code 833020 Total No. of Proj. 2 $12,225.00Total Amount

833032 CHAIN LINK RAILING (TYPE 7) M 4 3 799.00 $123.94 $99,030.00

M 7 2 909.00 $159.28 $144,782.00

M 8 1 929.00 $105.00 $97,545.00

M 11 2 849.00 $161.63 $137,220.00

Unit Sub Total 8M 3,486.00 $137.29 $478,577.00

Item Code 833032 Total No. of Proj. 8 $478,577.00Total Amount

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 4 1 44.00 $150.00 $6,600.00

M 12 1 6.00 $1,600.00 $9,600.00

Unit Sub Total 2M 50.00 $324.00 $16,200.00

Item Code 833033 Total No. of Proj. 2 $16,200.00Total Amount

833034 CHAIN LINK RAILING (TYPE 7L) M 6 1 714.00 $270.00 $192,780.00

M 8 1 230.00 $115.00 $26,450.00

Unit Sub Total 2M 944.00 $232.24 $219,230.00
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Item Code 833034 Total No. of Proj. 2 $219,230.00Total Amount

833077 PEDESTRIAN BARRICADE EA 2 2 9.00 $591.67 $5,325.00

Unit Sub Total 2EA 9.00 $591.67 $5,325.00

Item Code 833077 Total No. of Proj. 2 $5,325.00Total Amount

833080 CONCRETE BARRIER (TYPE K) M 4 2 632.00 $73.29 $46,320.00

M 5 1 890.00 $60.00 $53,400.00

M 7 1 92.00 $79.00 $7,268.00

M 8 1 890.00 $80.00 $71,200.00

M 10 1 26,100.00 $84.00 $2,192,400.00

M 11 4 1,210.00 $73.93 $89,450.00

Unit Sub Total 10M 29,814.00 $82.51 $2,460,038.00

Item Code 833080 Total No. of Proj. 10 $2,460,038.00Total Amount

833085 PIPE HANDRAILING M 4 1 80.00 $518.00 $41,440.00

M 7 1 12.00 $330.00 $3,960.00

Unit Sub Total 2M 92.00 $493.48 $45,400.00

Item Code 833085 Total No. of Proj. 2 $45,400.00Total Amount

833088 TUBULAR HANDRAILING M 2 2 231.00 $126.42 $29,202.00

M 5 1 6.00 $379.00 $2,274.00

M 8 1 532.00 $160.00 $85,120.00

M 11 1 440.00 $150.00 $66,000.00

Unit Sub Total 5M 1,209.00 $151.03 $182,596.00

Item Code 833088 Total No. of Proj. 5 $182,596.00Total Amount

833090 TUBULAR HANDRAILING (MODIFIED) M 12 1 17.00 $350.00 $5,950.00

Unit Sub Total 1M 17.00 $350.00 $5,950.00

Item Code 833090 Total No. of Proj. 1 $5,950.00Total Amount

833125 CONCRETE BARRIER (TYPE 25) M 2 1 30.00 $200.00 $6,000.00

M 4 1 39.00 $290.00 $11,310.00

M 6 1 260.00 $180.00 $46,800.00

M 11 1 350.00 $140.00 $49,000.00
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Unit Sub Total 4M 679.00 $166.58 $113,110.00

Item Code 833125 Total No. of Proj. 4 $113,110.00Total Amount

833126 CONCRETE BARRIER (TYPE 25A) M 4 1 27.00 $555.55 $14,999.85

M 11 1 970.00 $130.00 $126,100.00

Unit Sub Total 2M 997.00 $141.52 $141,099.85

Item Code 833126 Total No. of Proj. 2 $141,099.85Total Amount

833127 CONCRETE BARRIER (TYPE 25B) M 4 1 620.00 $245.00 $151,900.00

M 6 1 50.00 $200.00 $10,000.00

M 11 1 230.00 $280.00 $64,400.00

Unit Sub Total 3M 900.00 $251.44 $226,300.00

Item Code 833127 Total No. of Proj. 3 $226,300.00Total Amount

833128 CONCRETE BARRIER (TYPE 25 MODIFIED) M 8 1 256.00 $125.00 $32,000.00

Unit Sub Total 1M 256.00 $125.00 $32,000.00

Item Code 833128 Total No. of Proj. 1 $32,000.00Total Amount

833129 CONCRETE BARRIER (TYPE 25A MODIFIED) M 8 1 8.00 $600.00 $4,800.00

Unit Sub Total 1M 8.00 $600.00 $4,800.00

Item Code 833129 Total No. of Proj. 1 $4,800.00Total Amount

833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 3 1 3.00 $2,500.00 $7,500.00

M 6 1 448.00 $200.00 $89,600.00

Unit Sub Total 2M 451.00 $215.30 $97,100.00

Item Code 833136 Total No. of Proj. 2 $97,100.00Total Amount

833138 CONCRETE BARRIER (TYPE 25R) M 11 1 75.00 $140.00 $10,500.00

Unit Sub Total 1M 75.00 $140.00 $10,500.00

Item Code 833138 Total No. of Proj. 1 $10,500.00Total Amount

833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 2 2 231.00 $531.23 $122,715.00

M 4 1 345.00 $390.00 $134,550.00

M 7 1 141.00 $355.00 $50,055.00
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833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 8 1 1,146.00 $360.00 $412,560.00

M 11 2 692.00 $272.89 $188,840.00

Unit Sub Total 7M 2,555.00 $355.66 $908,720.00

Item Code 833142 Total No. of Proj. 7 $908,720.00Total Amount

833159 CONCRETE BARRIER (TYPE 27A MODIFIED) M 4 1 1,323.00 $150.00 $198,450.00

Unit Sub Total 1M 1,323.00 $150.00 $198,450.00

Item Code 833159 Total No. of Proj. 1 $198,450.00Total Amount

833160 CONCRETE BARRIER (TYPE 27) M 4 1 23.00 $245.00 $5,635.00

Unit Sub Total 1M 23.00 $245.00 $5,635.00

Item Code 833160 Total No. of Proj. 1 $5,635.00Total Amount

833161 CONCRETE BARRIER (TYPE 27A) M 4 1 441.00 $160.00 $70,560.00

Unit Sub Total 1M 441.00 $160.00 $70,560.00

Item Code 833161 Total No. of Proj. 1 $70,560.00Total Amount

833162 CONCRETE BARRIER (TYPE 27B) M 4 1 110.00 $350.00 $38,500.00

M 11 1 740.00 $285.00 $210,900.00

Unit Sub Total 2M 850.00 $293.41 $249,400.00

Item Code 833162 Total No. of Proj. 2 $249,400.00Total Amount

833165 CONCRETE BARRIER (TYPE 27B MODIFIED) M 4 1 42.00 $400.00 $16,800.00

M 7 1 40.00 $240.00 $9,600.00

Unit Sub Total 2M 82.00 $321.95 $26,400.00

Item Code 833165 Total No. of Proj. 2 $26,400.00Total Amount

833175 CONCRETE BARRIER (TYPE 27M) M 4 1 97.00 $200.00 $19,400.00

Unit Sub Total 1M 97.00 $200.00 $19,400.00

Item Code 833175 Total No. of Proj. 1 $19,400.00Total Amount

833183 CONCRETE BARRIER (TYPE 27SV) M 4 1 460.00 $420.00 $193,200.00

Unit Sub Total 1M 460.00 $420.00 $193,200.00
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Item Code 833183 Total No. of Proj. 1 $193,200.00Total Amount

833184 CONCRETE BARRIER (TYPE 27SV MODIFIED) M 4 1 175.00 $170.00 $29,750.00

Unit Sub Total 1M 175.00 $170.00 $29,750.00

Item Code 833184 Total No. of Proj. 1 $29,750.00Total Amount

833187 CONCRETE BARRIER (TYPE 27 MODIFIED) M 3 1 61.00 $800.00 $48,800.00

M 4 1 422.00 $165.00 $69,630.00

Unit Sub Total 2M 483.00 $245.20 $118,430.00

Item Code 833187 Total No. of Proj. 2 $118,430.00Total Amount

839201 DOUBLE METAL BEAM BARRIER M 3 1 150.00 $115.00 $17,250.00

Unit Sub Total 1M 150.00 $115.00 $17,250.00

Item Code 839201 Total No. of Proj. 1 $17,250.00Total Amount

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST)

M 2 1 16.00 $182.75 $2,924.00

Unit Sub Total 1M 16.00 $182.75 $2,924.00

Item Code 839220 Total No. of Proj. 1 $2,924.00Total Amount

839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 4 1 54.00 $170.00 $9,180.00

M 7 1 470.00 $61.58 $28,942.60

M 8 2 1,080.00 $70.72 $76,380.00

Unit Sub Total 4M 1,604.00 $71.39 $114,502.60

Item Code 839302 Total No. of Proj. 4 $114,502.60Total Amount

839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 2 1 2.80 $500.00 $1,400.00

M 3 1 780.00 $49.00 $38,220.00

M 4 2 26,256.00 $70.99 $1,863,840.00

M 5 4 12,110.00 $68.60 $830,745.00

M 6 2 55,100.00 $70.65 $3,893,000.00

M 7 1 1,890.00 $70.20 $132,678.00

M 8 1 880.00 $80.00 $70,400.00

M 10 1 250.00 $90.00 $22,500.00

Unit Sub Total 13M 97,268.80 $70.45 $6,852,783.00
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Item Code 839303 Total No. of Proj. 13 $6,852,783.00Total Amount

839304 SINGLE THRIE BEAM BARRIER (BRIDGE) M 4 1 300.00 $185.00 $55,500.00

Unit Sub Total 1M 300.00 $185.00 $55,500.00

Item Code 839304 Total No. of Proj. 1 $55,500.00Total Amount

839310 DOUBLE THRIE BEAM BARRIER M 4 1 670.00 $100.00 $67,000.00

M 8 1 150.00 $65.00 $9,750.00

Unit Sub Total 2M 820.00 $93.60 $76,750.00

Item Code 839310 Total No. of Proj. 2 $76,750.00Total Amount

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 7 1 1,860.00 $94.56 $175,881.60

M 8 1 7,240.00 $93.25 $675,130.00

Unit Sub Total 2M 9,100.00 $93.52 $851,011.60

Item Code 839311 Total No. of Proj. 2 $851,011.60Total Amount

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 3 1 5,160.00 $73.00 $376,680.00

M 4 2 3,830.00 $109.33 $418,750.00

M 5 4 13,160.00 $93.74 $1,233,600.00

M 6 2 490.00 $103.31 $50,620.00

M 7 1 4,010.00 $90.00 $360,900.00

M 10 1 8,510.00 $112.00 $953,120.00

Unit Sub Total 11M 35,160.00 $96.52 $3,393,670.00

Item Code 839312 Total No. of Proj. 11 $3,393,670.00Total Amount

839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 4 1 59.00 $215.00 $12,685.00

M 6 1 43.00 $300.00 $12,900.00

Unit Sub Total 2M 102.00 $250.83 $25,585.00

Item Code 839313 Total No. of Proj. 2 $25,585.00Total Amount

839481 CONCRETE BARRIER (TYPE 50) M 2 1 15.00 $700.00 $10,500.00

M 4 1 2,380.00 $90.00 $214,200.00

M 7 1 42.00 $500.00 $21,000.00

Unit Sub Total 3M 2,437.00 $100.82 $245,700.00
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Item Code 839481 Total No. of Proj. 3 $245,700.00Total Amount

839483 CONCRETE BARRIER (TYPE 50A) M 11 1 10.00 $460.00 $4,600.00

Unit Sub Total 1M 10.00 $460.00 $4,600.00

Item Code 839483 Total No. of Proj. 1 $4,600.00Total Amount

839487 CONCRETE BARRIER (TYPE 50C) M 4 1 110.00 $330.00 $36,300.00

Unit Sub Total 1M 110.00 $330.00 $36,300.00

Item Code 839487 Total No. of Proj. 1 $36,300.00Total Amount

839491 CONCRETE BARRIER (TYPE 50E) M 8 1 19.00 $650.00 $12,350.00

Unit Sub Total 1M 19.00 $650.00 $12,350.00

Item Code 839491 Total No. of Proj. 1 $12,350.00Total Amount

839514 HANDRAILING LS 5 1 $3,500.00

Unit Sub Total 1LS $3,500.00

Item Code 839514 Total No. of Proj. 1 $3,500.00Total Amount

839521 CABLE RAILING M 1 1 73.00 $55.00 $4,015.00

M 2 1 13.00 $100.00 $1,300.00

M 4 2 58.00 $100.00 $5,800.00

M 5 1 16.00 $168.00 $2,688.00

M 6 1 530.00 $48.00 $25,440.00

M 7 3 948.00 $57.44 $54,455.00

M 8 1 5,845.00 $22.00 $128,590.00

M 11 7 2,809.00 $40.44 $113,593.00

M 12 1 18.00 $45.00 $810.00

Unit Sub Total 18M 10,310.00 $32.66 $336,691.00

Item Code 839521 Total No. of Proj. 18 $336,691.00Total Amount

839525 CONNECT GUARD RAILING TO STRUCTURE EA 4 1 2.00 $250.00 $500.00

Unit Sub Total 1EA 2.00 $250.00 $500.00

Item Code 839525 Total No. of Proj. 1 $500.00Total Amount

839528 BURIED POST ANCHOR EA 1 1 1.00 $300.00 $300.00
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839528 BURIED POST ANCHOR EA 5 1 1.00 $1,370.00 $1,370.00

EA 6 1 9.00 $1,000.00 $9,000.00

Unit Sub Total 3EA 11.00 $970.00 $10,670.00

Item Code 839528 Total No. of Proj. 3 $10,670.00Total Amount

839532 CABLE ANCHOR ASSEMBLY (BREAKAWAY, 
TYPE B)

EA 11 1 10.00 $650.00 $6,500.00

Unit Sub Total 1EA 10.00 $650.00 $6,500.00

Item Code 839532 Total No. of Proj. 1 $6,500.00Total Amount

839537 TERMINAL CONNECTOR EA 3 1 2.00 $100.00 $200.00

EA 8 1 1.00 $320.00 $320.00

Unit Sub Total 2EA 3.00 $173.33 $520.00

Item Code 839537 Total No. of Proj. 2 $520.00Total Amount

839545 RETURN SECTION (THRIE BEAM BARRIER) EA 5 1 2.00 $165.00 $330.00

EA 7 1 5.00 $175.00 $875.00

EA 8 1 2.00 $65.00 $130.00

EA 10 1 5.00 $150.00 $750.00

Unit Sub Total 4EA 14.00 $148.93 $2,085.00

Item Code 839545 Total No. of Proj. 4 $2,085.00Total Amount

839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 5 1 2.00 $200.00 $400.00

EA 6 1 3.00 $150.00 $450.00

EA 7 2 16.00 $146.35 $2,341.64

EA 10 1 5.00 $150.00 $750.00

Unit Sub Total 5EA 26.00 $151.60 $3,941.64

Item Code 839546 Total No. of Proj. 5 $3,941.64Total Amount

839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 2 1 2.00 $300.00 $600.00

EA 4 1 2.00 $100.00 $200.00

EA 5 2 23.00 $106.52 $2,450.00

EA 6 1 9.00 $350.00 $3,150.00

EA 7 2 16.00 $308.98 $4,943.71

Unit Sub Total 7EA 52.00 $218.15 $11,343.71
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Item Code 839547 Total No. of Proj. 7 $11,343.71Total Amount

839551 TERMINAL SECTION (TYPE B) EA 1 2 4.00 $87.50 $350.00

EA 2 2 28.00 $113.21 $3,170.00

EA 3 4 16.00 $193.94 $3,103.00

EA 4 2 2.00 $200.00 $400.00

EA 5 2 4.00 $112.50 $450.00

EA 6 2 6.00 $120.00 $720.00

EA 7 3 11.00 $150.91 $1,660.00

EA 11 4 22.00 $163.64 $3,600.00

Unit Sub Total 21EA 93.00 $144.66 $13,453.00

Item Code 839551 Total No. of Proj. 21 $13,453.00Total Amount

839552 TERMINAL SECTION (TYPE C) EA 1 3 6.00 $270.83 $1,625.00

EA 3 3 20.00 $882.50 $17,650.00

EA 7 2 3.00 $833.33 $2,500.00

EA 8 2 4.00 $68.75 $275.00

Unit Sub Total 10EA 33.00 $668.18 $22,050.00

Item Code 839552 Total No. of Proj. 10 $22,050.00Total Amount

839553 END SECTION EA 1 8 22.00 $222.05 $4,885.00

EA 2 2 6.00 $166.67 $1,000.00

EA 3 3 11.00 $186.36 $2,050.00

EA 4 3 4.00 $275.00 $1,100.00

EA 5 2 13.00 $76.92 $1,000.00

EA 6 2 7.00 $153.57 $1,075.00

EA 7 5 10.00 $559.50 $5,595.00

EA 8 1 23.00 $155.00 $3,565.00

EA 10 2 9.00 $78.33 $705.00

EA 11 4 29.00 $184.48 $5,350.00

Unit Sub Total 32EA 134.00 $196.46 $26,325.00

Item Code 839553 Total No. of Proj. 32 $26,325.00Total Amount

839559 TERMINAL SYSTEM (TYPE ET) EA 1 3 7.00 $2,857.14 $20,000.00

EA 3 4 10.00 $2,870.00 $28,700.00

EA 4 4 7.00 $2,942.86 $20,600.00
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839559 TERMINAL SYSTEM (TYPE ET) EA 5 5 21.00 $2,228.57 $46,800.00

EA 6 2 6.00 $3,533.33 $21,200.00

EA 7 9 380.00 $1,976.05 $750,900.00

EA 8 7 78.00 $3,581.67 $279,370.00

EA 10 1 4.00 $3,000.00 $12,000.00

EA 11 8 36.00 $3,455.58 $124,401.00

EA 12 2 6.00 $4,033.33 $24,200.00

Unit Sub Total 45EA 555.00 $2,393.10 $1,328,171.00

Item Code 839559 Total No. of Proj. 45 $1,328,171.00Total Amount

839565 TERMINAL SYSTEM (TYPE SRT) EA 1 15 61.00 $2,052.46 $125,200.00

EA 2 9 30.00 $2,151.67 $64,550.00

EA 3 9 87.00 $2,075.86 $180,600.00

EA 4 18 93.00 $2,143.01 $199,300.00

EA 5 8 90.00 $1,558.59 $140,273.00

EA 6 6 44.00 $2,409.55 $106,020.00

EA 7 16 652.00 $1,924.86 $1,255,010.00

EA 8 10 270.00 $2,011.78 $543,180.00

EA 10 5 41.00 $2,225.61 $91,250.00

EA 11 12 107.00 $2,607.59 $279,012.00

EA 12 2 4.00 $3,050.00 $12,200.00

Unit Sub Total 110EA 1,479.00 $2,026.10 $2,996,595.00

Item Code 839565 Total No. of Proj. 110 $2,996,595.00Total Amount

839566 TERMINAL SYSTEM (TYPE CAT) EA 2 2 13.00 $6,346.15 $82,500.00

EA 5 2 8.00 $5,670.00 $45,360.00

EA 6 1 4.00 $5,700.00 $22,800.00

EA 7 2 5.00 $5,560.00 $27,800.00

Unit Sub Total 7EA 30.00 $5,948.67 $178,460.00

Item Code 839566 Total No. of Proj. 7 $178,460.00Total Amount

839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 2 1 4.00 $577.00 $2,308.00

EA 6 1 4.00 $320.00 $1,280.00

Unit Sub Total 2EA 8.00 $448.50 $3,588.00
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Item Code 839567 Total No. of Proj. 2 $3,588.00Total Amount

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 4 4.00 $687.50 $2,750.00

EA 2 5 25.00 $633.52 $15,838.00

EA 3 5 85.00 $642.35 $54,600.00

EA 4 7 38.00 $644.74 $24,500.00

EA 5 8 29.00 $744.38 $21,587.00

EA 6 7 34.00 $649.41 $22,080.00

EA 7 12 177.00 $564.17 $99,857.25

EA 8 7 239.00 $591.92 $141,470.00

EA 9 1 2.00 $830.00 $1,660.00

EA 10 3 7.00 $728.57 $5,100.00

EA 11 8 72.00 $735.49 $52,955.00

EA 12 4 12.00 $1,195.83 $14,350.00

Unit Sub Total 71EA 724.00 $630.87 $456,747.25

Item Code 839568 Total No. of Proj. 71 $456,747.25Total Amount

839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 3 1 4.00 $1,000.00 $4,000.00

EA 4 1 7.00 $800.00 $5,600.00

EA 5 1 2.00 $1,072.00 $2,144.00

EA 6 1 14.00 $750.00 $10,500.00

EA 7 2 5.00 $1,490.00 $7,450.00

EA 8 2 36.00 $752.50 $27,090.00

EA 10 1 5.00 $1,000.00 $5,000.00

EA 11 2 3.00 $676.67 $2,030.00

Unit Sub Total 11EA 76.00 $839.66 $63,814.00

Item Code 839569 Total No. of Proj. 11 $63,814.00Total Amount

839570 RETURN SECTION EA 7 1 2.00 $600.00 $1,200.00

EA 8 1 1.00 $105.00 $105.00

Unit Sub Total 2EA 3.00 $435.00 $1,305.00

Item Code 839570 Total No. of Proj. 2 $1,305.00Total Amount

839591 CRASH CUSHION, SAND FILLED EA 4 2 7.00 $4,142.86 $29,000.00

EA 5 1 6.00 $4,300.00 $25,800.00

EA 6 2 4.00 $4,900.00 $19,600.00
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839591 CRASH CUSHION, SAND FILLED EA 7 2 13.00 $4,969.23 $64,600.00

EA 8 1 1.00 $7,214.00 $7,214.00

EA 10 2 2.00 $6,750.00 $13,500.00

Unit Sub Total 10EA 33.00 $4,839.82 $159,714.00

Item Code 839591 Total No. of Proj. 10 $159,714.00Total Amount

839601 CRASH CUSHION (TYPE CAT) EA 4 1 1.00 $5,000.00 $5,000.00

EA 5 1 1.00 $4,400.00 $4,400.00

EA 6 5 15.00 $5,553.33 $83,300.00

EA 7 1 2.00 $6,000.00 $12,000.00

EA 8 1 9.00 $5,700.00 $51,300.00

EA 11 1 2.00 $7,004.00 $14,008.00

Unit Sub Total 10EA 30.00 $5,666.93 $170,008.00

Item Code 839601 Total No. of Proj. 10 $170,008.00Total Amount

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 5 1 1.00 $1,392.00 $1,392.00

EA 6 4 11.00 $769.09 $8,460.00

EA 7 1 2.00 $1,000.00 $2,000.00

EA 8 1 10.00 $525.00 $5,250.00

EA 11 1 2.00 $618.00 $1,236.00

Unit Sub Total 8EA 26.00 $705.31 $18,338.00

Item Code 839602 Total No. of Proj. 8 $18,338.00Total Amount

839603 CRASH CUSHION (ADIEM) EA 4 2 3.00 $25,333.33 $76,000.00

EA 7 1 1.00 $17,000.00 $17,000.00

EA 8 1 1.00 $19,000.00 $19,000.00

EA 11 1 1.00 $11,000.00 $11,000.00

Unit Sub Total 5EA 6.00 $20,500.00 $123,000.00

Item Code 839603 Total No. of Proj. 5 $123,000.00Total Amount

839604 CRASH CUSHION (REACT 9CBB) EA 7 3 6.00 $46,916.67 $281,500.00

EA 11 3 6.00 $50,000.00 $300,000.00

EA 12 1 2.00 $37,500.00 $75,000.00

Unit Sub Total 7EA 14.00 $46,892.86 $656,500.00
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Item Code 839604 Total No. of Proj. 7 $656,500.00Total Amount

839605 CRASH CUSHION (REACT 9SCBS) EA 7 3 7.00 $45,992.98 $321,950.89

EA 11 3 4.00 $48,203.00 $192,812.00

Unit Sub Total 6EA 11.00 $46,796.63 $514,762.89

Item Code 839605 Total No. of Proj. 6 $514,762.89Total Amount

839701 CONCRETE BARRIER (TYPE 60) M 2 2 380.00 $321.89 $122,320.00

M 4 7 3,498.00 $168.39 $589,020.00

M 5 1 250.00 $129.00 $32,250.00

M 6 1 4,840.00 $124.25 $601,370.00

M 7 4 3,150.00 $90.39 $284,740.00

M 8 1 2,860.00 $105.00 $300,300.00

M 10 1 650.00 $150.00 $97,500.00

M 11 3 867.00 $162.28 $140,701.00

Unit Sub Total 20M 16,495.00 $131.45 $2,168,201.00

Item Code 839701 Total No. of Proj. 20 $2,168,201.00Total Amount

839702 CONCRETE BARRIER (TYPE 60A) M 2 2 575.00 $157.74 $90,700.00

M 4 2 474.00 $204.28 $96,830.00

M 7 1 81.00 $180.00 $14,580.00

M 8 1 43.00 $120.00 $5,160.00

M 11 2 324.00 $152.84 $49,520.00

Unit Sub Total 8M 1,497.00 $171.54 $256,790.00

Item Code 839702 Total No. of Proj. 8 $256,790.00Total Amount

839703 CONCRETE BARRIER (TYPE 60C) M 4 3 11,240.00 $179.90 $2,022,060.00

M 5 1 2,910.00 $171.50 $499,065.00

M 7 2 560.00 $313.75 $175,700.00

M 8 1 1,470.00 $160.00 $235,200.00

M 11 3 1,100.00 $237.75 $261,520.00

Unit Sub Total 10M 17,280.00 $184.81 $3,193,545.00

Item Code 839703 Total No. of Proj. 10 $3,193,545.00Total Amount

839704 CONCRETE BARRIER (TYPE 60D) M 1 1 50.00 $200.00 $10,000.00
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839704 CONCRETE BARRIER (TYPE 60D) M 4 3 915.00 $121.69 $111,350.00

M 7 3 3,465.00 $127.06 $440,250.00

M 8 1 6,308.00 $76.00 $479,408.00

M 11 4 840.00 $125.12 $105,100.00

Unit Sub Total 12M 11,578.00 $98.99 $1,146,108.00

Item Code 839704 Total No. of Proj. 12 $1,146,108.00Total Amount

839705 CONCRETE BARRIER (TYPE 60E) M 4 3 464.00 $425.97 $197,650.00

M 7 2 276.00 $341.30 $94,200.00

M 8 1 10.00 $440.00 $4,400.00

M 12 1 20.00 $600.00 $12,000.00

Unit Sub Total 7M 770.00 $400.32 $308,250.00

Item Code 839705 Total No. of Proj. 7 $308,250.00Total Amount

839706 CONCRETE BARRIER (TYPE 60G) M 7 1 120.00 $270.00 $32,400.00

M 8 1 30.00 $210.00 $6,300.00

Unit Sub Total 2M 150.00 $258.00 $38,700.00

Item Code 839706 Total No. of Proj. 2 $38,700.00Total Amount

839707 CONCRETE BARRIER (TYPE 60GA) M 8 1 33.00 $210.00 $6,930.00

Unit Sub Total 1M 33.00 $210.00 $6,930.00

Item Code 839707 Total No. of Proj. 1 $6,930.00Total Amount

839708 CONCRETE BARRIER (TYPE 60GC) M 7 1 540.00 $340.00 $183,600.00

M 8 1 1,370.00 $160.00 $219,200.00

Unit Sub Total 2M 1,910.00 $210.89 $402,800.00

Item Code 839708 Total No. of Proj. 2 $402,800.00Total Amount

839709 CONCRETE BARRIER (TYPE 60GE) M 4 1 40.00 $700.00 $28,000.00

M 7 1 35.00 $800.00 $28,000.00

Unit Sub Total 2M 75.00 $746.67 $56,000.00

Item Code 839709 Total No. of Proj. 2 $56,000.00Total Amount

839710 CONCRETE BARRIER (TYPE 60S) M 2 1 360.00 $142.00 $51,120.00

M 3 1 890.00 $115.00 $102,350.00
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839710 CONCRETE BARRIER (TYPE 60S) M 5 1 430.00 $166.00 $71,380.00

M 7 1 16.00 $500.00 $8,000.00

M 8 1 800.00 $105.00 $84,000.00

M 11 1 4,720.00 $132.00 $623,040.00

Unit Sub Total 6M 7,216.00 $130.25 $939,890.00

Item Code 839710 Total No. of Proj. 6 $939,890.00Total Amount

839711 CONCRETE BARRIER (TYPE 60SA) M 8 1 40.00 $135.00 $5,400.00

Unit Sub Total 1M 40.00 $135.00 $5,400.00

Item Code 839711 Total No. of Proj. 1 $5,400.00Total Amount

839712 CONCRETE BARRIER (TYPE 60SC) M 3 1 6,040.00 $155.00 $936,200.00

M 5 1 1,590.00 $279.00 $443,610.00

M 8 2 1,340.00 $143.73 $192,600.00

M 11 3 2,101.00 $185.27 $389,250.00

Unit Sub Total 7M 11,071.00 $177.19 $1,961,660.00

Item Code 839712 Total No. of Proj. 7 $1,961,660.00Total Amount

839714 CONCRETE BARRIER (TYPE 80) M 4 1 348.00 $420.00 $146,160.00

M 11 2 1,131.00 $230.66 $260,880.00

Unit Sub Total 3M 1,479.00 $275.21 $407,040.00

Item Code 839714 Total No. of Proj. 3 $407,040.00Total Amount

839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 7 2 332.00 $334.88 $111,180.00

M 8 1 11.00 $220.00 $2,420.00

M 11 2 3,577.00 $155.41 $555,910.00

Unit Sub Total 5M 3,920.00 $170.79 $669,510.00

Item Code 839717 Total No. of Proj. 5 $669,510.00Total Amount

839720 CONCRETE BARRIER (TYPE 732) M 1 3 480.00 $229.48 $110,150.00

M 3 1 400.00 $180.00 $72,000.00

M 4 1 28.00 $400.00 $11,200.00

M 6 1 90.00 $325.00 $29,250.00

M 7 1 11.00 $250.00 $2,750.00

M 8 1 777.00 $125.00 $97,125.00

Page  236



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

839720 CONCRETE BARRIER (TYPE 732) M 10 1 124.00 $225.00 $27,900.00

M 11 2 599.00 $155.39 $93,080.00

Unit Sub Total 11M 2,509.00 $176.75 $443,455.00

Item Code 839720 Total No. of Proj. 11 $443,455.00Total Amount

839721 CONCRETE BARRIER (TYPE 732A) M 8 1 475.00 $135.00 $64,125.00

M 11 1 180.00 $140.00 $25,200.00

Unit Sub Total 2M 655.00 $136.37 $89,325.00

Item Code 839721 Total No. of Proj. 2 $89,325.00Total Amount

839723 CONCRETE BARRIER (TYPE 732B) M 7 2 325.00 $441.35 $143,440.00

M 11 1 4.00 $1,000.00 $4,000.00

Unit Sub Total 3M 329.00 $448.15 $147,440.00

Item Code 839723 Total No. of Proj. 3 $147,440.00Total Amount

839725 CONCRETE BARRIER (TYPE 736) M 2 2 924.00 $177.56 $164,070.00

M 7 2 443.00 $253.03 $112,091.00

M 8 1 1,038.00 $145.00 $150,510.00

M 10 1 804.00 $190.00 $152,760.00

Unit Sub Total 6M 3,209.00 $180.56 $579,431.00

Item Code 839725 Total No. of Proj. 6 $579,431.00Total Amount

839726 CONCRETE BARRIER (TYPE 736A) M 4 1 480.00 $200.00 $96,000.00

M 6 1 100.00 $160.00 $16,000.00

M 7 1 2,250.00 $290.00 $652,500.00

M 8 1 2,699.00 $148.00 $399,452.00

M 11 1 410.00 $140.00 $57,400.00

Unit Sub Total 5M 5,939.00 $205.65 $1,221,352.00

Item Code 839726 Total No. of Proj. 5 $1,221,352.00Total Amount

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 4 2 2,710.00 $182.78 $495,330.00

M 5 1 186.00 $220.00 $40,920.00

M 7 3 3,095.00 $256.20 $792,935.00

M 8 1 5,865.00 $185.00 $1,085,025.00

M 11 1 135.00 $170.00 $22,950.00
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Unit Sub Total 8M 11,991.00 $203.25 $2,437,160.00

Item Code 839727 Total No. of Proj. 8 $2,437,160.00Total Amount

839728 CONCRETE BARRIER (TYPE 736R) M 2 1 97.00 $200.00 $19,400.00

Unit Sub Total 1M 97.00 $200.00 $19,400.00

Item Code 839728 Total No. of Proj. 1 $19,400.00Total Amount

839731 CONCRETE BARRIER (TYPE 736B) M 4 1 220.00 $300.00 $66,000.00

M 7 1 56.00 $560.00 $31,360.00

M 8 1 66.00 $200.00 $13,200.00

Unit Sub Total 3M 342.00 $323.27 $110,560.00

Item Code 839731 Total No. of Proj. 3 $110,560.00Total Amount

839734 CONCRETE BARRIER (TYPE 736SV) M 7 3 1,440.00 $412.90 $594,570.00

M 8 1 1,270.00 $175.00 $222,250.00

Unit Sub Total 4M 2,710.00 $301.41 $816,820.00

Item Code 839734 Total No. of Proj. 4 $816,820.00Total Amount

840501 THERMOPLASTIC TRAFFIC STRIPE M 2 2 5,110.00 $2.22 $11,360.00

M 3 1 1,100.00 $1.50 $1,650.00

M 4 2 8,500.00 $1.08 $9,219.00

M 5 1 2,950.00 $1.20 $3,540.00

M 8 1 105,000.00 $0.80 $84,000.00

M 12 1 26,500.00 $1.50 $39,750.00

Unit Sub Total 8M 149,160.00 $1.00 $149,519.00

Item Code 840501 Total No. of Proj. 8 $149,519.00Total Amount

840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 1 2 3,410.00 $7.82 $26,680.00

M 4 3 32,100.00 $4.02 $129,120.00

M 5 1 24,200.00 $3.10 $75,020.00

M 6 2 165,000.00 $2.24 $369,000.00

M 7 3 71,310.00 $3.04 $216,788.00

M 10 2 48,600.00 $4.12 $200,300.00

Unit Sub Total 13M 344,620.00 $2.95 $1,016,908.00
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Item Code 840513 Total No. of Proj. 13 $1,016,908.00Total Amount

840515 THERMOPLASTIC PAVEMENT MARKING M2 1 13 861.00 $53.36 $45,944.00

M2 2 23 2,979.00 $50.35 $149,987.70

M2 3 11 1,355.00 $54.40 $73,706.00

M2 4 25 9,901.00 $31.27 $309,645.00

M2 5 19 4,080.00 $34.51 $140,783.00

M2 6 21 2,577.00 $35.01 $90,211.50

M2 7 24 7,684.70 $30.98 $238,097.75

M2 8 19 4,274.00 $36.20 $154,713.50

M2 9 1 330.00 $25.00 $8,250.00

M2 10 21 4,169.00 $46.39 $193,410.00

M2 11 18 6,411.00 $32.50 $208,352.90

M2 12 14 1,609.80 $32.39 $52,144.50

Unit Sub Total 209M2 46,231.50 $36.02 $1,665,245.85

Item Code 840515 Total No. of Proj. 209 $1,665,245.85Total Amount

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING

M2 7 3 334.00 $38.69 $12,921.82

M2 12 3 199.00 $38.93 $7,747.60

Unit Sub Total 6M2 533.00 $38.78 $20,669.42

Item Code 840519 Total No. of Proj. 6 $20,669.42Total Amount

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) EA 5 1 690.00 $3.30 $2,277.00

Unit Sub Total 1EA 690.00 $3.30 $2,277.00

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 1 960.00 $4.00 $3,840.00

M 2 25 738,850.00 $0.56 $416,806.50

M 3 14 371,640.00 $0.60 $223,684.50

M 5 19 177,250.00 $0.86 $151,844.60

M 6 23 820,440.00 $0.46 $377,980.30

M 7 1 240.00 $6.00 $1,440.00

M 8 24 1,179,402.00 $0.48 $571,328.00

M 10 26 398,017.00 $0.67 $267,418.00

Unit Sub Total 133M 3,686,799.00 $0.55 $2,014,341.90

Item Code 840560 Total No. of Proj. 134 $2,016,618.90Total Amount
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840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 22 190,520.00 $1.17 $222,734.00

M 2 2 3,040.00 $1.89 $5,745.80

M 3 7 59,808.00 $1.07 $63,796.20

M 4 31 546,778.00 $1.02 $555,297.00

M 5 7 144,620.00 $0.83 $119,323.80

M 6 16 142,740.00 $0.83 $118,287.60

M 7 35 719,192.00 $0.79 $568,777.60

M 10 1 8,770.00 $1.40 $12,278.00

M 11 4 45,550.00 $0.88 $40,122.00

M 12 18 39,937.00 $1.18 $47,091.50

Unit Sub Total 143M 1,900,955.00 $0.92 $1,753,453.50

Item Code 840561 Total No. of Proj. 143 $1,753,453.50Total Amount

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 2 2 680.00 $3.01 $2,047.60

M 4 1 1,210.00 $1.50 $1,815.00

M 11 1 30.00 $4.00 $120.00

M 12 3 343.00 $5.42 $1,859.45

Unit Sub Total 7M 2,263.00 $2.58 $5,842.05

Item Code 840562 Total No. of Proj. 7 $5,842.05Total Amount

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 11 4,022.00 $2.96 $11,907.00

M 2 1 380.00 $5.75 $2,185.00

M 3 9 13,712.00 $2.05 $28,131.50

M 4 23 47,090.00 $2.54 $119,586.00

M 5 9 7,332.00 $1.99 $14,563.32

M 6 17 14,210.00 $2.09 $29,710.00

M 7 22 31,270.00 $2.32 $72,424.50

M 8 2 19,020.00 $1.80 $34,175.00

M 11 15 45,030.00 $2.58 $116,291.00

M 12 14 4,883.00 $2.99 $14,587.20

Unit Sub Total 123M 186,949.00 $2.37 $443,560.52

Item Code 840563 Total No. of Proj. 123 $443,560.52Total Amount

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 3 7 5,488.00 $1.58 $8,680.00

M 4 10 10,571.00 $1.71 $18,043.20
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840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 6 1 310.00 $3.00 $930.00

M 7 8 9,030.00 $1.83 $16,498.10

M 11 13 14,056.00 $1.71 $23,966.80

M 12 4 1,067.00 $2.21 $2,357.50

Unit Sub Total 43M 40,522.00 $1.74 $70,475.60

Item Code 840564 Total No. of Proj. 43 $70,475.60Total Amount

840565 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW)

M 4 1 40.00 $1.00 $40.00

Unit Sub Total 1M 40.00 $1.00 $40.00

Item Code 840565 Total No. of Proj. 1 $40.00Total Amount

840567 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M)

M 6 2 184.00 $1.80 $332.00

M 7 1 210.00 $2.00 $420.00

M 11 1 31.00 $6.00 $186.00

M 12 6 358.00 $1.62 $579.46

Unit Sub Total 10M 783.00 $1.94 $1,517.46

Item Code 840567 Total No. of Proj. 10 $1,517.46Total Amount

840568 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 1 4 810.00 $0.81 $659.00

M 4 5 1,922.00 $2.03 $3,894.80

M 6 2 3,470.00 $0.61 $2,101.20

M 12 1 65.00 $1.58 $102.70

Unit Sub Total 12M 6,267.00 $1.08 $6,757.70

Item Code 840568 Total No. of Proj. 12 $6,757.70Total Amount

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

M 1 10 20,470.00 $0.86 $17,544.00

M 3 10 162,252.00 $0.50 $81,081.50

M 4 1 770.00 $0.80 $616.00

M 5 6 46,970.00 $0.79 $36,873.90

M 6 17 210,315.00 $0.51 $107,585.00

M 7 24 259,949.00 $0.74 $191,196.20

M 10 1 10,300.00 $0.75 $7,725.00
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840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

M 11 1 27,400.00 $0.59 $16,166.00

M 12 2 3,841.00 $1.39 $5,353.25

Unit Sub Total 72M 742,267.00 $0.63 $464,140.85

Item Code 840570 Total No. of Proj. 72 $464,140.85Total Amount

840571 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M)

M 1 4 2,200.00 $1.67 $3,670.00

M 3 7 3,650.00 $0.58 $2,121.50

M 4 15 40,390.00 $1.00 $40,249.00

M 6 4 4,740.00 $0.90 $4,263.00

M 7 16 29,898.00 $0.87 $25,972.20

M 11 11 10,501.00 $1.15 $12,055.60

M 12 7 2,370.00 $1.50 $3,548.20

Unit Sub Total 64M 93,749.00 $0.98 $91,879.50

Item Code 840571 Total No. of Proj. 64 $91,879.50Total Amount

840572 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED)

M 3 1 7,320.00 $10.00 $73,200.00

M 6 1 1,040.00 $14.50 $15,080.00

Unit Sub Total 2M 8,360.00 $10.56 $88,280.00

Item Code 840572 Total No. of Proj. 2 $88,280.00Total Amount

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M)

M 1 1 4,590.00 $2.75 $12,622.50

M 3 3 41,090.00 $6.32 $259,800.00

M 7 1 2,570.00 $11.00 $28,270.00

Unit Sub Total 5M 48,250.00 $6.23 $300,692.50

Item Code 840573 Total No. of Proj. 5 $300,692.50Total Amount

840574 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

M 12 1 57.00 $6.00 $342.00

Unit Sub Total 1M 57.00 $6.00 $342.00

Item Code 840574 Total No. of Proj. 1 $342.00Total Amount

840575 100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

M 2 1 2,900.00 $2.00 $5,800.00

M 3 1 68,700.00 $1.10 $75,570.00
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Unit Sub Total 2M 71,600.00 $1.14 $81,370.00

Item Code 840575 Total No. of Proj. 2 $81,370.00Total Amount

840577 200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

M 2 1 400.00 $3.50 $1,400.00

Unit Sub Total 1M 400.00 $3.50 $1,400.00

Item Code 840577 Total No. of Proj. 1 $1,400.00Total Amount

840651 PAINTED STALL LINES AND PAVEMENT 
MARKINGS

M2 1 1 24.00 $120.00 $2,880.00

Unit Sub Total 1M2 24.00 $120.00 $2,880.00

Item Code 840651 Total No. of Proj. 1 $2,880.00Total Amount

840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 6 9,960.00 $1.25 $12,499.00

M 7 3 84,050.00 $0.40 $33,250.00

Unit Sub Total 9M 94,010.00 $0.49 $45,749.00

Item Code 840655 Total No. of Proj. 9 $45,749.00Total Amount

840656 PAINT TRAFFIC STRIPE (2-COAT) M 1 1 540.00 $2.50 $1,350.00

M 2 1 740.00 $3.00 $2,220.00

M 3 4 5,260.00 $4.36 $22,917.00

M 4 3 12,660.00 $6.01 $76,085.00

M 5 8 275,480.00 $0.39 $107,479.10

M 6 3 69,180.00 $0.57 $39,324.00

M 7 8 84,322.00 $0.84 $70,768.00

M 8 2 98,200.00 $0.36 $35,398.00

M 9 5 296,970.00 $0.30 $89,018.00

M 10 2 16,220.00 $0.71 $11,590.00

M 11 20 523,520.00 $0.48 $251,405.20

M 12 5 7,190.00 $2.22 $15,948.00

Unit Sub Total 62M 1,390,282.00 $0.52 $723,502.30

Item Code 840656 Total No. of Proj. 62 $723,502.30Total Amount

840660 PAINT PAVEMENT MARKING M2 8 1 32.00 $30.00 $960.00

M2 11 1 90.00 $20.00 $1,800.00
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Unit Sub Total 2M2 122.00 $22.62 $2,760.00

Item Code 840660 Total No. of Proj. 2 $2,760.00Total Amount

840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 2 1 300.00 $50.00 $15,000.00

M2 3 2 470.00 $47.23 $22,200.00

Unit Sub Total 3M2 770.00 $48.31 $37,200.00

Item Code 840661 Total No. of Proj. 3 $37,200.00Total Amount

840665 PAINT PAVEMENT MARKING (1-COAT) M2 4 1 300.00 $5.00 $1,500.00

M2 7 2 522.00 $23.01 $12,010.00

Unit Sub Total 3M2 822.00 $16.44 $13,510.00

Item Code 840665 Total No. of Proj. 3 $13,510.00Total Amount

840666 PAINT PAVEMENT MARKING (2-COAT) M2 1 1 5.70 $60.00 $342.00

M2 2 1 33.00 $12.00 $396.00

M2 3 2 65.00 $19.33 $1,256.44

M2 4 2 26.00 $145.89 $3,793.10

M2 6 3 203.00 $33.22 $6,743.00

M2 8 3 2,927.00 $20.21 $59,150.00

M2 9 2 890.00 $25.57 $22,755.00

M2 10 2 41.00 $24.17 $991.00

M2 12 1 18.00 $16.00 $288.00

Unit Sub Total 17M2 4,208.70 $22.74 $95,714.54

Item Code 840666 Total No. of Proj. 17 $95,714.54Total Amount

842000 PARKING BUMPER (PRECAST CONCRETE) EA 2 1 8.00 $50.00 $400.00

EA 4 1 140.00 $100.00 $14,000.00

Unit Sub Total 2EA 148.00 $97.30 $14,400.00

Item Code 842000 Total No. of Proj. 2 $14,400.00Total Amount

850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 7 2,842.00 $3.36 $9,545.00

EA 3 3 2,620.00 $2.75 $7,211.00

EA 4 24 117,819.00 $2.03 $239,703.50

EA 5 18 48,520.00 $1.62 $78,564.00

EA 7 33 140,648.00 $1.64 $230,085.70
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850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 8 11 226,440.00 $1.16 $263,220.50

EA 10 4 2,739.00 $1.80 $4,918.00

EA 11 17 83,982.00 $1.25 $104,760.00

EA 12 10 5,760.00 $1.78 $10,226.70

Unit Sub Total 127EA 631,370.00 $1.50 $948,234.40

850101 PAVEMENT MARKER (NON-REFLECTIVE) M 5 1 260.00 $6.75 $1,755.00

M 12 1 5,860.00 $3.00 $17,580.00

Unit Sub Total 2M 6,120.00 $3.16 $19,335.00

Item Code 850101 Total No. of Proj. 129 $967,569.40Total Amount

850102 PAVEMENT MARKER (REFLECTIVE) EA 4 5 2,428.00 $4.42 $10,728.00

EA 6 1 190.00 $5.50 $1,045.00

EA 8 4 14,970.00 $2.19 $32,836.00

Unit Sub Total 10EA 17,588.00 $2.54 $44,609.00

Item Code 850102 Total No. of Proj. 10 $44,609.00Total Amount

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G)

EA 4 1 50.00 $3.00 $150.00

Unit Sub Total 1EA 50.00 $3.00 $150.00

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G)

M 12 1 19,700.00 $0.10 $1,970.00

Unit Sub Total 1M 19,700.00 $0.10 $1,970.00

Item Code 850103 Total No. of Proj. 2 $2,120.00Total Amount

850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE H)

EA 8 1 1,340.00 $5.00 $6,700.00

Unit Sub Total 1EA 1,340.00 $5.00 $6,700.00

850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE H)

M 12 1 1,810.00 $3.00 $5,430.00

Unit Sub Total 1M 1,810.00 $3.00 $5,430.00

Item Code 850104 Total No. of Proj. 2 $12,130.00Total Amount

850110 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)

EA 6 1 96.00 $3.00 $288.00

EA 7 1 40.00 $3.50 $140.00

EA 12 1 12.00 $12.00 $144.00
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Unit Sub Total 3EA 148.00 $3.86 $572.00

Item Code 850110 Total No. of Proj. 3 $572.00Total Amount

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 15 6,915.00 $4.87 $33,680.00

EA 2 7 47,586.00 $2.98 $141,811.75

EA 3 13 16,829.00 $3.79 $63,814.00

EA 4 29 65,997.00 $3.76 $248,107.00

EA 5 29 46,603.00 $3.25 $151,612.40

EA 6 24 45,405.00 $3.14 $142,755.50

EA 7 39 93,634.00 $2.98 $279,397.40

EA 8 15 132,602.00 $2.91 $385,460.00

EA 10 23 30,500.00 $3.57 $108,802.00

EA 11 21 59,792.00 $3.15 $188,243.00

EA 12 13 4,154.00 $4.50 $18,684.50

Unit Sub Total 228EA 550,017.00 $3.20 $1,762,367.55

850111 PAVEMENT MARKER (RETROREFLECTIVE) M 1 1 3,480.00 $3.25 $11,310.00

M 7 1 380.00 $4.00 $1,520.00

Unit Sub Total 2M 3,860.00 $3.32 $12,830.00

Item Code 850111 Total No. of Proj. 230 $1,775,197.55Total Amount

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)

EA 4 1 1,530.00 $3.50 $5,355.00

EA 8 1 590.00 $2.60 $1,534.00

EA 12 7 962.00 $4.73 $4,553.00

Unit Sub Total 9EA 3,082.00 $3.71 $11,442.00

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)

M 12 1 90.00 $5.00 $450.00

Unit Sub Total 1M 90.00 $5.00 $450.00

Item Code 850112 Total No. of Proj. 10 $11,892.00Total Amount

850113 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)

EA 4 1 870.00 $3.50 $3,045.00

EA 8 1 720.00 $2.60 $1,872.00

EA 12 6 234.00 $7.03 $1,646.00

Unit Sub Total 8EA 1,824.00 $3.60 $6,563.00
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Item Code 850113 Total No. of Proj. 8 $6,563.00Total Amount

850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 6 1 570.00 $10.70 $6,099.00

EA 8 2 1,136.00 $10.15 $11,536.00

Unit Sub Total 3EA 1,706.00 $10.34 $17,635.00

Item Code 850120 Total No. of Proj. 3 $17,635.00Total Amount

850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)

EA 1 7 5,518.00 $8.97 $49,522.50

EA 2 18 35,321.00 $8.84 $312,105.75

EA 3 4 7,668.00 $12.31 $94,370.00

EA 6 3 6,090.00 $13.80 $84,045.00

EA 7 3 4,310.00 $11.73 $50,535.00

EA 8 5 10,500.00 $10.64 $111,720.00

EA 10 1 5,930.00 $8.00 $47,440.00

Unit Sub Total 41EA 75,337.00 $9.95 $749,738.25

Item Code 850122 Total No. of Proj. 41 $749,738.25Total Amount

860201 SIGNAL AND LIGHTING LS 1 1 $137,700.00

LS 2 2 $196,000.00

LS 6 4 $502,300.00

LS 7 2 $180,136.00

LS 8 1 $139,000.00

LS 10 7 $917,400.00

LS 11 3 $319,900.00

LS 12 7 $622,310.80

Unit Sub Total 27LS $3,014,746.80

Item Code 860201 Total No. of Proj. 27 $3,014,746.80Total Amount

860251 SIGNAL AND LIGHTING (LOCATION 1) LS 4 4 $273,321.00

LS 6 1 $80,000.00

LS 8 3 $402,032.00

LS 11 4 $225,000.00

LS 12 1 $77,085.00

Unit Sub Total 13LS $1,057,438.00
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Item Code 860251 Total No. of Proj. 13 $1,057,438.00Total Amount

860252 SIGNAL AND LIGHTING (LOCATION 2) LS 4 2 $126,093.00

LS 6 1 $80,000.00

LS 8 2 $254,000.00

LS 11 4 $173,600.00

LS 12 1 $112,193.00

Unit Sub Total 10LS $745,886.00

Item Code 860252 Total No. of Proj. 10 $745,886.00Total Amount

860253 SIGNAL AND LIGHTING (LOCATION 3) LS 4 2 $125,841.00

LS 11 1 $95,000.00

Unit Sub Total 3LS $220,841.00

Item Code 860253 Total No. of Proj. 3 $220,841.00Total Amount

860254 SIGNAL AND LIGHTING (LOCATION 4) LS 4 1 $56,395.50

LS 11 1 $32,000.00

Unit Sub Total 2LS $88,395.50

Item Code 860254 Total No. of Proj. 2 $88,395.50Total Amount

860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS 4 3 $97,500.00

Unit Sub Total 3LS $97,500.00

Item Code 860298 Total No. of Proj. 3 $97,500.00Total Amount

860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 
1)

LS 4 1 $55,000.00

LS 7 1 $100,000.00

Unit Sub Total 2LS $155,000.00

Item Code 860300 Total No. of Proj. 2 $155,000.00Total Amount

860301 SIGNAL AND LIGHTING LS 8 1 $120,000.00

Unit Sub Total 1LS $120,000.00

Item Code 860301 Total No. of Proj. 1 $120,000.00Total Amount

860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 
2)

LS 7 1 $160,000.00
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Unit Sub Total 1LS $160,000.00

Item Code 860302 Total No. of Proj. 1 $160,000.00Total Amount

860303 SIGNAL AND LIGHTING (CITY STREET LOCATION 
3)

LS 7 1 $120,000.00

Unit Sub Total 1LS $120,000.00

Item Code 860303 Total No. of Proj. 1 $120,000.00Total Amount

860304 SIGNAL AND LIGHTING (CITY STREET LOCATION 
4)

LS 7 1 $190,000.00

Unit Sub Total 1LS $190,000.00

Item Code 860304 Total No. of Proj. 1 $190,000.00Total Amount

860305 SIGNAL AND LIGHTING (CITY STREET LOCATION 
5)

LS 7 1 $70,000.00

Unit Sub Total 1LS $70,000.00

Item Code 860305 Total No. of Proj. 1 $70,000.00Total Amount

860306 SIGNAL AND LIGHTING (CITY STREET LOCATION 
6)

LS 7 1 $30,000.00

Unit Sub Total 1LS $30,000.00

Item Code 860306 Total No. of Proj. 1 $30,000.00Total Amount

860351 SIGNAL (LOCATION 1) LS 7 1 $90,000.00

Unit Sub Total 1LS $90,000.00

Item Code 860351 Total No. of Proj. 1 $90,000.00Total Amount

860352 SIGNAL (LOCATION 2) LS 7 1 $45,000.00

Unit Sub Total 1LS $45,000.00

Item Code 860352 Total No. of Proj. 1 $45,000.00Total Amount

860400 LIGHTING (TEMPORARY) LS 3 1 $5,560.00

LS 7 1 $120,000.00

LS 8 1 $5,500.00

Unit Sub Total 3LS $131,060.00
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Item Code 860400 Total No. of Proj. 3 $131,060.00Total Amount

860401 LIGHTING LS 2 4 $594,507.00

LS 3 1 $32,000.00

LS 5 1 $56,000.00

Unit Sub Total 6LS $682,507.00

Item Code 860401 Total No. of Proj. 6 $682,507.00Total Amount

860402 LIGHTING (CITY STREET) LS 4 3 $149,357.00

LS 7 1 $730,000.00

LS 11 1 $125,000.00

Unit Sub Total 5LS $1,004,357.00

Item Code 860402 Total No. of Proj. 5 $1,004,357.00Total Amount

860403 HIGHWAY LIGHTING LS 8 1 $20,000.00

LS 10 3 $196,750.00

LS 11 1 $50,000.00

Unit Sub Total 5LS $266,750.00

Item Code 860403 Total No. of Proj. 5 $266,750.00Total Amount

860415 LIGHTING (STAGE CONSTRUCTION) LS 4 2 $110,500.00

Unit Sub Total 2LS $110,500.00

Item Code 860415 Total No. of Proj. 2 $110,500.00Total Amount

860455 MARKER (PULL BOX) EA 2 1 1.00 $60.00 $60.00

Unit Sub Total 1EA 1.00 $60.00 $60.00

Item Code 860455 Total No. of Proj. 1 $60.00Total Amount

860460 LIGHTING AND SIGN ILLUMINATION LS 3 1 $1,350,000.00

LS 4 4 $656,500.00

LS 7 1 $60,000.00

LS 11 5 $1,391,000.00

Unit Sub Total 11LS $3,457,500.00

Item Code 860460 Total No. of Proj. 11 $3,457,500.00Total Amount
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860501 SIGN ILLUMINATION LS 1 1 $3,690.00

LS 8 1 $70,000.00

LS 11 2 $150,840.00

Unit Sub Total 4LS $224,530.00

Item Code 860501 Total No. of Proj. 4 $224,530.00Total Amount

860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM LS 3 1 $75,000.00

Unit Sub Total 1LS $75,000.00

Item Code 860504 Total No. of Proj. 1 $75,000.00Total Amount

860508 MODIFY SIGN ILLUMINATION LS 12 1 $27,000.00

Unit Sub Total 1LS $27,000.00

Item Code 860508 Total No. of Proj. 1 $27,000.00Total Amount

860520 HIGHWAY ADVISORY RADIO SYSTEM LS 3 1 $25,000.00

Unit Sub Total 1LS $25,000.00

Item Code 860520 Total No. of Proj. 1 $25,000.00Total Amount

860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 8 1 $110,000.00

LS 10 1 $220,896.00

LS 11 1 $41,820.00

Unit Sub Total 3LS $372,716.00

Item Code 860530 Total No. of Proj. 3 $372,716.00Total Amount

860601 FLASHING BEACON LS 9 1 $37,000.00

Unit Sub Total 1LS $37,000.00

Item Code 860601 Total No. of Proj. 1 $37,000.00Total Amount

860604 FLASHING BEACON SYSTEM LS 8 1 $45,000.00

Unit Sub Total 1LS $45,000.00

Item Code 860604 Total No. of Proj. 1 $45,000.00Total Amount

860615 MODIFY FLASHING BEACON LS 1 1 $2,400.00

LS 4 1 $35,000.00
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860615 MODIFY FLASHING BEACON LS 6 1 $7,672.00

LS 10 1 $23,700.00

Unit Sub Total 4LS $68,772.00

Item Code 860615 Total No. of Proj. 4 $68,772.00Total Amount

860620 TYPE III SERVICE EQUIPMENT ENCLOSURE EA 8 1 22.00 $3,066.00 $67,452.00

Unit Sub Total 1EA 22.00 $3,066.00 $67,452.00

Item Code 860620 Total No. of Proj. 1 $67,452.00Total Amount

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET

EA 4 3 3.00 $3,442.28 $10,326.83

EA 5 3 11.00 $2,065.91 $22,725.00

EA 6 2 2.00 $4,150.00 $8,300.00

EA 7 3 13.00 $3,256.19 $42,330.45

EA 8 2 5.00 $3,514.80 $17,574.00

EA 11 2 2.00 $5,850.00 $11,700.00

Unit Sub Total 15EA 36.00 $3,137.67 $112,956.28

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET

LS 1 1 $2,160.00

Unit Sub Total 1LS $2,160.00

Item Code 860640 Total No. of Proj. 16 $115,116.28Total Amount

860703 INTERCONNECTION CONDUIT AND CABLE LS 1 1 $23,220.00

LS 8 2 $86,051.00

LS 11 1 $3,990.00

Unit Sub Total 4LS $113,261.00

Item Code 860703 Total No. of Proj. 4 $113,261.00Total Amount

860761 LIGHTING CONDUIT (BRIDGE) M 11 4 1,251.00 $40.78 $51,010.00

Unit Sub Total 4M 1,251.00 $40.78 $51,010.00

Item Code 860761 Total No. of Proj. 4 $51,010.00Total Amount

860763 SIZE 41 CONDUIT M 8 1 10,700.00 $21.20 $226,840.00

Unit Sub Total 1M 10,700.00 $21.20 $226,840.00
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Item Code 860763 Total No. of Proj. 1 $226,840.00Total Amount

860764 SIZE 53 CONDUIT LS 4 1 $10,000.00

Unit Sub Total 1LS $10,000.00

Item Code 860764 Total No. of Proj. 1 $10,000.00Total Amount

860765 SIZE 78 CONDUIT LS 1 1 $12,500.00

Unit Sub Total 1LS $12,500.00

860765 SIZE 78 CONDUIT M 8 1 500.00 $51.00 $25,500.00

Unit Sub Total 1M 500.00 $51.00 $25,500.00

Item Code 860765 Total No. of Proj. 2 $38,000.00Total Amount

860766 SIZE 103 CONDUIT M 2 2 330.00 $47.27 $15,600.00

Unit Sub Total 2M 330.00 $47.27 $15,600.00

Item Code 860766 Total No. of Proj. 2 $15,600.00Total Amount

860791 COMMUNICATION CONDUIT LS 6 1 $50,000.00

LS 7 1 $30,000.00

LS 10 1 $23,000.00

Unit Sub Total 3LS $103,000.00

860791 COMMUNICATION CONDUIT M 10 1 8,500.00 $40.00 $340,000.00

Unit Sub Total 1M 8,500.00 $40.00 $340,000.00

Item Code 860791 Total No. of Proj. 4 $443,000.00Total Amount

860792 COMMUNICATION CONDUIT (BRIDGE) M 1 1 106.00 $75.00 $7,950.00

M 7 1 81.00 $130.00 $10,530.00

M 8 1 400.00 $120.00 $48,000.00

M 11 3 1,695.00 $64.42 $109,200.00

Unit Sub Total 6M 2,282.00 $76.99 $175,680.00

Item Code 860792 Total No. of Proj. 6 $175,680.00Total Amount

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 7 1 38.00 $50.00 $1,900.00

M 8 1 657.00 $120.00 $78,840.00

M 11 4 1,582.00 $42.83 $67,760.00
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Unit Sub Total 6M 2,277.00 $65.22 $148,500.00

Item Code 860796 Total No. of Proj. 6 $148,500.00Total Amount

860797 ELECTRIC SERVICE (IRRIGATION) LS 4 2 $79,000.00

LS 5 3 $93,050.00

LS 6 1 $3,500.00

LS 7 2 $57,315.04

LS 8 2 $10,960.00

LS 11 1 $8,800.00

Unit Sub Total 11LS $252,625.04

Item Code 860797 Total No. of Proj. 11 $252,625.04Total Amount

860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 4 1 $41,500.00

LS 5 1 $2,700.00

LS 8 1 $15,560.00

Unit Sub Total 3LS $59,760.00

Item Code 860798 Total No. of Proj. 3 $59,760.00Total Amount

860810 INDUCTIVE LOOP DETECTOR EA 8 2 445.00 $379.83 $169,025.00

EA 11 5 473.00 $406.76 $192,399.00

EA 12 3 167.00 $541.05 $90,355.00

Unit Sub Total 10EA 1,085.00 $416.39 $451,779.00

860810 INDUCTIVE LOOP DETECTOR LS 1 1 $5,598.00

LS 3 3 $79,280.00

LS 4 1 $100,000.00

LS 8 1 $19,000.00

LS 11 1 $19,950.00

Unit Sub Total 7LS $223,828.00

Item Code 860810 Total No. of Proj. 17 $675,607.00Total Amount

860811 DETECTOR LOOP EA 8 2 134.00 $272.39 $36,500.00

Unit Sub Total 2EA 134.00 $272.39 $36,500.00

860811 DETECTOR LOOP LS 1 1 $27,255.00

LS 4 1 $22,000.00
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860811 DETECTOR LOOP LS 5 1 $14,600.00

LS 8 1 $50,000.00

Unit Sub Total 4LS $113,855.00

Item Code 860811 Total No. of Proj. 6 $150,355.00Total Amount

860889 MODIFY TRAFFIC MONITORING STATION LS 3 1 $26,000.00

LS 4 1 $76,000.00

LS 5 2 $50,400.00

LS 6 2 $129,200.00

LS 7 2 $19,000.00

LS 8 1 $50,000.00

LS 10 1 $10,000.00

LS 11 1 $20,500.00

Unit Sub Total 11LS $381,100.00

Item Code 860889 Total No. of Proj. 11 $381,100.00Total Amount

860890 MODIFY TRAFFIC MONITORING STATION 
(COUNT)

LS 3 1 $30,000.00

LS 8 1 $61,000.00

LS 10 1 $2,500.00

LS 11 2 $29,260.00

Unit Sub Total 5LS $122,760.00

Item Code 860890 Total No. of Proj. 5 $122,760.00Total Amount

860925 TRAFFIC MONITORING STATION (COUNT) LS 10 1 $29,000.00

Unit Sub Total 1LS $29,000.00

Item Code 860925 Total No. of Proj. 1 $29,000.00Total Amount

860930 TRAFFIC MONITORING STATION EA 2 1 1.00 $6,000.00 $6,000.00

Unit Sub Total 1EA 1.00 $6,000.00 $6,000.00

860930 TRAFFIC MONITORING STATION LS 1 1 $25,000.00

LS 2 8 $133,370.00

LS 5 1 $5,000.00

LS 10 2 $44,605.00

Unit Sub Total 12LS $207,975.00
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Item Code 860930 Total No. of Proj. 13 $213,975.00Total Amount

860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 11 5 $151,216.00

Unit Sub Total 5LS $151,216.00

Item Code 860931 Total No. of Proj. 5 $151,216.00Total Amount

860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 11 5 $96,450.00

Unit Sub Total 5LS $96,450.00

Item Code 860932 Total No. of Proj. 5 $96,450.00Total Amount

860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 11 2 $27,500.00

Unit Sub Total 2LS $27,500.00

Item Code 860933 Total No. of Proj. 2 $27,500.00Total Amount

860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 11 2 $92,033.00

Unit Sub Total 2LS $92,033.00

Item Code 860934 Total No. of Proj. 2 $92,033.00Total Amount

860935 TRAFFIC MONITORING STATION (LOCATION 5) LS 11 1 $21,678.00

Unit Sub Total 1LS $21,678.00

Item Code 860935 Total No. of Proj. 1 $21,678.00Total Amount

860936 TRAFFIC MONITORING STATION (LOCATION 6) LS 11 1 $43,355.00

Unit Sub Total 1LS $43,355.00

Item Code 860936 Total No. of Proj. 1 $43,355.00Total Amount

860937 TRAFFIC MONITORING STATION (LOCATION 7) LS 11 1 $47,691.00

Unit Sub Total 1LS $47,691.00

Item Code 860937 Total No. of Proj. 1 $47,691.00Total Amount

860938 TRAFFIC MONITORING STATION (LOCATION 8) LS 11 1 $43,355.00

Unit Sub Total 1LS $43,355.00

Item Code 860938 Total No. of Proj. 1 $43,355.00Total Amount
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860939 TRAFFIC MONITORING STATION (LOCATION 9) LS 11 1 $500.00

Unit Sub Total 1LS $500.00

Item Code 860939 Total No. of Proj. 1 $500.00Total Amount

860940 TRAFFIC MONITORING STATION (LOCATION 10) LS 11 1 $500.00

Unit Sub Total 1LS $500.00

Item Code 860940 Total No. of Proj. 1 $500.00Total Amount

860941 TRAFFIC MONITORING STATION (LOCATION 11) LS 11 1 $500.00

Unit Sub Total 1LS $500.00

Item Code 860941 Total No. of Proj. 1 $500.00Total Amount

860942 TRAFFIC MONITORING STATION (LOCATION 12) LS 11 1 $500.00

Unit Sub Total 1LS $500.00

Item Code 860942 Total No. of Proj. 1 $500.00Total Amount

860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 3 1 $35,000.00

LS 10 1 $56,578.00

Unit Sub Total 2LS $91,578.00

Item Code 860990 Total No. of Proj. 2 $91,578.00Total Amount

861088 MODIFY RAMP METERING SYSTEM EA 8 1 1.00 $40,000.00 $40,000.00

Unit Sub Total 1EA 1.00 $40,000.00 $40,000.00

861088 MODIFY RAMP METERING SYSTEM LS 6 1 $10,000.00

LS 7 4 $400,000.00

LS 12 2 $18,500.00

Unit Sub Total 7LS $428,500.00

Item Code 861088 Total No. of Proj. 8 $468,500.00Total Amount

861100 RAMP METERING SYSTEM LS 11 1 $15,000.00

LS 12 1 $44,000.00

Unit Sub Total 2LS $59,000.00

Item Code 861100 Total No. of Proj. 2 $59,000.00Total Amount
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861101 RAMP METERING SYSTEM (LOCATION 1) LS 11 3 $265,000.00

Unit Sub Total 3LS $265,000.00

Item Code 861101 Total No. of Proj. 3 $265,000.00Total Amount

861102 RAMP METERING SYSTEM (LOCATION 2) LS 11 3 $193,000.00

Unit Sub Total 3LS $193,000.00

Item Code 861102 Total No. of Proj. 3 $193,000.00Total Amount

861103 RAMP METERING SYSTEM (LOCATION 3) LS 11 1 $48,000.00

Unit Sub Total 1LS $48,000.00

Item Code 861103 Total No. of Proj. 1 $48,000.00Total Amount

861104 RAMP METERING SYSTEM (LOCATION 4) LS 11 1 $48,000.00

Unit Sub Total 1LS $48,000.00

Item Code 861104 Total No. of Proj. 1 $48,000.00Total Amount

861105 RAMP METERING SYSTEM (LOCATION 5) LS 11 1 $48,000.00

Unit Sub Total 1LS $48,000.00

Item Code 861105 Total No. of Proj. 1 $48,000.00Total Amount

861106 RAMP METERING SYSTEM (LOCATION 6) LS 11 1 $48,000.00

Unit Sub Total 1LS $48,000.00

Item Code 861106 Total No. of Proj. 1 $48,000.00Total Amount

861107 RAMP METERING SYSTEM (LOCATION 7) LS 11 1 $48,000.00

Unit Sub Total 1LS $48,000.00

Item Code 861107 Total No. of Proj. 1 $48,000.00Total Amount

861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 7 1 $249,840.00

Unit Sub Total 1LS $249,840.00

Item Code 861203 Total No. of Proj. 1 $249,840.00Total Amount

861290 RELOCATE ELECTROLIER EA 8 1 8.00 $1,431.00 $11,448.00

Unit Sub Total 1EA 8.00 $1,431.00 $11,448.00
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Item Code 861290 Total No. of Proj. 1 $11,448.00Total Amount

861303 RELOCATE FLASHING BEACON LS 5 1 $4,000.00

Unit Sub Total 1LS $4,000.00

Item Code 861303 Total No. of Proj. 1 $4,000.00Total Amount

861310 REMOVE EXISTING SIGNAL EQUIPMENT LS 7 1 $10,000.00

Unit Sub Total 1LS $10,000.00

Item Code 861310 Total No. of Proj. 1 $10,000.00Total Amount

861491 MODIFY SIGNAL (LOCATION 1) LS 5 2 $22,070.00

LS 10 2 $41,750.00

Unit Sub Total 4LS $63,820.00

Item Code 861491 Total No. of Proj. 4 $63,820.00Total Amount

861492 MODIFY SIGNAL (LOCATION 2) LS 5 2 $19,500.00

LS 10 2 $63,250.00

Unit Sub Total 4LS $82,750.00

Item Code 861492 Total No. of Proj. 4 $82,750.00Total Amount

861493 MODIFY SIGNAL (LOCATION 3) LS 5 2 $34,285.00

LS 10 1 $46,000.00

Unit Sub Total 3LS $80,285.00

Item Code 861493 Total No. of Proj. 3 $80,285.00Total Amount

861494 MODIFY SIGNAL (LOCATION 4) LS 5 1 $35,000.00

LS 10 1 $41,000.00

Unit Sub Total 2LS $76,000.00

Item Code 861494 Total No. of Proj. 2 $76,000.00Total Amount

861495 MODIFY SIGNAL (LOCATION 5) LS 5 1 $20,000.00

LS 10 1 $37,000.00

Unit Sub Total 2LS $57,000.00
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Item Code 861495 Total No. of Proj. 2 $57,000.00Total Amount

861496 MODIFY SIGNAL (LOCATION 6) LS 5 1 $15,000.00

Unit Sub Total 1LS $15,000.00

Item Code 861496 Total No. of Proj. 1 $15,000.00Total Amount

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 4 2 $130,500.00

LS 5 1 $120,000.00

LS 6 2 $251,778.00

LS 12 1 $55,914.00

Unit Sub Total 6LS $558,192.00

Item Code 861497 Total No. of Proj. 6 $558,192.00Total Amount

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 4 3 $189,500.00

LS 5 1 $120,000.00

LS 12 1 $55,914.00

Unit Sub Total 5LS $365,414.00

Item Code 861498 Total No. of Proj. 5 $365,414.00Total Amount

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 4 2 $136,500.00

LS 5 1 $80,000.00

Unit Sub Total 3LS $216,500.00

Item Code 861499 Total No. of Proj. 3 $216,500.00Total Amount

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 4 2 $131,000.00

LS 5 1 $115,000.00

Unit Sub Total 3LS $246,000.00

Item Code 861500 Total No. of Proj. 3 $246,000.00Total Amount

861501 MODIFY SIGNAL AND LIGHTING LS 1 1 $63,000.00

LS 3 1 $67,000.00

LS 4 2 $60,544.25

LS 5 2 $155,276.00

LS 6 3 $165,000.00

LS 7 2 $795,606.00
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861501 MODIFY SIGNAL AND LIGHTING LS 8 1 $50,000.00

LS 10 1 $187,000.00

LS 11 1 $35,721.00

LS 12 2 $60,939.55

Unit Sub Total 16LS $1,640,086.80

Item Code 861501 Total No. of Proj. 16 $1,640,086.80Total Amount

861502 MODIFY SIGNAL LS 2 1 $25,000.00

LS 5 1 $12,000.00

LS 7 1 $4,600.00

LS 10 1 $23,000.00

Unit Sub Total 4LS $64,600.00

Item Code 861502 Total No. of Proj. 4 $64,600.00Total Amount

861503 MODIFY LIGHTING LS 2 1 $6,600.00

LS 3 2 $72,700.00

LS 4 1 $10,826.33

LS 5 4 $208,417.00

LS 7 1 $62,000.00

LS 11 3 $18,550.00

LS 12 1 $5,500.00

Unit Sub Total 13LS $384,593.33

Item Code 861503 Total No. of Proj. 13 $384,593.33Total Amount

861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 3 1 $500,000.00

LS 6 2 $63,000.00

LS 7 4 $1,430,000.00

LS 8 1 $2,200,000.00

LS 11 1 $105,000.00

Unit Sub Total 9LS $4,298,000.00

Item Code 861504 Total No. of Proj. 9 $4,298,000.00Total Amount

861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 4 2 $141,500.00

LS 5 1 $120,000.00

Unit Sub Total 3LS $261,500.00
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Item Code 861505 Total No. of Proj. 3 $261,500.00Total Amount

861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS 4 2 $145,000.00

Unit Sub Total 2LS $145,000.00

Item Code 861506 Total No. of Proj. 2 $145,000.00Total Amount

861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS 4 2 $136,500.00

Unit Sub Total 2LS $136,500.00

Item Code 861507 Total No. of Proj. 2 $136,500.00Total Amount

861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS 4 2 $146,000.00

Unit Sub Total 2LS $146,000.00

Item Code 861508 Total No. of Proj. 2 $146,000.00Total Amount

861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) LS 4 2 $128,250.00

Unit Sub Total 2LS $128,250.00

Item Code 861509 Total No. of Proj. 2 $128,250.00Total Amount

862010 200-WATT HIGH PRESSURE SODIUM LUMINAIRE EA 8 1 37.00 $400.00 $14,800.00

Unit Sub Total 1EA 37.00 $400.00 $14,800.00

Item Code 862010 Total No. of Proj. 1 $14,800.00Total Amount

862020 310-WATT HIGH PRESSURE SODIUM LUMINAIRE EA 8 1 72.00 $400.00 $28,800.00

Unit Sub Total 1EA 72.00 $400.00 $28,800.00

Item Code 862020 Total No. of Proj. 1 $28,800.00Total Amount

862026 LIGHTING (AREA) LS 2 1 $6,500.00

Unit Sub Total 1LS $6,500.00

Item Code 862026 Total No. of Proj. 1 $6,500.00Total Amount

862036 MERCURY VAPOR SIGN LIGHTING FIXTURE EA 8 1 12.00 $1,500.00 $18,000.00

Unit Sub Total 1EA 12.00 $1,500.00 $18,000.00

Item Code 862036 Total No. of Proj. 1 $18,000.00Total Amount

Page  262



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

862065 REPLACE PULL BOX EA 7 1 29.00 $355.00 $10,295.00

Unit Sub Total 1EA 29.00 $355.00 $10,295.00

862065 REPLACE PULL BOX LS 6 1 $6,200.00

Unit Sub Total 1LS $6,200.00

Item Code 862065 Total No. of Proj. 2 $16,495.00Total Amount

868007 REMOVE LIGHTING STANDARD LS 11 1 $2,000.00

Unit Sub Total 1LS $2,000.00

Item Code 868007 Total No. of Proj. 1 $2,000.00Total Amount

869005 CONDUCTOR (NO. 8) M 8 1 8,630.00 $3.10 $26,753.00

Unit Sub Total 1M 8,630.00 $3.10 $26,753.00

Item Code 869005 Total No. of Proj. 1 $26,753.00Total Amount

869006 CONDUCTOR (NO. 6) M 8 1 4,660.00 $4.10 $19,106.00

Unit Sub Total 1M 4,660.00 $4.10 $19,106.00

Item Code 869006 Total No. of Proj. 1 $19,106.00Total Amount

869032 NO. 3 1/2 (T) PULL BOX EA 2 1 2.00 $300.00 $600.00

Unit Sub Total 1EA 2.00 $300.00 $600.00

Item Code 869032 Total No. of Proj. 1 $600.00Total Amount

869034 NO. 5(T) PULL BOX EA 8 1 170.00 $593.00 $100,810.00

Unit Sub Total 1EA 170.00 $593.00 $100,810.00

Item Code 869034 Total No. of Proj. 1 $100,810.00Total Amount

869035 NO. 5 PULL BOX EA 1 1 4.00 $375.00 $1,500.00

EA 8 1 100.00 $288.00 $28,800.00

Unit Sub Total 2EA 104.00 $291.35 $30,300.00

Item Code 869035 Total No. of Proj. 2 $30,300.00Total Amount

869039 COMMUNICATION PULL BOX EA 1 1 2.00 $400.00 $800.00

EA 10 1 26.00 $1,600.00 $41,600.00
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Unit Sub Total 2EA 28.00 $1,514.29 $42,400.00

Item Code 869039 Total No. of Proj. 2 $42,400.00Total Amount

869042 ADJUST PULL BOX EA 7 1 4.00 $250.00 $1,000.00

EA 12 1 10.00 $350.00 $3,500.00

Unit Sub Total 2EA 14.00 $321.43 $4,500.00

Item Code 869042 Total No. of Proj. 2 $4,500.00Total Amount

869043 REMOVE PULL BOX EA 8 1 110.00 $81.00 $8,910.00

Unit Sub Total 1EA 110.00 $81.00 $8,910.00

Item Code 869043 Total No. of Proj. 1 $8,910.00Total Amount

869075 SYSTEM TESTING AND DOCUMENTATION LS 7 1 $10,000.00

LS 8 1 $75,000.00

Unit Sub Total 2LS $85,000.00

Item Code 869075 Total No. of Proj. 2 $85,000.00Total Amount

991040 ELECTRICAL FACILITY LS 11 1 $24,000.00

Unit Sub Total 1LS $24,000.00

Item Code 991040 Total No. of Proj. 1 $24,000.00Total Amount

991065 MECHANICAL WORK LS 7 1 $200,000.00

Unit Sub Total 1LS $200,000.00

Item Code 991065 Total No. of Proj. 1 $200,000.00Total Amount

993013 150 MM FIRE HYDRANT ASSEMBLY EA 11 1 3.00 $9,000.00 $27,000.00

Unit Sub Total 1EA 3.00 $9,000.00 $27,000.00

Item Code 993013 Total No. of Proj. 1 $27,000.00Total Amount

994011 CONCRETE BLOCK PAVER M2 5 1 30.00 $100.00 $3,000.00

Unit Sub Total 1M2 30.00 $100.00 $3,000.00

Item Code 994011 Total No. of Proj. 1 $3,000.00Total Amount

994425 BENCH EA 5 1 10.00 $2,200.00 $22,000.00
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Unit Sub Total 1EA 10.00 $2,200.00 $22,000.00

Item Code 994425 Total No. of Proj. 1 $22,000.00Total Amount

994650 BUILDING WORK LS 2 3 $3,965,234.00

LS 3 1 $9,603,369.00

LS 7 2 $359,000.00

LS 8 1 $658,400.00

Unit Sub Total 7LS $14,586,003.00

Item Code 994650 Total No. of Proj. 7 $14,586,003.00Total Amount

994900 DRINKING FOUNTAIN EA 6 1 1.00 $4,500.00 $4,500.00

Unit Sub Total 1EA 1.00 $4,500.00 $4,500.00

Item Code 994900 Total No. of Proj. 1 $4,500.00Total Amount

994901 TRASH RECEPTACLE EA 5 1 2.00 $2,600.00 $5,200.00

Unit Sub Total 1EA 2.00 $2,600.00 $5,200.00

Item Code 994901 Total No. of Proj. 1 $5,200.00Total Amount

994912 PARKING BUMPER (PRECAST CONCRETE) EA 3 1 82.00 $354.56 $29,073.92

Unit Sub Total 1EA 82.00 $354.56 $29,073.92

Item Code 994912 Total No. of Proj. 1 $29,073.92Total Amount

994920 BICYCLE PARKING RACK EA 5 1 2.00 $4,000.00 $8,000.00

EA 6 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 2EA 3.00 $3,333.33 $10,000.00

Item Code 994920 Total No. of Proj. 2 $10,000.00Total Amount

995000 BUS SHELTER EA 5 1 2.00 $11,000.00 $22,000.00

Unit Sub Total 1EA 2.00 $11,000.00 $22,000.00

Item Code 995000 Total No. of Proj. 1 $22,000.00Total Amount

999990 MOBILIZATION LS 1 17 $2,509,909.00

LS 2 10 $2,464,625.00

LS 3 10 $6,818,700.00
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999990 MOBILIZATION LS 4 47 $51,056,648.00

LS 5 20 $2,325,585.77

LS 6 15 $2,528,830.00

LS 7 67 $18,816,817.48

LS 8 14 $24,588,784.95

LS 9 1 $148,957.40

LS 10 16 $3,702,794.20

LS 11 18 $21,382,042.00

LS 12 13 $463,661.75

Unit Sub Total 248LS $136,807,355.55

Item Code 999990 Total No. of Proj. 248 $136,807,355.55Total Amount
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APPENDIX A
Conversion Factors From English Units to SI Units

Unit Abbr. Multiply: Unit Abbr.

Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY

Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3

Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H

Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS

Thousand Foot
Board Measure

MFBM 2.359737 Cubic Meter M3

Mile MI 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2

Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN

Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY

APPENDIX B
Conversion Factors From SI Units to English Units

Unit Abbr. Multiply: Unit Abbr.

Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CY

Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR

Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS

Cubic Meter M3 0.4237760 Thousand Foot Board
Measure

MFBM

Kilometer KM 0.6213712 Mile MI
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD

Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB

Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF

Working Day WDAY 1 Working Day WDAY
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